

PROJECT: A-0011BB
COUNTY: Clay

92

PROJECT SPECIAL PROVISIONS

Utilities

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Blue Ridge Mountains EMC
- B. Verizon
- C. Teleview

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Blue Ridge Mountains EMC

- 1. See "Utility By Others Plans" for utility conflicts.
- 2. The contact for Blue Ridge Mountains EMC is Chris Busby, (706) 379-3121.
- 3. All facilities will be relocated by February 1, 2009.

B. Verizon

- 1. See "Utility By Others Plans" for utility conflicts.
- 2. The contact for Verizon is Brian Engellau, (828) 631-4009
- 3. All facilities will be relocated by May 15, 2009.

C. Teleview

- 1. The contact for Teleview is Bill McLees, (706) 896-5642.
- 2. All facilities will be relocated by April 1, 2009.