

PROJECT SPECIAL PROVISIONS
Utilities By Others

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Duke Power – Power Transmission/Distribution
- B. Verizon - Telephone
- C. Mediacom – CATV
- D. Toccoa Natural Gas – Natural gas

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. Duke Power – Power Transmission/Distribution – Will not be relocated by the date of availability
 - 1. See "Utility By Others Plans" for utility conflicts.
- B. Verizon – Telephone – Relocate aerial line and buried telephone facilities to new utility poles by November 1, 2008.
 - 1. See "Utility By Others Plans" for utility conflicts.
- C. Mediacom – CATV – Relocate to the new utility poles by November 1, 2008.
 - 1. See "Utility By Others Plans" for utility conflicts.
- D. Toccoa Natural Gas – Natural gas – They will relocate as necessary around the drainage.
 - 1. See "Utility By Others Plans" for utility conflicts.