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PROJECT SPECIAL PROVISIONS

ROADWAY

CLEARING AND GRUBBING - METHOD I11:

(4-6-06) (Rev 3-18-08) SP2 RO2
Perform clearing on this project to the limits established by Method “III” shown on Standard
No. 200.03 of the 2006 Roadway Standard Drawings.

Revise the 2006 Standard Specifications as follows:
Page 2-2, Article 200-3, Clearing, add the following as the 6th paragraph:

At bridge sites, clear the entire width of the right of way beginning at a station 3 feet back
of the beginning extremity of the structure and ending at a station 3 feet beyond the
ending extremity of the structure.

MAINTAINING FIRE AND RESCUE INGRESS/EGRESS:

During construction of the project, the driveway to the Marston and Hoffman stations of the
Hoffman Fire and Rescue Department, the entrances to the Sandhills Game Land Depot and the
intersection of SR1475 and US 1 shall not be blocked by materials or unattended equipment. The
Contractor shall maintain a driveway for the two fire stations and the Game Land Depot at all
times.

BUILDING AND UNDERGROUND STORAGE TANK REMOVAL:
(1-1-02) (Rev.6-21-05) SP2R15 A

Building Removal

Remove the buildings and appurtenances listed below in accordance with Section 215 of the
2006 Standard Specifications and the following:

Prior to removal of any building, comply with the notification requirements of Title 40 Code of
Federal Regulations, Part 61, Subpart M, which are applicable to asbestos. Give notification to
the North Carolina Department of Health and Human Services, Division of Public Health
Epidemiology Branch and/or the appropriate county agency when the county performs
enforcement of the Federal Regulation. Submit a copy of the notification to the Engineer prior to
the building removal.

Perform removal and disposal of asbestos in accordance with the requirements of Title 40 Code
of Federal Regulations; comply with all Federal, State and local regulations when performing
building removal and/or asbestos removal and disposal. Any fines resulting from violations of
any regulation are the sole responsibility of the Contractor and the Contractor agrees to
indemnify and hold harmless the Department against any assessment of such fines.
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The Department has performed asbestos assessments for building items identified below. Copies
of this report may be obtained through the Division Right-of-Way Agent. When asbestos is
discovered after the opening of bids for the project, the Engineer may have the work performed
by others or the cost of asbestos removal and disposal will be paid for in accordance with
Article 104-7 of the 2006 Standard Specifications. When a building has had or will have
asbestos removed and the Contractor elects to remove the building such that it becomes a public
area, the Contractor is responsible for any additional costs incurred including final air
monitoring,

Underground Storage Tank Removal

Prior to removal of any Underground Storage Tank (UST), comply with the notification
requirements of the Title 40 Code of Federal Regulations, Part 280.71(a). Give notification to
the appropriate regional office of the North Carolina Department of Environment and Natural
Resources, Division of Waste Management, UST Section. Submit a copy of the notification to
the Engineer prior to the removal of the underground storage tank.

Permanently close UST systems by removal and disposal in compliance with the regulations set
forth in Title 40, Code of Federal Regulations, Part 280.71 and North Carolina Administrative
Code (NCAC) Title 15A, Chapter 2, Subchapter 2N and any applicable local regulations. Assess
Underground Storage Tank sites at closure for the presence of contamination as required in
NCAC Title 15A, Chapter 2, Subchapter 2N, Section .0803 and as directed by the appropriate
Regional Office of the Division of Waste Management. Remove and dispose of UST systems
and contents in a safe manner in conformance with requirements of American Petroleum
Institute Bulletin 1604, Removal and Disposal of Used Underground Petroleum Storage Tanks,
Chapters 3 through 6. (Note: As an exception to these requirements, the filling of the tank with
water as a means of expelling vapors from the tank as described in Section 4.2.6.1 of American
Petroleum Institute Bulletin 1604, will not be allowed. Comply with all Federal, State and local
regulations when performing UST removal and contaminated material disposal. Any fines
resulting from violations of any regulation are the sole responsibility of the Contractor and the
Contractor agrees to indemnify and hold harmless the Department against any assessment of
such fines.

Where underground storage tanks are indicated below, there will be no direct payment for the
assessment or closure. When the contract does not indicate the presence of storage tanks and
storage tanks are discovered after the opening of bids for the project, the Engineer may have the
work performed by others or the cost of assessment, closure, and/or removal will be paid for in
accordance with Article 104-7 of the 2006 Standard Specifications.

Disposition of any contaminated material associated with underground storage tanks will be
made as provided in Article 107-26 of the 2006 Standard Specifications.

| Building Removal 1

Left of Survey Station 30+00 thru 31+00 -L-

Parcel #11

Lawrence Magdovitz
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Building Removal 2

Left of Survey Station 31+00 thru 32+00 -L-

Parcel #12

Jerome Gardner

Building Removal 3

Left of Survey Station 44+00 thru 45+50 -L-

Parcel #18

Jerome Gardner

Building Removal 4

Right of Survey Station 91+50 thru 108+00 -L-

Parcel #26

WMI Properties, LLC

Building Removal 5

Left of Survey Station 209+00 thru 221+00 -L-

Parcel #46

Hoffman United Methodist Church

Building Removal 6

Left of Survey Station 212+90 thru 218+00 -L-

Parcel #48

Roy Barry Bostick

Building Removal 7

Left of Survey Station 216+50 thru 217+50 -L-

Parcel #49

Sandra Marsh

Building Removal §

Left of Survey Station 219+20 thru 222+00 -L-

Parcel #52

Richard Bostick

Building Removal 9

Left of Survey Station 233+00 thru 235+00 -L-

Parcel #60

Jean T. Thomas & Louise Chabot (Two Buildings)

Building Removal 10

Left of Survey Station 264+53 thru 266+59 -L-

Parcel #70

Patricia McLver
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EMBANKMENTS:
(5-16-06) SP2R18

Revise the 2006 Standard Specifications as follows:
Page 2-22, Article 235-4(B) Embankment Formation, add the following:

(16) Do not place rock or broken pavement in embankment areas where piles or drilled shaft
foundations are to be constructed. This shall include but not be limited to piles and
foundations for structures, metal signal poles, overhead sign structures, and high mount
lighting.

SHALLOW UNDERCUT:
(9-18-07) SP2R35 A

Description

Undercut to a depth of 6 to 24 inches and place fabric for soil stabilization and Class IV
Subgrade Stabilization at locations shown on the plans or as directed by the Engineer.

Materials

Refer to Division 10 of the Standard Specifications.

Item Section -
Select Material, Class IV 1016
Fabric for Soil Stabilization, Type 4 1056

Use Class IV Select Material for Class IV Subgrade Stabilization. If Class IV Subgrade
Stabilization does not meet the requirements of Article 1010-2 of the Standard Specifications,
the Engineer, at his discretion, may consider the material reasonably acceptable in accordance
with Article 105-3 of the Standard Specifications.

Construction Methods

Perform undercut excavation in accordance with Section 225 of the Standard Specifications.
Place fabric for soil stabilization in accordance with Article 270-3 of the Standard Specifications
before backfilling. Backfill with Class IV Subgrade Stabilization by end dumping subgrade
stabilization material on the fabric. Do not operate heavy equipment on the fabric until it is
covered with Class IV Subgrade Stabilization. Compact subgrade stabilization material to 92%
of AASHTO T180 as modified by the Department or to the highest density that can be
reasonably obtained.

Maintain Class IV Subgrade Stabilization in an acceptable condition and minimize the use of
heavy equipment on subgrade stabilization material in order to avoid damaging the backfill.
Provide and maintain drainage ditches and drains as required to prevent entrapment of water in
backfill.
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Measurement and Payment

Class 1V Subgrade Stabilization will be measured and paid for at the contract unit price per ton.
The quantity to be paid for will be the actual number of tons of subgrade stabilization material
that has been incorporated into the completed and accepted work. The material will be measured
by being weighed in trucks on certified platform scales or other certified weighing devices. This
work includes but is not limited to furnishing, hauling, handling, placing, compacting and
maintaining the subgrade stabilization material.

Undercut Excavation will be measured and paid for in accordance with Section 225 of the
Standard Specifications.

Fabric for Soil Stabilization will be measured and paid for in accordance with Section 270 of the
Standard Specifications.

Payment will be made under:

Pay Item . Pay Unit

Class IV Subgrade Stabilization Ton

FALSE SUMPS:

(7-1-95) SP2 R40

Construct false sumps in accordance with the details in the plans and at locations shown in the
plans or at other locations as directed by the Engineer.

Payment for the work of construction of the false sumps will be made at the contract unit price
per cubic yard for Unclassified Excavation or Borrow Excavation depending on the source of
material, or included in Grading-Lump Sum.

SHOULDER AND FILL SLOPE MATERIAL:
(521-02) SP2 R45C

Description

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 560 and Section 235 of the 2006 Standard Specifications
except as follows:

Construct the top 6 inches of shoulder and fill slopes with soils capable of supporting vegetation.
Provide soil with a P.I. greater than 6 and less than 25 and with a pH ranging from 5.5 to 6.8.
Remove stones and other foreign material 2 inches or larger in diameter. All soil is subject to

test and acceptance or rejection by the Engineer.

Obtain material from within the project limits or approved borrow source.
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Compensation

When the Contractor elects to obtain material from an area located beneath a proposed fill
sections which does not require excavation for any reason other than to generate acceptable
shoulder and fill slope material, the work of performing the excavation will be considered
incidental to the item of Borrow Excavation or Shoulder Borrow. If there is no pay item for
Borrow or Shoulder Excavation in the contract, this work will be considered incidental to
Unclassified Excavation. Stockpile the excavated material in a manner to facilitate measurement
by the Engineer. Fill the void created by the excavation of the shoulder and fill slope material
with suitable material. Payment for material used from the stockpile will be made at the contract
unit price for Borrow Excavation or Shoulder Borrow. If there is no pay item for Borrow
Excavation or Shoulder Borrow, then the material will be paid for at the contract unit price for
Unclassified Excavation. The material used to fill the void created by the excavation of the
shoulder and fill slope material will be made at the contract unit price for Unclassified
Excavation, Borrow Excavation, or Shoulder Borrow, depending on the source of the material.

Material generated from undercut excavation, unclassified excavation or clearing and grubbing
operations that is placed directly on shoulders or slope areas, will not be measured separately for
payment, as payment for the work requiring the excavation will be considered adequate
compensation for depositing and grading the material on the shoulders or slopes.

When undercut excavation is performed at the direction of the Engineer and the material
excavated is found to be suitable for use as shoulder and fill slope material, and there is no area
on the project currently prepared to receive the material generated by the undercut operation, the
Contractor may construct a stockpile for use as borrow at a later date. Payment for the material
used from the stockpile will be made at the contract unit price for Borrow Excavation or
Shoulder Borrow.

When shoulder material is obtained from borrow sources or from stockpiled material, payment
for the work of shoulder construction will be made at the contract unit price per cubic yard for
Borrow Excavation or Shoulder Borrow in accordance with the applicable provisions of Section
230 or Section 560 of the 2006 Standard Specifications.

CONTAMINATED SOIL:

The Contractor’s attention is directed to the possibility that soils containing petroleum
hydrocarbon compounds may be encountered within the right-of-way. Soil samples and
UST/Soil removal activities indicate minor soil contamination within the project limits. Any
excavation advanced within these areas may impact contaminated soils.

Information relating to these contamination areas, sample locations and laboratory results are
available at the following web address:

www.ncdot.org/doh/preconstruct/ps/contracts/letting.html.
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Impact to contamination is possible during any earthwork activities on the project. The
Contractor should only excavate those soils which the Engineer designates necessary to complete
a particular task. The Engineer shall determine if soil is contaminated based on petroleum odors
and unusual soil staining. Contaminated soil not required to be excavated is to remain in place
and undisturbed. The Contractor shall transport all contaminated soil excavated from the project
to an approved disposal facility licensed to accept petroleum contaminated soil. The Engineer is
to notify the Geotechnical Engineering Unit if petroleum contaminated soil is encountered.

The Contractor is entirely responsible for compliance with all OSHA, EPA, DOT, DENR and
local rules and regulations pertaining to excavation and transportation of the contaminated soil.
Examples of such rules and regulations include, but are not limited to, 29 CFR 1910 and 1926,
40 CFR 260 - 265, 49 CFR 173 and 178, 15A NCAC 13A North Carolina Hazardous Waste
Management Rules, NCGS 130A - 310 Inactive Hazardous Sites, the Federal Comprehensive
Environmental Response, Compensation and Liability Act (CERCLA) and the Federal Resource
Conservation and Recovery Act (RCRA). It must be noted that inclusion of this paragraph is
meant to highlight the Contractor’s responsibility for regulatory compliance in all phases of work
on this project.

Dewatering Contaminated Groundwater

An indefinite amount of petroleum contaminated groundwater may be encountered during
installation of subsurface utilities. Any groundwater removed from contaminated areas during
dewatering shall be deemed petroleum contaminated unless otherwise cleared by appropriate
laboratory analysis as established in the Department of Environment and Natural Resources,
Division of Waste Management Underground Storage Tank Section’s most recent publication
entitled Underground Storage Tanks Section Guidelines for Sampling. If dewatering must occur,
the water shall be pumped into containers for laboratory analysis by the Contractor. If
petroleum contamination is detected, the Contractor shall arrange for proper disposal. A Letter
of Acceptance from the disposal facility shall be provided to the Department within 60 days of
the completion of the disposal activities. If no petroleum contamination is detected, then the
containerized water shall be released in accordance with normal dewatering procedures.

Measurement and Payment:

The quantity of contaminated soil excavated, hauled, and disposed of shall be the actual number
of tons of material, which has been acceptably excavated, transported and weighed with certified
scales and shall be paid for at the contract unit price per ton for “Excavating, Hauling, and
Disposal of Petroleum Contaminated Soil”.

The above price and payment shall be full compensation for all work covered by this section,
including, excavation, loading, transportation, weighing, laboratory testing, disposal, equipment,
decontamination of equipment, labor, and personal protective equipment.

The quantities of contaminated ground water disposal to be paid for will be based upon the actual

number of gallons of water receiving disposal, documented by disposal manifests from the
treatment facility. Include in the unit bid price for Contaminated Water Disposal all costs
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associated with this activity including storage containers, laboratory testing, loading, hauling,
disposal, labor, and personal protective equipment.

Payment shall be made under:

Pay Item Pay Unit

Excavation, Hauling, and Disposal of Contaminated Soil ~ Ton

Contaminated Water Disposal Gallon

HAZARDOUS WASTE RETENTION BASIN: (05-18-04)
Description

The Contractor shall construct hazardous waste retention basins in accordance with the details in
the plans, at the locations shown in the plans and as directed by the Engineer.

Construction Methods

Retention basins shall be constructed to provide the capacity and freeboard shown in the details.

Measurement and Payment

Hazardous Waste Retention Basin will be made at the contract lump sum price wherein no
measurement will be made. Such price and payment will be full compensation for all
excavation, hauling and satisfactory disposal of earth material and all incidentals necessary to
complete the work. .

Payment will be made under:

Pay Item Pay Unit

Hazardous Waste Retention Basin Lump Sum
SPI

30” WELDED STEEL PIPE UNDER THE TRACKS
OF CSX RAILWAY AT STATIONS -L- 179+35 RT

(7-12-07) SPI

The 30” welded steel pipe required under the tracks of CSX Railway shall conform with
Section 330 of the Standard Specifications. The thickness of the wall shall be 0.079 inches.

The pipe shall be installed by dry boring and jacking under the tracks as shown in the plans. The
pipe shall be carefully dry bored true to the line and grade given. The bore shall be held to
a minimum to insure that there will be no settlement. Pipe which has been damaged due to the
Contractor's operation shall be removed and replaced at the Contractor's expense. All voids
around the outside of the pipe shall be completely filled to the satisfaction of the Engineer.
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The Contractor shall notify J. D. Kirkland Division Engineer, CSX Railway Co 100 Center
Street Apex, N.C. 27502 Office (919) 362-9402 Cell (843) 250-0264 e-mail
jd_kirkland@csx.com 15 days before any work is begun on the railroad's right of way. This will
enable them to have a representative present, if they so desire, while the work is being performed
to determine if the work is being performed in accordance with the approved plans and Special
Provisions. The railroad will advise the Contractor when the work is to be done between trains
and provide a flagman, if required.

The quantity of pipe to be paid for will be the actual number of linear feet of pipe which has been
incorporated in the completed and accepted work. Measurement will be made by counting the
number of joints used and multiplying by the length of the joint. Where partial joints are used,
measurement will be made along the longest length of the partial joint to the nearest 0.1 of a foot.

The quantity of pipe measured as provided for above will be paid for at the contract unit price
per linear foot for 30" Welded Steel Pipe, 0.079” Thick, Grade B, (Under RR). Such price and
payment will be full compensation for all work described herein including dry boring, jacking,
tools, materials, labor, workmanship and all other incidentals necessary to complete the work.

The Contractor shall submit two (2) sets of detailed plans and a written description of his
proposed method of pipe installation for approval by the Engineer and the Railway Company.
Plans should include the size and location of any required jacking pits and shoring for support of
the railroad roadbed if necessary.

FLOWABLE FILL:
(9-17-02) (Rev 8-21-07) SP3 R30

Description

This work consists of all work necessary to place flowable fill in accordance with these
provisions, the plans, and as directed. :

Materials

Provide flowable fill material in accordance with Article 340-2 of the 2006 Standard
Specifications.

Construction Methods

Discharge flowable fill material directly from the truck into the space to be filled, or by other
approved methods. The mix may be placed full depth or in lifts as site conditions dictate. The
Contractor shall provide a method to plug the ends of the existing pipe in order to contain the
flowable fill.

Measurement and Payment

At locations where flowable fill is called for on the plans and a pay item for flowable fill is
included in the contract, flowable fill will be measured in cubic yards and paid for as the actual
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number of cubic yards that have been satisfactorily placed and accepted. Such price and
payment will be full compensation for all work covered by this provision including but not
limited to the mix design, furnishing, hauling, placing and containing the flowable fill.

Payment will be made under:

Pay Item Pay Unit

Flowable Fill Cubic Yard

PIPE TESTING:

4-17-07 SP3 R33

Revise the 2006 Standard Specifications as follows:
Page 3-3, Article 300-6, add the following as a new paragraph before (A):
The Department reserves the right to perform forensic testing on any installed pipe.

PIPE ALTERNATES:
(7-18-06) (Rev 4-17-07) SP3 R36

Description

The Contractor may substitute Aluminized Corrugated Steel Pipe, Type IR or HDPE Pipe, Type
S or Type D up to 48 inches in diameter in lieu of concrete pipe in accordance with the following
requirements.

Material

Item Section
HDPE Pipe, Type S or D 1032-10
Aluminized Corrugated Steel Pipe, Type IR 1032-3(A)7)

Aluminized Corrugated Steel Pipe will not be permitted in counties listed in Article 310-2 of the
2006 Standard Specifications.

Construction Methods

Aluminized Corrugated Steel Pipe Culverts and HDPE Pipe Culverts shall be installed in
accordance with the requirements of Section 300 of the 2006 Standard Specifications for Method
A, except that the minimum cover shall be at least 12 inches. Aluminized Corrugated Steel Pipe
Culvert and HDPE Pipe Culvert will not be permitted for use under travelways, including curb
and gutter.

Measurement and Payment

"Aluminized Corrugated Steel Pipe Culvert to be paid for will be the actual number of
linear feet installed and accepted. Measurement will be in accordance with Section 310-6 of the
2006 Standard Specifications.
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"HDPE Pipe Culvert to be paid for will be the actual number of linear feet installed and
accepted. Measurement will be in accordance with Section 310-6 of the 2006 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit

____" Aluminized Corrugated Steel Pipe Culverts, " Thick Linear Foot
____"HDPE Pipe Culverts Linear Foot
REINFORCED BRIDGE APPROACH FILL:

(3-18-03) (Rev 9-16-08) SP4 ROIA
Description

This work consists of all work necessary to construct reinforced bridge approach fills in
accordance with these provisions and the plans, and as directed by the Engineer.

Materials
(A) Geomembrane

Provide geomembrane that is impermeable, composed of polyethylene polymers or
polyvinyl chloride, and meets the following physical requirements:

Property Requirements Test Method
Thickness 25 mils Minimum ASTM D1593
Tensile Strength at Break 100 Ib/inch Minimum ASTM D638
Puncture Strength 40 Ibs Minimum ASTM D 4833

Moisture Vapor Transmission Rate () (18 02/de per Day Maximum ASTM E96
(B) Fabric
Refer to Section 1056 for Type 2 Engineering Fabric and the following:
Use a woven fabric consisting of strong rot-proof synthetic fibers such as polypropylene,
polyethylene, or polyester formed into a stable network such that the filaments or yarns

- retain their relative positions to each other.

Fabric Property Requirements Test Method
Minimum Flow Rate 2 gallons/min/square foot ASTM D 4491

Lamination of fabric sheets to produce the physical requirements of a fabric layer will not

be accepted. Furnish letters of certification from the manufacturer with each shipment of
the fabric and geomembrane attesting that the material meets the requirements of this
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provision; however, the material is subject to inspection, test, or rejection by the Engineer
at any time.

During all periods of shipment and storage, wrap the geomembrane and fabric in a heavy-
duty protective covering to protect the material from ultraviolet rays. After the protective
wrapping has been removed, do not leave the material uncovered under any
circumstances for longer than 4 days.

(C)  Select Material

Provide select material meeting the requirements of Class III, Type 1 or Type 2, or Class
V select material of Section 1016 of the 2006 Standard Specifications. When select
material is required under water, use select material class V only, up to one foot above
the existing water elevation.

(D) 4 inch Diameter Corrugated Drainage Pipe and Fittings

Provide pipe and fittings that meet all the applicable requirements of Section 815 or 816
of the 2006 Standard Specifications.

Construction Methods

Place the geomembrane and fabric as shown on the plans or as directed by the Engineer.
Perform the excavation for the fabric reinforced fill to the limits shown on the plans. Provide an
excavated surface free of obstructions, debris, pockets, stumps, and cleared of all vegetation.
The geomembrane or fabric will be rejected if it has defects, rips, holes, flaws, deterioration or
damage incurred during manufacture, transportation, handling or storage. Lay all layers smooth,
and free from tension, stress, folds, wrinkles or creases. Place all the fabric layers with the
machine direction (roll direction) parallel to the centerline of the roadway. A minimum roll
width of 10.0 feet for the fabric is required. Overlap geomembrane or fabric splices parallel to
the centerline of the roadway a minimum of 18 inches. Geomembrane or fabric splices parallel
to the backwall face will not be allowed.

Deposit and spread select material in successive, uniform, approximately horizontal layers of not
more than 10 inches in depth, loose measurement, for the full width of the cross section, and
keep each layer approximately level. Place and compact each layer of select material fill no
more than 10 inches thick with low ground pressure equipment. Use hand operated equipment to
compact the fill material within three feet of the backwall and wingwalls as directed by the
Engineer. Compact select material to a density equal to at least 95% of that obtained by
compacting a sample of the material in accordance with AASHTO T99 as modified by the
Department. Compact the top eight inches of select material to a density to at least 100% of that
obtained by compacting a sample of the material in accordance with AASHTO T99 as modified
by the Department. Density requirements are not applicable to select material, class V; however
compact the fill with at least four passes of low ground pressure equipment on the entire surface
as directed by the Engineer. The compaction of each layer of select material shall be inspected
and approved by the Department prior to the placement of the next fill layer. No equipment will
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be allowed to operate on the drainage pipe or any geomembrane/fabric layer until it is covered
with at least six inches of fill material. Compaction shall not damage the drainage pipe,
geomembrane, or fabric under the fill. Cover the geomembrane/fabric with a layer of fill
material within four days after placement of the geomembrane/fabric. Geomembrane and fabric
that are damaged as a result of installation will be replaced as directed by the Department at no
additional cost.

Place the geomembrane on the ground, and attach and secure it tightly to the vertical face of the
backwall and wingwalls with adhesives, duct-tape, nails or any other method approved by the
Engineer. Place the first fabric layer on the surface of the geomembrane with the same
dimensions of the geomembrane. No material or void is allowed between the geomembrane and
the first fabric layer. Place and fold the remaining fabric layers on the edges as shown on the
plans or as directed by the Engineer. Provide vertical separation between fabric layers as
specified on the plans. The number of fabric layers will be shown in the plans.

Place four inch diameter perforated drainage pipe along the base of the backwall and sloped to
drain as shown on the plans. Completely wrap perforated drainage pipe and #78M stone with
Type 2 Engineering Fabric as shown on the plan detail. Install a pipe sleeve through the bottom
of or under the wing wall prior to placing concrete for the wing wall. The pipe sleeve shall be of
adequate strength to withstand the wingwall load. Place the pipe sleeve in position to allow the
drainage pipe to go through the wing wall with a proper slope. Connect four-inch diameter
nonperforated (plain) drainage pipe with a coupling to the perforated pipe near the inside face of
the wingwall. Place the nonperforated drainage pipe through the pipe sleeve, extend down to the
toe of the slope and connect, to a ditch or other drainage systems as directed by the Engineer.
For bridge approaches in cut sections where no side slope is available, direct the drainage pipe
outlet to the end slope down to the toe using elbows as directed by the Engineer.

Measurement and Payment

Reinforced Bridge Approach Fill, Station will be paid for at the contract lump sum price.
Such price and payment will be full compensation for both approach fills at each bridge
installation, including but not limited to furnishing, placing and compacting select material,
furnishing and placing geomembrane and woven fabric, furnishing and placing pipe sleeve,
drainage pipe, and stone, furnishing and installing concrete pads at the end of outlet pipes,
excavation and any other items necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
Reinforced Bridge Approach Fill, Station Lump Sum
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AGGREGATE BASE COURSE:
12-19-06 SP5 R03

Revise the 2006 Standard Specifications as follows:

Page 5-11, Article 520-5 Hauling and Placing Aggregate Base Material, 6th paragraph,
replace the first sentence with the following:

Base course that is in place on November 15 shall have been covered with a subsequent
layer of pavement structure or with a sand seal. Base course that has been placed
between November 16 and March 15 inclusive shall be covered within 7 calendar days
with a subsequent layer of pavement structure or with a sand seal.

PREPARATION OF SUBGRADE AND BASE:
(1-16-96) SP5 ROS

On mainline portions and ramps of this project, prepare the subgrade and base beneath the
pavement structure in accordance with the applicable sections of the Standard Specifications
except use an automatically controlled fine grading machine utilizing string lines, laser controls,
or other approved methods to produce final subgrade and base surfaces meeting the lines, grades,
and cross sections required by the plans or established by the Engineer.

No direct payment will be made for the work required by this provision as it will be considered
incidental to other work being paid for by the various items in the contract.

ASPHALT PAVEMENTS - SUPERPAVE:
(7-18-06) (Rev 12-18-07) SP6 ROI

Revise the 2006 Standard Specifications as follows:
Page 6-2, Article 600-9 Measurement and Payment, delete the second paragraph.

Page 6-12, Subarticle 609-5(C)2, Required Sampling and Testing Frequencies, first partial
paragraph at the top of the page, delete last sentence and add the following:

If the Engineer allows the mix to remain in place, payment will be made in accordance
with Article 105-3.

Page 6-12, Subarticle 609-5(C)2, QUALITY CONTROL MINIMUM SAMPLING AND
TESTING SCHEDULE

First paragraph, delete and replace with the following.

Sample and test the completed mixture from each mix design per plant per year at the
following minimum frequency during mix production:
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Second paragraph, delete the fourth sentence, and replace with the following

When daily production of each mix design exceeds 100 tons and a regularly scheduled
full test series random sample location for that mix design does not occur during that

day’s production, perform at least one partial test series consisting of Items A and B in
the schedule below.

Page 6-12, Subarticle 609-5(C)2(c) Maximum Specific Gravity, add after (AASHTO
T 209):

or ASTM D 2041

Page 6-13, last line and on page and Page 6-14, Subarticle 609-5(C)(2)(e) Retained Tensile
Strength, add a heading before the first paragraph as follows:

(1) Option 1

Insert the following immediately after the first paragraph:

(i1) Option 2
Mix sampled from truck at plant with one set of specimens prepared by the
Contractor and then tested jointly by QA and QC at a mutually agreed upon lab
site within the first 7 calendar days after beginning production of each new mix
design.

Second paragraph, delete and replace with the following:

Test all TSR specimens required by either option noted above on either a recording test
press or a test press that maintains the peak load reading after the specimen has broken.

Subarticle 609-5(C)(3) Control Charts, delete the second sentence of the first
paragraph and replace with the following:

For mix incorporated into the project, record full test series data from all regularly
scheduled random samples or directed samples that replace regularly scheduled random
samples, on control charts the same day the test results are obtained.

Page 6-15, Subarticle 609-5(C)(3) Control Charts, first paragraph on this page, delete the
last sentence and substitute the following:

Denote the moving average control limits with a dash green line and the individual test
limits with a dash red line.
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Subarticle 609-5(C)(3)(a), (b) and (c), replace (a) (b) and (c) with the following:

(a) A change in the binder percentage, aggregate blend, or G,,, is made on the JMF,
or,

(b)  When the Contractor elects to stop or is required to stop production after one or
two moving average values, respectively, fall outside the moving average limits
as outlined in subarticle 609-5(C)6 or,

(¢)  If failure to stop production after two consecutive moving averages exceed the
moving average limits occurs, but production does stop at a subsequent time, re-
establish a new moving average beginning at the actual production stop point.

Subarticle 609-5(C)(4) Control Limits, replace the first paragraph and the
CONTROL LIMITS Table on page 6-16 with the following.

" The following are established as control limits for mix production. Apply the individual
limits to the individual test results. Control limits for the moving average limits are based
on a moving average of the last 4 data points. Apply all control limits to the applicable
target source.

_ CONTROL LIMITS
Mix Control Criteria Target Source | Movmg . Individual Limit
, Average Limit

2.36 mm Sieve : JMF +4.0 % - x8.0%
0.075mm Sieve ; IMF - %=15% +2.5%
Binder Content ~ JMF. . *03% +0.7 %
VTM @ Nyes ; JMF £1.0 % £2.0 %
VMA @Ngs  Min. Spec. Limit ~ -0.5% -1.0%
Py 075/ Pee Ratio | 1.0 +04 +0.8
%Gmm @ Nini - Max. Spec. Limit N/A % +2.0%
TSR - Min. Spec. Limit N/A ' -15%

Page 6-16, Subarticle 609-5(C)(5) Warning Bands, delete this subarticle in its entirety.

Pages 6-16 through 6-19, Subarticle 609-5(C)(6), delete the word "warning" and substitute
the words "moving average".

Page 6-16, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, first sentence, delete
and replace with the following: :

Immediately notify the Engineer when moving averages exceed the moving average
limits.
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Page 6-17, third full paragraph, delete and replace with the following:

Failure to stop production when required due to an individual mix test not meeting the
specified requirements will subject all mix from the stop point tonnage to the point when
the next individual test is back on or within the moving average limits, or to the tonnage
point when production is actually stopped, whichever occurs first, to being considered
unacceptable.

Sixth full paragraph, delete the first, second, and third sentence and replace with
the following:

Immediately notify the Engineer when any moving average value exceeds the moving
average limit. If two consecutive moving average values for any one of the mix control
criteria fall outside the moving average limits, cease production of that mix, immediately
notify the Engineer of the stoppage, and make adjustments. The Contractor may elect to
stop production after only one moving average value falls outside the moving average
limits.

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions second full paragraph, delete and
replace with the following:

If the process adjlistment improves the property in question such that the moving average
after four additional tests is on or within the moving average limits, the Contractor may
continue production with no reduction in payment

Page 6-18, delete the third and fourth full paragraphs, including the Table for Payment for
Mix Produced in the Warning Bands and substitute the following:

If the adjustment does not improve the property in question such that the moving average
after four additional individual tests is outside the moving average limits, the mix will be
evaluated for acceptance in accordance with Article 105-3. Reduced payment for or
removal of the mix in question will be applied starting from the plant sample tonnage at
the stop point to the sample tonnage when the moving average is on or within the moving
average limits. In addition, any mix that is obviously unacceptable will be rejected for
use in the work.

Page 6-19, First paragraph, delete and replace with the following:

Failure to stop production and make adjustments when required due to two consecutive
moving average values falling outside the moving average limits will subject all mix
produced from the stop point tonnage to the tonnage point when the moving average is
back on or within the moving average limits or to the tonnage point when production is
actually stopped, whichever occurs first, to being considered unacceptable. Remove this
material and replaced with materials which comply with the Specifications at no
additional costs to the Department, unless otherwise approved. Payment will be made for

44



C201371 (R-2502A/R-2502B) 45 Richmond/Moore Counties

the actual quantities of materials required to replace the removed quantities, not to exceed
the original amounts.

Page 6-20, Subarticle 609-5(D)(1) General, delete the third full paragraph, and replace with
the following:

Perform the sampling and testing at the minimum test frequencies as specified above.
Should the density testing frequency fail to meet the minimum frequency as specified
above, all mix without the required density test representation will be considered
unsatisfactory. If the Engineer allows the mix to remain in place, payment will be made
in accordance with Article 105-3. '

Page 6-23, Subarticle 609-5(D)(5) Limited Production Procedure, delete the first paragraph
including (a), (b), (¢) and substitute the following:

Proceed on limited production when, for the same mix type and on the same contract, one
of the following conditions occur (except as noted in the first paragraph below).

(a) Two consecutive failing lots, except on resurfacing*
(b) Three consecutive failing lots on resurfacing*

(©) Two consecutive failing nuclear control strips.

* Resurfacing is defined as the first new uniform layer placed on an existing
pavement.

Page 6-28, Subarticle 610-3(A) Mix Design-General, fourth paragraph, third sentence:
Substitute 20% for 15%
Fifth paragraph, first, second and third sentences:
Substitute 20% for 15%

Page 6-28, Subarticle 610-3(A) Mix Design-General, add the following as the fourth
paragraph:

Reclaimed Asphalt Pavement (RAP) or Reclaimed Asphalt Shingles (RAS) may be

incorporated into asphalt plant mixes in accordance with Article 1012-1 and the
following applicable requirements.
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Page 6-35, Table 610-3 delete and replace with the following:

TABLE 610-3

ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS
Asph;lf Cbn&éte Mix Type - Minimum Air ~ Minimum Surface
- - ~ Temperature Temperature

- ACBC, Type B 25.0B, C, B 37.5C 1 35°F ' 35°F

| ACIC, Type 1 19.0B, C, D  35°F . 3F
ACSC, Type S4.75A,SF 9.5A,S9.5B 40°F - 50°F*
ACSC, Type S 9.5C,S 12.5¢ | 45°F 50°F
ACSC, Type S 9.5D, S 12.5D e ~S50°F S0°F

* 35°F if surface is soil or aggregate base for secondary road construction.

Page 6-44, Article 610-8 Spreading and Finishing, third full paragraph, replace the first
sentence with the following:

Use the 30 foot minimum length mobile grade reference system or the non-contacting
laser or sonar type ski with at least four referencing stations mounted on the paver at a
minimum length of 24 feet to control the longitudinal profile when placing the initial lanes
and all adjacent lanes of all layers, including resurfacing and asphalt in-lays, unless
otherwise specified or approved.

Page 6-50, Article 610-13 Density Acceptance, delete the second paragraph and replace
with the following:

As an exception, when the first layer of mix is a surface course and is being placed
directly on an unprimed aggregate or soil base, the layer will be included in the "Other"
construction category.

Page 6-53, Article 620-4 Measurement and Payment, sixth paragraph, delete the last
sentence.

Page 6-54, Article 620-4 Measurement and Payment, add the following pay item:

Pay Item Pay Unit
Asphalt Binder for Plant Mix, Grade PG 70-28 Ton

Page 6-69, Table 660-1 Material Application Rates and Temperatures, add the following:

' ] i Application ' Aggrééate ‘
Type of - Grade of Asphalt Asphalt l}ate_ . Temperature Aggn:egate - Rate Ib./sq. yd.
: Coat : gal/yd - oF : Size : Total ;
 SandSeal CRS-20rCRS-2P  022-030  150-175  BlottingSand = 12-15
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Page 6-75, Subarticle 660-9(B), add the following as sub-item (5)
(5) Sand Seal
Place the fully required amount of asphalt material in one application and
immediately cover with the seal coat aggregate. Uniformly spread the fully required
amount of aggregate in one application and correct all non-uniform areas prior to
rolling.
Immediately after the aggregate has been uniformly spread, perform rolling.
When directed, broom excess aggregate material from the surface of the seal coat.
When the sand seal is to be constructed for temporary sealing purposes only and will
not be used by traffic, other grades of asphalt material meeting the requirements of
Articles 1020-6 and 1020-7 may be used in lieu of the grade of asphalt required by
Table 660-1 when approved.
Page 6-76, Article 661-1 Description, add the following as the 2nd paragraph:
Provide and conduct the quality control and required testing for acceptance of the UBWC
in accordance with "Quality Management System for Asphalt Pavements (OGAFC,
PADL, and Ultra-Thin HMA Version)", included in the contract.
Page 6-80, Subarticle 661-3(A) Equipment, add the following as the first paragraph:

Use asphalt mixing plants in accordance with Article 610-5.

Page 10-41, Table 1012-1, delete the last row of entries for OGAFC and add the following:

Course Fine Aggregate Angularity Sand Flat & Elongated 5:1
Mix Aggregate o, Minimum AASHTO Equivalent %  Ratio % Maximum
Type Angularity ® 0 T3(; 41‘\‘,1 chod A Minimum ASTM D4791
ASTM D5821 etho AASHTO T176 Section 8.4
- S95D 100/100 45 50 i 10
 OGAFC 100/100 N/A N/A 0
UBWC 10085 40 45 10

Delete Note (c) under the Table 1012-1 and replace with the following:

(c) Does not apply to Mix Types SF 9.5A and S 9.5B.
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Page 10-43 through 10-45, Subarticle 1012-1(G), delete this in its entirety and replace with

the following:

(G) Reclaimed Asphalt Pavement (RAP)

@

@

Mix Design RAP

Incorporate RAP from stockpiles or other sources that have been tested for
uniformity of gradation and binder content prior to use in an asphalt mix
design. Use reclaimed asphalt pavement that meets all requirements
specified for one of the following two classifications.

(@)

(b)

Millings

Existing reclaimed asphalt pavement (RAP) that is removed from its
original location by a milling process as specified in Section 607.
Millings should be such that it has a uniform gradation and binder
content and all materials will pass a 2" sieve prior to introduction into
the plant mixer unit.

Processed RAP

RAP that is processed in some manner (possibly by crushing and/or
use of a blending method) to produce a uniform gradation and binder
content in the RAP prior to use in a recycled mix. Process RAP so that
all materials have a uniform gradation and binder content and will pass
a 2" sieve prior to introduction into the plant mixer unit.

Mix Production RAP

During mix production use RAP that meets the criteria for one of the
following categories:

(a)

Mix Design RAP

RAP contained in the mix design stockpiles as described above may be
used in all applicable JMFs. These stockpiles have been pretested:
however, they are subject to required QC/QA testing in accordance
with Subarticle 609-5(C)(2).
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(b) New Source RAP

New Source RAP is defined as any acceptable material which was not
included in the stockpile or other source when samples were taken for
mix design purposes. Process new source RAP so that all materials
have a uniform gradation and binder content and will pass a 2" sieve
prior to introduction into the plant mixer unit.

After a stockpile of processed RAP or millings has been sampled and
mix designs made from these samples, do not add new source RAP to
the original stockpile without prior field testing to insure gradation and
binder uniformity. Sample and test new source RAP before blending
with the existing stockpile.

Store new source RAP in a separate stockpile until the material can be
sampled and tested for comparison with the original recycled mix
design data. New source RAP may also be placed against the existing
stockpile in a linear manner provided it is sampled for mix design
conformity prior to its use in the recycled mix.

Unprocessed RAP is asphalt material that was not milled and/or has
not been processed to obtain a uniform gradation and binder content
and is not representative of the RAP used during the applicable mix
design. Unprocessed RAP shall not be incorporated into any JMFs
prior to processing. Different sources of unprocessed RAP may be
stockpiled together provided it is generally free of contamination and
will be processed prior to use in a recycled mix. RAP contamination
in the form of excessive dirt, debris, clean stone, concrete, etc. will not
be allowed. Incidental amounts of dirt, concrete, and clean stone may
be acceptable. Unprocessed RAP may be processed and then
classified as a new source RAP as described above.

Field approval of new source RAP will be based on Table 1012-2
below and volumetric mix properties on the mix with the new source
RAP included. Provided the Table 1012-2 tolerances are met,
volumetric properties of the new mix will then be performed. If all
volumetric mix properties meet the mix design criteria for that mix
type, the new source RAP may continue to be used.
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If the gradation, binder content, or any of the volumetric mix
properties are not within the allowable tolerances of Table 1012-2, do
not use the new source RAP unless approved by the Engineer. The
Contractor may elect to either not use the stockpile, to request an
adjustment to the JMF, or to redesign the mix.

TABLE 1012-2
NEW SOURCE RAP GRADATION and BINDER TOLERANCES
(Apply Tolerances to Mix Design Data)

Mix 0-20% RAP 20*-25 % RAP : 25" % RAP
Type .
Sieve Base Inter.  Surf Base Inter. Surf.  Base Inter. = Surf.
(mm) ' - ' '
Py % +0.7% +0.4% +0.3%
e T S 2 . i 3%
190 410 #10 - +7 +7 - +5 +5 -
12.5 - 410 +6 - +7 +3 - +5 +2
95 . - 48 - - +5 - - +4
475  +10 - +10 +7 - +7 +5 - 45
236 48 +8 +8 +5 +5 +5 +4 +4 +4
e = = 2 TR NV SR R
0300  +8 +8 +8 +5 +5 45 +4 +4 +4
0.150 - - 8 - +5 ) . +4
0075  +4 +4 +4 + ) +2 +1.5  +1.5 1.5
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-21-00) SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course - Type B25.0 4.3%
- Asphalt Concrete Intermediate Course Type119.0 - 4.7%
~ Asphalt Concrete Surface Course Type S 4.75A 7.0%
~ Asphalt Concrete Surface Course Type SF 9.5A 6.5%
- Asphalt Concrete Surface Course ~ TypeS95 6.0%
- Asphalt Concrete Surface Course Type S 12.5 - 5.5%

The actual asphalt binder content will be established during construction by the Engineer within
the limits established in the 2006 Standard Specifications.
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ASPHALT PLANT MIXTURES:
(7-1-95) SP6 R20

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders
made for the purpose or with other equipment approved by the Engineer.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the 2006 Standard Specifications.

The base price index for asphalt binder for plant mix is $740.77 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on September 1, 2008.

FINAL SURFACE TESTING - ASPHALT PAVEMENTS (Rideability):
(5-18-04) (Rev. 7-15-08) SP6 R4S

On portions of this project where the typical section requires two or more layers of new
pavement, perform acceptance testing of the longitudinal profile of the finished pavement
surface in accordance with these provisions using a North Carolina Hearne Straightedge (Model
No. 1). Furnish and operate the straightedge to determine and record the longitudinal profile of
the pavement on a continuous graph. Final surface testing is an integral part of the paving
operation and is subject to observation and inspection by the Engineer as deemed necessary.

Push the straightedge manually over the pavement at a speed not exceeding 2 miles per hour.
For all lanes, take profiles in the right wheel path approximately 3 feet from the right edge of
pavement in the same direction as the paving operation, unless otherwise approved due to traffic
control or safety considerations. As an exception, lanes adjacent to curb and gutter, expressway
gutter, or shoulder berm gutter may be tested in the left wheel path. Make one pass of the
straightedge in each full width travel lane. The full lane width should be comparable in ride
quality to the area evaluated with the Hearne Straightedge. If deviations exist at other locations
across the lane width, utilize a 10 foot non-mobile straightedge or the Hearne Straightedge to
evaluate which areas may require corrective action. Take profiles as soon as practical after the
pavement has been rolled and compacted, but no later than 24 hours following placement of the
pavement, unless otherwise authorized by the Engineer. Take profiles over the entire length of
final surface travel lane pavement exclusive of -Y- line travel lanes less than or equal to 1000
feet in length, ramps less than or equal to 1000 feet in length, turn lanes less than or equal to
1000 feet in length, structures, approach slabs, paved shoulders, loops, and tapers or other
irregular shaped areas of pavement, unless otherwise approved by the Engineer. Test in
accordance with this provision all mainline travel lanes, full width acceleration or deceleration
lanes, -Y- line travel lanes greater than 1000 feet in length, ramps, full width turn lanes greater
than 1000 feet in length, and collector lanes.
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At the beginning and end of each day's testing operations, and at such other times as determined
by the Engineer, operate the straightedge over a calibration strip so that the Engineer can verify
correct operation of the straightedge. The calibration strip shall be a 100 foot section of
pavement that is reasonably level and smooth. Submit each day’s calibration graphs with that
day’s test section graphs to the Engineer. Calibrate the straightedge in accordance with the
current NCDOT procedure titled North Carolina Hearne Straightedge - Calibration and
Determination of Cumulative Straightedge Index. Copies of this procedure may be obtained
from the Department's Pavement Construction Section.

Plot the straightedge graph at a horizontal scale of approximately 25 feet per inch with the
vertical scale plotted at a true scale. Record station numbers and references (bridges, approach
slabs, culverts, etc.) on the graphs. Distances between references/stations must not exceed 100
feet. Have the operator record the Date, Project No., Lane Location, Wheel Path Location, Type
Mix, and Operator’s Name on the graph. ‘

Upon completion of each day's testing, evaluate the graph, calculate the Cumulative Straightedge
Index (CSI), and determine which lots, if any, require corrective action. Document the
evaluation of each lot on a QA/QC-7 form. Submit the graphs along with the completed
QA/QC-7 forms to the Engineer, within 24 hours after profiles are completed, for verification of
the results. The Engineer will furnish results of their acceptance evaluation to the Contractor
within 48 hours of receiving the graphs. In the event of discrepancies, the Engineer’s evaluation
of the graphs will prevail for acceptance purposes. The Engineer will retain all graphs and
forms.

Use blanking bands of 0.2 inches, 0.3 inches, and 0.4 inches to evaluate the graph for acceptance.
The 0.2 inch and 0.3 inch blanking bands are used to determine the Straightedge Index (SEI),
which is a number that indicates the deviations that exceed each of the 0.2 inch and 0.3 inch
bands within a 100 foot test section. The Cumulative Straightedge Index (CSI) is a number
representing the total of the SEIs for one lot, which consist of not more than 25 consecutive test
sections. In addition, the 0.4 inch blanking band is used to further evaluate deviations on an
individual basis. The CSI will be determined by the Engineer in accordance with the current
procedure titled "North Carolina Hearne Straightedge - Calibration and Determination of
Cumulative Straightedge Index".

The pavement will be accepted for surface smoothness on a lot by lot basis. A test section
represents pavement one travel lane wide not more than 100 feet in length. A lot will consist of
25 consecutive test sections, except that separate lots will be established for each travel lane,
unless otherwise approved by the Engineer. In addition, full width acceleration or deceleration
lanes, ramps, turn lanes, and collector lanes, will be evaluated as separate lots. For any lot that is
less than 2500 feet in length, the applicable pay adjustment incentive will be prorated on the
basis of the actual lot length. For any lot which is less than 2500 feet in length, the applicable
pay adjustment disincentive will be the full amount for a lot, regardless of the lot length.
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If during the evaluation of the graphs, 5 lots require corrective action, then proceed on limited
production for unsatisfactory laydown in accordance with Article 610-12 of the Standard
Specifications. Proceeding on limited production is based upon the Contractor’s initial
evaluation of the straightedge test results and shall begin immediately upon obtaining those
results. Additionally, the Engineer may direct the Contractor to proceed on limited production
in accordance with Article 610-12 due to unsatisfactory laydown or workmanship.

Limited production for unsatisfactory laydown is defined as being restricted to the production,
placement, compaction, and final surface testing of a sufficient quantity of mix necessary to
construct only 2500 feet of pavement at the laydown width. Once this lot is complete, the final
surface testing graphs will be evaluated jointly by the Contractor and the Engineer. Remain on
limited production until such time as acceptable laydown results are obtained or until three
consecutive 2500 foot sections have been attempted without achieving acceptable laydown
results. The Engineer will determine if normal production may resume based upon the CSI for
the limited production lot and any adjustments to the equipment, placement methods, and/or
personnel performing the work. Once on limited production, the Engineer may require the
Contractor to evaluate the smoothness of the previous asphalt layer and take appropriate action to
reduce and/or eliminate corrective measures on the final surface course. Additionally, the
Contractor may be required to demonstrate acceptable laydown techniques off the project limits
prior to proceeding on the project.

If the Contractor fails to achieve satisfactory laydown results after three consecutive 2500 foot
sections have been attempted, cease production of that mix type until such time as the cause of
the unsatisfactory laydown results can be determined.

As an exception, the Engineer may grant approval to produce a different mix design of the same
mix type if the cause is related to mix problem(s) rather than laydown procedures. If production
of a new mix design is allowed, proceed under the limited production procedures detailed above.

After initially proceeding under limited production, the Contractor shall immediately notify the
Engineer if any additional lot on the project requires corrective action. The Engineer will
determine if limited production procedures are warranted for continued production.

If the Contractor does not operate by the limited production procedures as specified above, the
5 lots, which require corrective action, will be considered unacceptable and may be subject to
removal and replacement. Mix placed under the limited production procedures for unsatisfactory
laydown will be evaluated for acceptance in accordance with Article 105-3.
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The pay adjustment schedule for the Cumulative Straightedge Index test results per lot is as

follows:
Pay Adjustment Schedule for Cumulative Straightedge Index (CSI)
(Obtained by adding SE Index of up to 25 consecutive 100 foot test sections)
PAY ADJUSTMENT
*CSI ACCEPTANCE CORRECTIVE After Corrective
CATEGORY ACTION | Before Corrective Action
0-0 Acceptable None $300 incentive None
1-0 or 2-0 Acceptable None $100 incentive None
3-0 or4-0 Acceptable None No Adjustment No Adjustment
51-;)1:)3—61-,0 : Acceptable Allowed $300 disincentive $300 disincentive
3-1,4-1, . . . .
5.1 or 6.1 Acceptable Allowed $600 disincentive $600 disincentive
Any other . Per CSI after Correction(s)
Number Unacceptable Required (not to exceed 100% Pay)

*Either Before or After Corrective Actions

Correct any deviation that exceeds a 0.4 inch blanking band such that the deviation is reduced to
0.3 inches or less.

Corrective actions shall be performed at the Contractor's expense and shall be presented for
evaluation and approval by the Engineer prior to proceeding. Any corrective action performed
shall not reduce the integrity or durability of the pavement that is to remain in place. Corrective
action for deviation repair may consist of overlaying, removing and replacing, indirect heating
and rerolling. Scraping of the pavement with any blade type device will not be allowed as a
corrective action. Provide overlays of the same type mix, full roadway width, and to the length
and depth established by the Engineer. Tapering of the longitudinal edges of the overlay will not
be allowed.

Corrective actions will not be allowed for lots having a CSI of 4-0 or better. If the CSI indicates
Allowed corrective action, the Contractor may elect to take necessary measures to reduce the CSI
in lieu of accepting the disincentive. Take corrective actions as specified if the CSI indicates
Required corrective action. The CSI after corrective action shall meet or exceed Acceprable
requirements.

Where corrective action is allowed or required, the test section(s) requiring corrective action will
be retested, unless the Engineer directs the retesting of the of the entire lot. No disincentive will
apply after corrective action if the CSI is 4-0 or better. If the retested lot after corrective action
has a CSl indicating a disincentive, the appropriate disincentive will be applied.

Test sections and/or lots that are initially tested by the Contractor that indicate excessive

deviations such that either a disincentive or corrective action is necessary, may be re-rolled with
asphalt rollers while the mix is still warm and in a workable condition, to possibly correct the
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problem. In this instance, reevaluation of the test section(s) shall be completed within 24 hours
of pavement placement and these test results will serve as the initial test results.

Incentive pay adjustments will be based only on the initially measured CSI, as determined by the
Engineer, prior to any corrective work. Where corrective actions have been taken, payment will
be based on the CSI determined after correction, not to exceed 100 percent payment.

Areas excluded from testing by the N.C. Hearne Straightedge will be tested by using a non-
mobile 10-foot straightedge. Assure that the variation of the surface from the testing edge of the
straightedge between any two contact points with the surface is not more than 1/8 inch. Correct
deviations exceeding the allowable tolerance in accordance with the corrective actions specified
above, unless the Engineer permits other corrective actions.

Furnish the North Carolina Hearne Straightedge(s) necessary to perform this work. Maintain
responsibility for all costs relating to the procurement, handling, and maintenance of these
devices. The Department has entered into a license agreement with a manufacturer to fabricate,
sell, and distribute the N.C. Hearne Straightedge. The Department’s Pavement Construction
Section may be contacted for the name of the current manufacturer and the approximate price of
the straightedge.

No direct payment will be made for the work covered by this section. Payment at the contract
unit prices for the various items covered by those sections of the specifications directly
applicable to the work constructed will be full compensation for all work covered by this section
including, but not limited to, performing testing in accordance with this specification, any
corrective work required as a result of this testing and any additional traffic control as may be
necessary.

BORROW EXCAVATION AND SHPO DOCUMENTATION FOR BORROW/WASTE

SITES:
(12-18-07) (4-15-08) SP8 R02

Revise the 2006 Standard Specifications as follows:
Division 2 Earthwork

Page 2-16, Subarticle 230-1(D), add the words: The Contractor specifically waives as the first
words of the sentence.

Page 2-17, Article 230-4(B) Contractor Furnished Sources, first paragraph, first sentence
replace with the following:

Prior to the approval of any borrow sources developed for use on any project, obtain
certification from the State Historic Preservation Officer of the State Department of Cultural
Resources certifying that the removal of the borrow material from the borrow sources(s) will
have no effect on any known district, site building, structure, or object, architectural and/or
archaeological that is included or eligible for inclusion in the National Register of Historic
Places.
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Division 8 Incidentals
Page 8-9, Article 802-2 General Requirements, add the following as the 1st paragraph:

Prior to the removal of any waste from any project, obtain certification from the State
Historic Preservation Officer of the State Department of Cultural Resources certifying that
the deposition of the waste material to the proposed waste area will have no effect on any
known district, site building, structure, or object, architectural and/or archaeological that is
included or eligible for inclusion in the National Register of Historic Places. Furnish a copy
of this certification to the Engineer prior to performing any work in the proposed waste site.

Page 8-10, Article 802-2, General Requirements, 4th paragraph, add the following as the
2nd sentence:

The Department’s borrow and waste site reclamation procedures for contracted projects is
available on the NCDOT website and shall be used for all borrow and waste sites on this
project.

SLUICE GATE:
(7-195) SP8 R20

Description

The work consists of the construction of a sluice gate on an endwall in accordance with the
details in the plans, the applicable requirements of Section 838 of the 2006 Standard
Specifications, in accordance with the manufacturer's recommendations and as directed by the
Engineer. Provide a gate that forms a watertight seal when closed.

Measurement and Payment

" Sluice Gate will be measured and paid for as each for the actual number of sluice gates
that have been incorporated into the completed and accepted work. Such prices and payment
will be full compensation for all materials, labor, equipment and incidentals necessary to
complete the work. The endwall will be measured and paid for in accordance with Article 838-4
of the 2006 Standard Specifications.

Payment will be made under:

Pay Item Pay Unit
" Sluice Gate Each
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ENDWALLS:
(5-20-08) | SP8 R25

Revise the Standard Specifications as follows:
Page 8-28, Article 838-4 Replace the 1st and 2nd paragraph with the following:

Endwalls will be measured and paid for in cubic yards of concrete or brick that have been
completed and accepted. This quantity will be computed from the dimensions shown on
the plans or from revised authorized dimensions. Where precast concrete units have been
approved and are used in lieu of cast-in-place units the quantity to be paid for will be
computed the same as if cast-in-place units were used, as no reduction in pay quantity
will be made due to the use of precast in lieu of cast in place endwalls.

Reinforced Endwalls will be measured and paid for in cubic yards of concrete or brick
that have been completed and accepted. This quantity will be computed from the
dimensions shown on the plans or from revised authorized dimensions. Where precast
concrete units have been approved and are used in lieu of cast-in-place units the quantity
to be paid for will be computed the same as if cast-in-place units were used, as no
reduction in pay quantity will be made due to the use of precast in lieu of reinforced cast
in place endwalls.

GUARDRAIL ANCHOR UNITS, TYPE 350:
(4-20-04) SP8 R65

Description

Furnish and install guardrail anchor units in accordance with the details in the plans, the
applicable requirements of Section 862 of the 2006 Standard Specifications, and at locations
shown in the plans.

Materials
The Contractor may at his option, furnish any one of the guardrail anchor units.

Guardrail anchor unit (ET-2000) as manufactured by:

Trinity Industries, Inc.

2525 N. Stemmons Freeway
Dallas, Texas 75207
Telephone: 800-644-7976

The guardrail anchor unit (SKT 350) as manufactured by:

Road Systems, Inc.

3616 Old Howard County Airport
Big Spring, Texas 79720
Telephone: 915-263-2435
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Prior to installation the Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the
requirements of NCHRP Report 350, Test Level 3, in accordance with Section 106-2 of the
2006 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Section 105-2 of the 2006 Standard Specifications.

No modifications shall be made to the guardrail anchor unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Section 1088-3 of the
2006 Standard Specifications and is incidental to the cost of the guardrail anchor unit.

Measurement and Payment

Measurement and payment will be made in accordance with Articles 862-6 of the 2006 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit

Guardrail Anchor Units, Type 350 Each

IMPACT ATTENUATOR UNITS, TYPE 350:

(4-20-04) (Rev 7-18-06) SP8 R75
Description

Furnish and install impact attenuator units and any components necessary to connect the impact
attenuator units in accordance with the manufacturer’s requirement, the details in the plans and at
locations shown in the plans.

Materials
NON-GATING IMPACT ATTENUATOR UNITS:
The impact attenuator unit (QUADGUARD) as manufactured by:

Energy Absorption Systems, Inc.
One East Wacker Drive
Chicago, Illinois 60601-2076
Telephone: 312-467-6750
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The impact attenuator unit (TRACC) as manufactured by:

Trinity Industries, Inc.

2525 N. Stemmons Freeway
Dallas, Texas 75207
Telephone: 800-644-7976

GATING IMPACT ATTENUATOR UNITS:

The impact attenuator unit (BRAKEMASTER) as manufactured by:
Energy Absorption Systems, Inc.
One East Wacker Drive
Chicago, Illinois 60601-2076
Telephone: 312-467-6750

The impact attenuator unit (CAT) as manufactured by:
Trinity Industries, Inc.
2525 N. Stemmons Freeway
Dallas, Texas 75207
Telephone: 800-644-7976

Prior to installation the Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each impact attenuator unit certifying it meets the
requirements of NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of the
2006 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
impact attenuator unit in accordance with Article 105-2 of the 2006 Standard Specifications.

No modifications shall be made to the impact attenuator unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

Construction Methods

If the median width is 40 feet or less, the Contractor shall supply one of the NON-GATING
Impact Attenuator Units listed in the Materials Section herein.

If the median width is greater than 40 feet, the Contractor may use any of the GATING or NON-
GATING Impact Attenuator Units listed in the Materials Section herein.
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Measurement and Payment

Impact Attenuator Unit, Type 350 will be measured and paid for at the contract unit price per
each. Such prices and payment will be full compensation for all work covered by this provision
including but not limited to furnishing, installing and all incidentals necessary to complete the
work.

Payment will be made under:

Pay Item Pay Unit
Impact Attenuator Unit, Type 350 Each
EARLY FENCING

SPI 8-18 (Rev.)

The Contractor’s attention is directed to the fact that as a part of his first operations, he is
required to install the temporary chain link fence prior to removing the existing fence on the
following parcels:

Number Parcel Name
1. 26 WMI Properties, LLC
FENCE:
(3-6-06) SP8 R86

Revise the 2006 Standard Specifications as follows:
Page 8-54, Subarticle 866-3(A), second sentence,
Add existing fencing after stumps

STREET SIGNS AND MARKERS AND ROUTE MARKERS:
(7-1-95) SP9 RO1

Move any existing street signs, markers, and route markers out of the construction limits of the
project and install the street signs and markers and route markers so that they will be visible to

the traveling public if there is sufficient right of way for these signs and markers outside of the
construction limits.

Near the completion of the project and when so directed by the Engineer, move the signs and
markers and install them in their proper location in regard to the finished pavement of the
project.

Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any signs

and markers that will no longer be applicable after the construction of the project, at locations
directed by the Engineer for removal by others.
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The Contractor shall be responsible to the owners for any damage to any street signs and markers
or route markers during the above described operations.

No direct payment will be made for relocating, reinstalling, and/or stockpiling the street signs
and markers and route markers as such work shall be considered incidental to other work being
paid for by the various items in the contract.

STEEL U-CHANNEL POSTS: :
(7-18-06) SP9 R02

Revise the 2006 Standard Specifications as follows:

Page 9-15 Subarticle 903-3(D) first paragraph, last sentence, delete the last sentence and add the
following;:

Use posts of sufficient length to permit the appropriate sign mounting height. Spliced posts are
not permitted on new construction.

AGGREGATE PRODUCTION:
~ (11-20:01) SP10 ROS

Provide aggregate from a producer who uses the current Aggregate Quality Control/Quality
Assurance Program that is in effect at the time of shipment.

No price adjustment is allowed to contractors or producers who use the program. Participation in
the program does not relieve the producer of the responsibility of complying with all
requirements of the 2006 Standard Specifications. Copies of this procedure are available upon
request from the Materials and Test Unit.

CONCRETE BRICK AND BLOCK PRODUCTION:
(11-20-01) SP10RI10

Provide concrete brick and block from a producer who uses the current Solid Concrete Masonry
Brick/Unit Quality Control/Quality Assurance Program that is in effect on the date that material
is received on the project.

No price adjustment is allowed to contractors or producers who use the program. Participation in
the program does not relieve the producer of the responsibility of complying with all
requirements of the 2006 Standard Specifications. Copies of this procedure are available upon
request from the Materials and Test Unit.
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PORTLAND CEMENT CONCRETE (Alkali-Silica Reaction):
(2-20-07) SPI0 R16

Revise the 2006 Standard Specifications as follows:
Article 1024-1(A), replace the 2nd paragraph with the following:

Certain combinations of cement and aggregate exhibit an adverse alkali-silica reaction. The
alkalinity of any cement, expressed as sodium-oxide equivalent, shall not exceed 1.0 percent.
For mix designs that contain non-reactive aggregates and cement with an alkali content less than
0.6%, straight cement or a combination of cement and fly ash, cement and ground granulated
blast furnace slag or cement and microsilica may be used. The pozzolan quantity shall not
exceed the amount shown in Table 1024-1. For mixes that contain cement with an alkali content
between 0.6% and 1.0%, and for mixes that contain a reactive aggregate documented by the
Department, regardless of the alkali content of the cement, use a pozzolan in the amount shown
in Table 1024-1.

Obtain the list of reactive aggregates documented by the Department
at:http://www.ncdot.org/doh/operations/materials/pdf/quarryvasrprob.pdf

Table 1024-1
Pozzolans for Use in Portland Cement Concrete
... Pozolan ; Rate S
Class F Fly Ash - 20% by weight of required cement content, with 1.2
Ibs Class F fly ash per Ib of cement replaced
Ground Granulated Blast Furnace Slag ~ 35%-50% by weight of required cement content
[ _with 1 Ibslag per Ib of cement replaced B
Microsilica - 4%-8% by weight of required cement content, with -
1 1b microsilica per Ib of cement replaced

GLASS BEADS:
(7-18-06) SPIOR35

Revise the 2006 Standard Specifications as follows:
Page 10-223, 1087-4(C) Gradation & Roundness
Replace the second sentence of the first paragraph with the following:
All Drop-On and Intermixed Glass Beads shall be tested in accordance with ASTM D1155.

Delete the last paragraph.
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ENGINEERING FABRICS TABLE 1056-1:
(7-18-06) SP10 R40

Revise the 2006 Standard Specifications as follows:

Page 10-100, Table 1056-1, replace the values for Trapezoidal Tear Strength with the following:

Physical Property ~ ASTM Typel  Type2 Type 3 - Type 4
Test
Method ; ; ‘
Class A  ClassB
] Typical Appliéations Shoulder Drain Under Riprap Temporary Silt ~ Soil
V Fence Stabilization
Trapezoidal Tear Strength  D4533 451b 751b - - 75 1b

PORTABLE CONCRETE BARRIER:
(2-20-07) SP10 R50

The 2006 Standard Specifications is revised as follows:
Page 10-245, Article 1090-1(A) General, add the following after the first sentence:

The requirement for approved galvanized connectors will be waived if the barrier remains the
property of the Contractor.

TEMPORARY SHORING:
(2220-07) (Rev. 9-25-07) SP11 RO2

Description

Design and construct temporary shoring in accordance with the contract. Temporary shoring
includes standard shoring, temporary mechanically stabilized earth (MSE) walls and non-
anchored temporary shoring. Trench boxes are not considered temporary shoring. “Standard
shoring” refers to standard temporary shoring and standard temporary MSE walls. Notes on
plans may restrict the use of one or both types of standard shoring. Notes on plans may also
require or prohibit temporary MSE walls.

Unless noted otherwise on the plans, temporary shoring is required as shown on the plans and to
maintain traffic. Temporary shoring to maintain traffic is defined as shoring necessary to
provide lateral support to the side of an excavation or embankment parallel to an open travelway
when a theoretical 2:1 (H:V) slope from the bottom of the excavation or embankment intersects
the existing ground line closer than 5 ft from the edge of pavement of the open travelway.

This provision is not applicable to anchored temporary shoring or the installation of pipes, drop

inlets and utilities unless noted otherwise on the plans. Provide all shoring submittals before
beginning work.
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Materials

(A)

(B)

©

(D)

Certifications, Storage and Handling

Provide Type 7 Contractor’s Certifications in accordance with Article 106-3 of the
Standard Specifications for all shoring materials used with the exception of reinforcing
fabrics and geogrids. Furnish Type 2 Typical Certified Mill Test Reports in accordance
with Article 106-3 of the Standard Specifications for all seam strengths and reinforcing
fabric and geogrid properties. Provide minimum average roll values (MARV) in
accordance with ASTM D4759 for test reports. For testing reinforcing fabric and
geogrids, a lot is defined as a single day’s production.

Load, transport, unload and store shoring materials such that they are kept clean and free
of damage. Identify, store and handle all geogrids and geotextile fabrics in accordance
with ASTM D4873. Geogrids and fabrics with defects, flaws, deterioration or damage
will be rejected. Do not leave fabrics or geogrids uncovered for more than 7 days.

Shoring Backfill

Use shoring backfill for the construction of all temporary shoring including backfilling
behind non-anchored temporary shoring and in the reinforced zone for temporary MSE
walls. Unless backfilling around culverts, use shoring backfill that meets the
requirements of Class II Type I, Class III, Class V or Class VI select material in
accordance with Section 1016 of the Standard Specifications or AASHTO M145 for soil
classification A-2-4 with a maximum plasticity index (PI) of 6. For backfilling around
culverts, use shoring backfill as defined herein except for A-2-4 soil.

Non-anchored Temporary Shoring

Use steel shapes, plates and piles that meet the requirements of ASTM A36 and steel
sheet piles that meet the requirements of Article 1084-2 of the Standard Specifications.
Use timber lagging with a minimum allowable bending stress of 1000 psi that meets the
requirements of Article 1082-1 of the Standard Specifications. For standard temporary
shoring, use pile sections and lengths and lagging sizes as shown on the plans.

Temporary MSE Walls
Use welded wire reinforcement forms, facings, mesh and mats that meet the requirements

of AASHTO M55 or M221. Use connector bars and wires for welded wire wall
components and support struts that meet the requirements of AASHTO M32. For
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standard temporary MSE walls, use wire gauges, strut sizes and welded wire components
as shown on the plans.

oY)

(09)

Geotextile Fabrics

Use geotextile fabrics that meet the requirements of Article 1056-1 of the
Standard Specifications.

(@

(b)

Reinforcing Fabric

The reinforcement direction (RD) is defined as the direction perpendicular
to the wall face and the cross-reinforcement direction (CRD) is defined as
the direction parallel to the wall face.

Use woven polyester or polypropylene fabric that meets the following
properties:

Property Test Method Requirement (MARYV)
Wide Width Tensile =~ ASTM D4595 Varies —
Strength @ Ultimate (RD) 200 Ib/in min
Wide Width Tensile ASTM D4595 100 Ib/in min
- Strength @ Ultimate (CRD)
Trapezoidal Tear Strength ASTM D4533 100 1b min
~ CBR Puncture Strength ASTM D6241 600 1Ib min
UV Resistance after 500 hrs ASTM D4355 70 %

Apparent Opening Size ASTM D4751 20 min — 70 max
(AOS), US Sieve
Permittivity  ASTM D4491 0.20 sec

For standard temporary MSE walls (temporary fabric wall) use reinforcing
fabric wide width tensile strengths and lengths in the RD as shown on the
plans.

Retention Fabric

Retain shoring backfill at the face of temporary MSE walls with retention
fabric. Use fabric that meets the requirements of Class 3 and the UV
resistance, AOS and permittivity for separation geotextile in accordance
with AASHTO M288.

SierraScape Temporary Wall

Use uniaxial (UX) geogrids composed of high-density polyethylene (HDPE)
manufactured by Tensar Earth Technologies. Test geogrids in accordance with
ASTM D6637. Use connection rods manufactured by Tensar Earth Technologies
to transfer the load between the facings and geogrids.
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For standard temporary MSE walls (SierraScape temporary wall) use geogrid
types and lengths as shown on the plans.

A3 Terratrel Temporary Wall

Use ribbed reinforcing steel strips manufactured by The Reinforced Earth
Company that meet the requirements of ASTM AS572, Grade 65. Use connector
rods that meet the requirements of AASHTO M31, Grade 60 and hair pin
connectors that meet the requirements of ASTM A1011, Grade 50. Use bolts,
nuts and washers that meet the requirements of AASHTO M164.

For standard temporary MSE walls (Terratrel temporary wall) use ribbed steel
strip size and lengths, rod lengths and diameters, hairpin connectors, bolts, nuts
and washers as shown on the plans.

Embedment

“Embedment” is defined as the depth of shoring below the bottom of the excavation or the grade
in front of the shoring. For cantilever shoring, embedment is the depth of the piling below the
grade in front of the shoring. For temporary MSE walls, embedment is the difference between
the grade elevation in front of the wall and the elevation of the bottom of the reinforced zone.

Portable Concrete Barriers

Provide portable concrete barriers in accordance with the plans and if shoring is located within
the clear zone as defined in the AASHTO Roadside Design Guide. Use NCDOT portable
concrete barriers (PCBs) in accordance with Roadway Standard Drawing No. 1170.01 and
Section 1170 of the Standard Specifications. Use Oregon Tall F-Shape Concrete Barriers in
accordance with detail drawing and special provision obtained from:
http://www.ncdot.org/doh/preconstruct/wztc/DesRes/English/DesResEng.html

The clear distance is defined as the horizontal distance from the back face of the barrier to the
edge of pavement and the minimum required clear distance is shown on the traffic control plans.
At the Contractor’s option or if the minimum required clear distance is not available, set an
unanchored PCB against the traffic side of the shoring and design shoring for traffic impact or
use the “surcharge case with traffic impact” for the standard temporary shoring. An anchored
PCB or Oregon barrier is required for barriers above and behind temporary MSE walls.

Contractor Designed Shoring
“Contractor designed shoring” is defined as non-anchored temporary shoring or temporary MSE
walls designed by the Contractor. Unless prohibited or required, Contractor designed shoring is

optional. Contractor designed shoring is required when notes on plans prohibit the use of
standard shoring. Non-anchored Contractor designed shoring is prohibited when notes on plans
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require the use of temporary MSE walls and Contractor designed temporary MSE walls are
prohibited when notes on plans prohibit the use of temporary MSE walls.

Before beginning design, survey the shoring location to determine existing elevations and actual
design heights. Submit design calculations and drawings including typical sections for review
and acceptance showing details of the proposed design and construction sequence in accordance
with Article 105-2 of the Standard Specifications. Have shoring designed, detailed and sealed by
a Professional Engineer registered in the State of North Carolina. Submit 3 hard copies of design
calculations and 10 hard copies of drawings and an electronic copy (pdf or jpeg format on CD or
DVD) of both the calculations and drawings.

Design non-anchored temporary shoring in accordance with the AASHTO Guide Design
Specifications for Bridge Temporary Works and temporary MSE walls in accordance with the
AASHTO Allowable Stress Design Standard Specifications for Highway Bridges. Use the
following soil parameters for shoring backfill in the reinforced zone.

Total Unit Weight = 120 pcf
Friction Angle = 30 degrees
Cohesion = 0 psf

Design temporary shoring in accordance with the in-situ assumed soil parameters shown on the
plans. Design shoring for a 3-year design service life and a traffic surcharge equal to 240 psf.
This surcharge is not applicable for construction traffic. If a construction surcharge will be
present within a horizontal distance equal to the height of the shoring, design the shoring for the
required construction surcharge. If the edge of pavement or a structure to be protected is within
a horizontal distance equal to the height of the shoring, design shoring for a maximum deflection
of 3”. Otherwise, design shoring for a maximum deflection of 6™.

For non-anchored temporary shoring, the top of shoring elevation is defined as the elevation
where the grade intersects the back face of the shoring. For traffic impact, apply 2 kips/ft to the
shoring 1.5 ft above the top of shoring elevation. When designing for traffic impact, extend
shoring at least 32” above the top of shoring elevation. Otherwise, extend shoring at least 6”
above the top of shoring elevation.

Standard Shoring

Unless notes on plans prohibit the use of one or both types of standard shoring, standard shoring
is optional. Submit a “Standard Temporary MSE Wall Selection Form” for each standard
temporary MSE wall location and a “Standard Temporary Shoring Selection Form” for up to
three standard temporary shoring locations. Submit selection forms at least 14 days before
beginning shoring construction. Obtain standard shoring selection forms from:
http://www.ncdot.org/doh/preconstruct/highway/geotech/formdet/standards.html

(A) Standard Temporary Shoring

Determine the shoring height, traffic impact, groundwater condition and slope or
surcharge case for each standard temporary shoring location. Determine the minimum
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(B)

required extension, embedment and sheet pile section modulus or H pile section from the
plans for each location.

Standard Temporary MSE Walls

Choose a standard temporary MSE wall from the multiple temporary MSE wall options
shown in the plans. Do not use more than one option per wall location.

Step bottom of reinforced zone in increments equal to vertical reinforcement spacing for
the wall option chosen. Determine the wall height and slope or surcharge case for each
section of standard temporary MSE wall. With the exception of either the first or last
section of wall, use horizontal section lengths in increments equal to the following for the
wall option chosen.

Standard Temporary MSE Wall Increment
~ Option o |
Temporary FabricWall 9 ft min (varies)
Hilfiker Temporary Wall 10 ft min (varies)
SierraScape Temporary Wall 18ft—71/41in
Retained Earth Temporary Wall 24t
Terratrel Temporary Wall 19ft—8in

Determine the appropriate facings and/or forms and reinforcement length, spacing,
strength, type, density and/or size from the plans for each wall section.

Construction Methods

When using an anchored PCB, anchor the barrier in accordance with Roadway Standard
Drawing 1170.01 and Section 1170 of the Standard Specifications. Control drainage during
construction in the vicinity of temporary shoring. Collect and direct run off away from
temporary MSE walls, shoring and shoring backfill.

A)

Non-anchored Temporary Shoring

Install and interlock sheet piling or install piles as shown on the plans or accepted
submittals with a tolerance of 1/2 inch per foot from vertical. Contact the Engineer if the
design embedment is not achieved. If piles are placed in drilled holes, perform pile
excavation to the required elevations and backfill excavations with concrete and lean
sand grout.

Remove grout as necessary to install timber lagging. Install timber lagging with a
minimum bearing distance of 3” on each pile flange. Backfill voids behind lagging with
shoring backfill.
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B)

Perform welding in accordance with the accepted submittals and Article 1072-20 of the
Standard Specifications.

4y

Pile Excavation

Excavate a hole with a diameter that will result in at least 3” of clearance around
the entire pile. Use equipment of adequate capacity and capable of drilling
through soil and non-soil including rock, boulders, debris, man-made objects and
any other materials encountered. Blasting is not permitted to advance
excavations. Blasting for core removal is permitted only when approved by the
Engineer. Dispose of drilling spoils in accordance with Section 802 of the
Standard Specifications. Drilling spoils consist of all excavated material
including water removed from excavations by either pumping or drilling tools.

If unstable, caving or sloughing soils are encountered, stabilize excavations with
clean watertight steel casing. Steel casings may be either sectional type or one
continuous corrugated or non-corrugated piece. Provide casings of ample
strength to withstand handling and driving stresses and the pressures imposed by
concrete, earth or backfill. Use steel casings with an outside diameter equal to the
hole size and a minimum wall thickness of 1/4 inch.

Before placing concrete, check the water inflow rate in the excavation after any
pumps have been removed. If the inflow rate is less than 6 per half hour, remove
any water and free fall the concrete into the excavation. Ensure that concrete
flows completely around the pile. If the water inflow rate is greater than 6” per
half hour, propose and obtain approval of the concrete placement procedure
before placing concrete.

Center the pile in the excavation and fill the excavation with Class A concrete in
accordance with Section 1000 of the Standard Specifications except as modified
herein. Provide concrete with a slump of 6 to 8 inches. Use an approved high-
range water reducer to achieve this slump. Place concrete in a continuous manner
to the bottom of shoring or the elevations shown on the accepted submittals. Fill
the remainder of the excavation with a lean sand grout and remove all casings.

Temporary MSE Walls

The Engineer may require a wall preconstruction meeting to discuss the construction and
inspection of the temporary MSE walls. If required, conduct the meeting with the Site

Superintendent, the Resident or Bridge Maintenance Engineer, the Bridge Construction

Engineer and the Geotechnical Operations Engineer before beginning wall construction.

Perform all necessary clearing and grubbing in accordance with Section 200 of the
Standard Specifications. Excavate as necessary as shown on the plans or accepted
submittals. Notify the Engineer when foundation excavation is complete. Do not place
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shoring backfill or first reinforcement layer until obtaining approval of the excavation
depth and foundation material.

If applicable, install foundations located within the reinforced zone in accordance with
the plans or accepted submittals.

Erect and maintain facings and forms as shown on the plans or accepted submittals.
Stagger vertical joints of facings and forms to create a running bond when possible unless
shown otherwise on the plans or accepted submittals.

Place facings and forms as near to vertical as possible with no negative batter. Construct
temporary MSE walls with a vertical and horizontal tolerance of 3”” when measured with
a 10 ft straight edge and an overall vertical plumbness (batter) and horizontal alignment
of less than 6”.

Place reinforcement at locations and elevations shown on the plans or accepted submittals
and in slight tension free of kinks, folds, wrinkles or creases. Repair or replace any
damaged reinforcement. Contact the Engineer when existing or future structures such as
foundations, pavements, pipes, inlets or utilities will interfere with reinforcement. To
avoid structures, deflect, skew and modify reinforcement.

Do not splice reinforcement in the reinforcement direction (RD), i.e., parallel to the wall
face. Seams are allowed in the cross-reinforcement direction (CRD). Bond or sew
adjacent reinforcing fabric together or overlap fabric a minimum of 18” with seams
oriented perpendicular to the wall face.

Place shoring backfill in 8 to 10 inch thick lifts and compact in accordance with
Subarticle 235-4(C) of the Standard Specifications. Use only hand operated compaction
equipment within 3 ft of the wall face. Do not damage reinforcement when placing and
compacting shoring backfill. End dumping directly on the reinforcement is not
permitted. Do not operate heavy equipment on reinforcement until it is covered with at
least 10” of shoring backfill. Do not use sheepsfoot, grid rollers or other types of
compaction equipment with feet.

Cover reinforcing and retention fabric with at least 3” of shoring backfill. Place top
reinforcement layer between 4 and 24 inches below top of wall as shown on the plans or
accepted submittals.

Bench temporary MSE walls into the sides of excavations where applicable. If the top of
wall is within 5 ft of finished grade, remove top form or facing and incorporate the top
reinforcement layer into the fill when placing fill in front of the wall. Temporary MSE
walls remain in place permanently unless required otherwise.
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Measurement and Payment

Temporary Shoring will be measured and paid for at the contract unit price per square foot of
exposed face area at locations shown on the plans or required by the Engineer. For temporary
MSE walls, the wall height will be measured as the difference between the top and bottom of
wall and does not include the embedded portions of the wall or any pavement thickness above
the wall. For all other temporary shoring, the shoring height will be measured as the difference
between the top and bottom of shoring elevation. The bottom of shoring elevation is defined as
where the grade intersects the front face of the shoring. The top of shoring elevation is defined
as where the grade intersects the back face of the shoring. No payment will be made for any
extension of shoring above the top of shoring or any embedment below the bottom of shoring.
Such price and payment will be full compensation for furnishing all labor, tools, equipment,
materials and all incidentals necessary to design and install the temporary shoring and complete
the work as described in this provision.

No payment will be made for temporary shoring not shown on the plans or required by the
Engineer including shoring for OSHA reasons or the Contractor’s convenience. No value
engineering proposals will be accepted based solely on revising or eliminating the shoring
locations shown on the plans or the estimated quantities shown in the bid item sheets as a result
of actual field measurements or site conditions.

No additional payment will be made for anchoring PCBs or providing Oregon barriers in lieu of
unanchored PCBs. Additional costs for anchoring PCBs or providing Oregon barriers will be
considered incidental to Temporary Shoring.

Payment will be made under:

Pay Item Pay Unit
Temporary Shoring Square Foot

CHANGEABLE MESSAGE SIGNS:
(11-21-06) SP11R11

Revise the 2006 Standard Specifications as follows:
Page 11-9, Article 1120-3, Replace the 3rd sentence with the following:

Sign operator will adjust flash rate so that no more than two messages will be displayed and be
legible to a driver when approaching the sign at the posted speed.
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PAVEMENT MARKING LINES:
(11-21-06) (Rev. 9-18-07) SP12 ROI

Revise the 2006 Standard Specifications as follows:

Page 12-2, 1205-3(D) Time Limitations for Replacement, add the following at the beginning
of the chart:

Facility Type - Marking Type | Replacémént Deadline
Full-control-of-access ~ multi-lane All “markings By the end of each workday's
roadway (4 or more total lanes) and = including operation if the lane is opened to

_ramps, including Interstates  symbols traffic

Page 12-14, Subarticle 1205-10, Measurement and Payment, delete the first sentence of the
first paragraph and replace with the following:

Pavement Marking Lines will be measured and paid for as the actual number of linear feet of
pavement marking lines per application that has been satisfactorily placed and accepted by the
Engineer.

PERMANENT SEEDING AND MULCHING: :
(7-1-95) SP16 RO1

The Department desires that permanent seeding and mulching be established on this project as
soon as practical after slopes or portions of slopes have been graded. As an incentive to obtain
an early stand of vegetation on this project, the Contractor's attention is called to the following:

For all permanent seeding and mulching that is satisfactorily completed in accordance with the
requirements of Section 1660, Seeding and Mulching, and within the following percentages of
elapsed contract times, an additional payment will be made to the Contractor as an incentive
additive. The incentive additive will be determined by multiplying the number of acres of
seeding and mulching satisfactorily completed times the contract unit bid price per acre for
Seeding and Mulching times the appropriate percentage additive.

?erceﬂ:t:f;lge of Elapsed Contract Time Percentage Additive
0% - 30% 30%
30.01% - 50% ‘ 15%

Percentage of elapsed contract time is defined as the number of calendar days from the date of
availability of the contract to the date the permanent seeding and mulching is acceptably
completed divided by the total original contract time.
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