

PROJECT: 33619.1.1 (B-4279)

COUNTY: STANLY

PROJECT SPECIAL PROVISIONS
UTILITY

GENERAL:

THE FOLLOWING UTILITY COMPANIES HAVE FACILITIES THAT WILL BE IN CONFLICT WITH THE CONSTRUCTION OF THIS PROJECT:

- A. UNION POWER COOPERATIVE**
- B. WINDSTREAM (TELEPHONE)**
- C. TIME WARNER**

THE CONFLICTING FACILITIES OF THESE CONCERNS WILL BE ADJUSTED PRIOR TO THE DATE OF AVAILABILITY UNLESS OTHERWISE NOTED AND ARE THEREFORE LISTED IN THESE SPECIAL PROVISIONS FOR THE BENEFIT OF THE CONTRACTOR. ALL UTILITY WORK LISTED HEREIN WILL BE DONE BY THE UTILITY OWNERS. ALL UTILITIES ARE SHOWN ON THE PLANS FROM THE BEST AVAILABLE INFORMATION.

THE CONTRACTOR'S ATTENTION IS DIRECTED TO ARTICLE 105.8 OF THE STANDARD SPECIFICATIONS.

A. UNION POWER COOPERATIVE

- 1. THE TEMPORARY POWER LINE WILL BE INSTALLED BEFORE THE DATE OF AVAILABILITY AND THE PERMANENT POWER LINE WILL BE INSTALLED AFTER COMPLETION OF THE PROJECT. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.**

B. WINDSTREAM (TELEPHONE)

- 1. THE EXISTING AERIAL WINDSTREAM TELEPHONE LINE WILL BE DISMANTLED AND REMOVED FROM STATION 13+00 TO 18+17 RIGHT OF -L- LINE BEFORE THE DATE OF AVAILABILITY.**
- 2. THE PERMANENT TELEPHONE LINE WILL BE REINSTALLED AT THE ORIGINAL LOCATION AFTER COMPLETION OF THE PROJECT. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.**

C. TIME WARNER

- 1. ALL TEMPORARY FACILITIES INCLUDING THOSE ATTACHED TO UNION POWER COOPERATIVE WILL BE INSTALLED BEFORE THE**

DATA OF AVAILABILITY AND WILL BE RELOCATED BACK TO THE ORIGINAL LOCATION AFTER COMPLETION OF THE PROJECT. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.