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g STATE PROJECT REFERENCE NO. SHEET NO.
STATE OF NORTH CAROLINA
DIVISION OF HIGHWATYS B4525 b
TRAFFIC CONTROL, MARKING & DELINEATION
THE FOLLOWING ROADWAY STANDARDS AS APPEAR IN "ROADWAY STANDARD DRAWINGS" - CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL GENERAL
PROJECT SERVICES UNIT-N.C. DEPARTMENT OF TRANSPORTATION-RALEIGH, N.C., DRAWINGS, STANDARD DETAILS AND ROADWAY DETAILS ARE NOT ATTAINABLE
DATED JULY 2006 ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY ARE TO MEET FIELD CONDITIONS, OR RESULT IN DUPLICATE, OR UNDESIRED <m DIRECTION OF TRAFFIC FLOW
CONSIDERED A PART OF THESE PLANS: ' OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING, S = NORTH ARROW
SUPPLEMENTING, COVERING OR REMOVAL OF DEVICES, AS DIRECTED BY THE
STD. NO. TITLE ENGINEER. PROPOSED PVMT. ===-==-- EXIST. PVMT.
1101.03 TEMPORARY ROAD CLOSURES WORK AREA
1101.05 WORK ZONE VEHICLE ACCESSES THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
1101.11 TRAFFIC CONTROL DESIGN TABLES THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLA
REMOVAL OF EXISTING PAVEMENT
1110.01 STATIONARY WORK ZONE SIGNS OR AS DIRECTED BY THE ENGINEER. : %
1130.01 DRUM
1145.01 BARRICADES - TYPE III TRAFFIC PATTERN ALTERATIONS
1205.01 PAVEMENT MARKINGS - LINE TYPES & OFFSETS A) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY
1205.02 PAVEMENT MARKINGS - 2 LANE & MULTILANE ROADWAYS TRAFFIC PATTERN ALTERATION.
1205.12 PAVEMENT MARKINGS - BRIDGES SIGNING | TRAFFIC CONTROL DEVICES
1250.01 PAVEMENT MARKER SPACING —_—
1251 .01 RAISED PAVEMENT MARKERS B) PROVIDE PERMANENT SIGNING. =232 TYPE III BARRICADE
1261.01 GUARDRAIL & BARRIER DELINEATOR SPACING c SROVIDE DETOUR SIGNING OFF THE | A CONE
1261.02 GUARDRAIL & BARRIER DELINEATOR TYPES ) PROJECT LIMITS.
1262.01 ARDRAIL END DELINEATION DRUM SKINNY DRUM
cU 0 D) COVER OR REMOVE ALL DETOUR SIGNS OFF THE PROJECT LIMITS \.
WHEN A DETOUR IS NOT IN OPERATION. | — FLASHING ARROW PANEL (TYPE C)
[INDEX OF SHEETS] E) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY
| TRAFFIC PATTERN. — STATIONARY SIGN
SHEET NO. TITLE TRAFFIC CONTROL DEVICES <] PORTABLE SIGN
TCP- 1 LIST OF APPLICABLE ROADWAY STANDARD DRAWINGS, LEGEND, F)  PLACE TYPE III BARRICADES, WITH "ROAD CLOSED” SIGN R11-2 O STATIONARY OR PORTABLE SIGN
INDEX OF SHEETS, PHASING, AND GENERAL NOTES ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY. _~~r CRASH CUSHION
TCP-2 PLAN VIEW
op.3 DETOUR ROUTE PAVEMENT MARKINGS AND MARKERS | ,A ST CHANGEABLE MESSAGE SIGN
SD- 1 SPECIAL SIGN DESIGN G)  INSTALL PAVEMENT MARKINGS AND PAVEMENT MARKERS ON THE FINAL SURFACE
AS FOLLOWS: < jj TRUCK MOUNTED IMPACT ATTENUATOR (TMIA)
( PHAS ING] ROAD NAME | MARKING MARKER |
PHASE I DICK BLACKWELL ROAD (SR 1412) PAINT PERMANENT RAISED e ]_ POLICE
s—8 FLAGGER
NOTE: THE CONTRACTOR SHALL FURNISH AND INSTALL ALL DETOUR ROUTE SIGNAGE PRIOR H) ~ PLAGE TWO APPLICATIONS OF PAINT PAVEMENT MARKINGS ON THE FINAL
TO CLOSING THE ROADWAY TO TRAFFIC (SEE SHEETS TCP-2 AND TCP-3). WEARING SURFACE. PLACE THE SECOND APPLICATION OF PAINT UPON
SUFFICIENT DRYING TIME OF THE FIRST.
STEP 1: |
THE CONTRACTOR SHALL FURNISH AND INSTALL TYPE III BARRICADES AND APPROPRIATE I) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING
SIGNAGE PER SHEETS TCP-2, TCP-3 AND RSD 1101.03 SHEET 1 OF 9. LINES.
STEP 2: |
THE CONTRACTOR SHALL PLACE TRAFFIC ONTO THE DETOUR THEN OBLITERATE
THE EXISTING STRUCTURE AND CONSTRUCT THE PROPOSED STRUCTURE AND THE
APPROACHES AS SHOWN IN THE CONSTRUCTION PLANS.
NOTE: THE CONTRACTOR SHALL PLACE DRUMS AS REQUIRED TO MAINTAIN ACCESS TO
DRIVEWAYS DURING CONSTRUCTION.
’ N
APPROVED: , PLAN PREPARED BY: N.C.D.O.T. WORK ZONE TRAFFIC CONTROL UNIT
STEP 3: | DATE:
THE CONTRACTOR SHALL FURNISH AND INSTALL ALL PAVEMENT MARKINGS (PAINT)
AND PAVEMENT MARKERS (PERMANENT RAISED) ON THE FINAL SURFACE COURSE AND J. S. BOURNE, P.E. TRAFFIC CONTROL ENGINEER
DELINEATION ON THE GUARDRAIL AND THE STRUCTURE.
SEAL G. L. GETTIER, P.E. TRAFFIC CONTROL PROJECT ENGINEER
STEP 4:
AFTER CONSTRUCTION IS COMPLETE, THE CONTRACTOR SHALL OPEN THE ROADWAY J. W. GILSTRAP QJ%”/ TRAFFIC CONTROL PROJECT DESIGN ENGINEER
RAFFIC.
T0 T 9 KEN BROADWELL ~ TRAFFIC CONTROL DESIGN ENGINEER / TECHNICIAN |
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B-4525 TCP-2
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BEGIN CONSTRUCTION
STA. 11+80 -L-

TYPE III BARRICADE(S)
(STAGGER AS REQUIRED)
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| SR 42 DICK BLACKWELL RORD (BST) E ! | DICK BLACKWELL ROAD (SR 1412)
USE DRUMS TO MAINTAIN
ACCESS TO DRIVEWAYS END CONSTRUGTION
STA. 15+73 +/- -L-
R11-2
N %
CONSTRUCT -Y1- AS %,
TYPE III BARRICADE(S) DIRECTED BY THE ENGINEER END CONSTRUCTION . <%\\\\
STA. 11490 -Y1- \‘Q \
N NOTE:

1. SEE SHEET TCP-3 FOR DETOUR ROUTE AND ADDITIONAL

ROAD CLOSURE DETAILS.

APPROVED: DATE: 7940
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PLAN VIEW
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PROJ. REFERENCE NO. SHEET NO.
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| 1400 CLOSE ROAD (SR 1412) PER fase
RSD 1101.03 SHEET 1 OF 9 . ‘
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