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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C202187
IN GRANVILLE COUNTY NORTH CAROLINA

Date 20

DEPARTMENT OF TRANSPORTATION,

RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as
Contract No. C202187 has carefully examined the plans and specifications, which are
acknowledged to be part of the proposal, the special provisions, the proposal, the form of
contract, and the forms of contract payment bond and contract performance bond; and
thoroughly understands the stipulations, requirements and provisions. The undersigned bidder
agrees to bound upon his execution of the bid and subsequent award to him by the Board of
Transportation in accordance with this proposal to provide the necessary contract payment bond
and contract performance bond within fourteen days after the written notice of award is received
by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor,
and other means of construction; and to do all the work and to furnish all materials, except as
otherwise noted, necessary to perform and complete the said contract in accordance with the
2006 Standard Specifications for Roads and Structures by the dates(s) specified in the Project
Special Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and
tools, and perform the work and required labor to construct and complete State Highway
Contract No. C202187 in Granville County, for the unit or lump sum prices, as the case may be,
bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by
said Department, which proposal, plans, and specifications show the details covering this project,
and hereby become a part of this contract.
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The published volume entitled North Carolina Department of Transportation, Raleigh,
Standard Specifications for Roads and Structures, July 2006 with all amendments and
supplements thereto, is by reference incorporated into and made a part of this contract; that,
except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements
thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed
either by the Contract Officer or such other person as may be designated by the Secretary to sign
for the Department of Transportation. The conditions and provisions herein cannot be changed
except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be
approximate only and are given as the basis for comparison of bids. The Department of
Transportation may increase or decrease the quantity of any item or portion of the work as may
be deemed necessary or expedient.

An increase or decrease in the quantity of any item will not be regarded as sufficient
ground for an increase or decrease in the unit prices, nor in the time allowed for the completion
of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check
payable to the order of the Department of Transportation, for five percent of the total bid price,
which deposit is to be forfeited as liquidated damages in case this bid is accepted and the Bidder
shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written
notice of award is received by him, as provided in the Standard Specifications; otherwise said
deposit will be returned to the Bidder.

State Contract Officer
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PROJECT SPECIAL PROVISIONS

GENERAL
NOTICE TO BIDDERS (2 projects):
(7-1-95) SP1 GO3A
TIP B-4525 Granville County
Project Description: Bridge #133 over Grassy Creek on SR 1412
TIP B-4526 Granville County
Project Description: Bridge #200 over Mountain Creek on SR 1435

On the above projects, the following Proposals are available.

Proposal No. 1 TIP B-4525
Proposal No. 2 TIP B-4526
Combined Proposal No. 3 TIP B-4525 and B-4526

Contractors may submit bids on Proposal No. 1, Proposal No. 2, the Combined Proposal No. 3,
(which includes the 2 projects), or on any combination of Proposals No. 1, 2, or 3. The selection
of the low bidder will be made as described below:

In determining the low bidder on these projects, the lowest bid received on Proposal No. 1 and
Proposal No. 2, will be added together and the resulting total will be compared with the lowest
bid received on the Combined Proposal No. 3. In the event the lowest bid on the Combined
Proposal No. 3 is equal to or less than the total of the lowest bids on Proposal No. 1 and Proposal
No. 2, the Contractor submitting the lowest bid on the Combined Proposal No. 3 will be
considered the low bidder. In the event the lowest bid on the Combined Proposal No. 3 is higher
than the total of the lowest bids on Proposal No. 1 and Proposal No. 2; or if no bid has been
received on the Combined Proposal No. 3, the Contractors who have submitted the lowest bid on
Proposal No. 1 and Proposal No. 2, will be considered the low bidders.

If a bid is received for the Combined Proposal No. 3 and acceptable bids are not received on
each of Proposal No. 1 and Proposal No. 2, the evaluation of bids for determining the low
bidder(s) will be made so as to result in the best advantage to the Department.

These procedures are for the determination of the low bidder only and should not be confused
with the award of the contract that will be by the Board of Transportation as usual. Nothing in
this provision shall be construed as invalidating any right reserved to the Board in Article 103-1
of the 2006 Standard Specifications.
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<
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(7-20-99) (Rev. 12-18-07) SP1 G04

The date of availability for this intermediate contract time is January 5, 2009, except that work
in jurisdictional waters and wetlands shall not begin until a meeting between the DOT,
Regulatory Agencies, and the Contractor is held as stipulated in the permits contained elsewhere
in this proposal. This delay in availability has been considered in determining the contract time
for this project.

The completion date for this contract is September 1, 2009.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completlon date shall be a part of the work covered by the performance
and payment bonds.

The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES

FOR B-4526:
(7-20-99) (Rev. 12-18-07) SP1 Go4

Complete all work required for B-4526.

The date of availability for this intermediate contract time is January 5, 2009, except that work
in jurisdictional waters and wetlands shall not begin until a meeting between the DOT,
Regulatory Agencies, and the Contractor is held as stipulated in the permits contained elsewhere
in this proposal. This delay in availability has been considered in determining the contract time
for this project.

The completion date for this intermediate contract time is July 15, 2009.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

The liquidated damages for this intermediate contract time are Four Hundred Dollars ($400.00)
per calendar day.
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MAJOR CONTRACT ITEMS:
(2-19-02) SP1 G28

The following listed items are the major contract items for this contract (See Articles 101 and
104-5 of the 2006 Standard Specifications):

Line# Description B
96 - Class A Concrete (Bridge)
107 3°-0”x 2°-9” Prestressed Concrete Box Beams

108 3’-0” x 1’-9” Prestressed Concrete Cored Slabs

SPECIALTY ITEMS:
(7-1-95) SP1 G37

Items listed below will be the specialty items for this contract (See Article 108-6 of the
2006 Standard Specifications).

Line # Description
33thru36  Guardrail
37 Fencing
48 - Permanent Pavement Markers
49 thru 72, 74 - Erosion Control
73 - Reforestation
89 thru 93 Drilled Piers

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev 7-15-08) SP1 G43

Revise the 2006 Standard Specifications as follows:

Page 1-93, Article 109-8 Fuel Price Adjustment is amended to add the following as the first
paragraph:

Bidders will have the option to opt-out of receiving a fuel price adjustment on this
contract. Bidders shall designate in their bid submission in the Miscellaneous Data Folder of
Transport Expedite whether or not they wish to accept or decline receiving a fuel price
adjustment on items designated in the contract. If no designation is shown in the bid, the bidder
will be subject to the fuel price adjustment. The bidder will not be permitted to change the
option after the Department accepts the bid. If the bidder indicates that they want to participate
in the fuel price adjustment, it shall be paid as follows:

Page 1-93 Subarticle 109-8, add the following:
The base index price for DIESEL #2 FUEL is $ 3.2116 per gallon.

Where any of the following are included as pay items in the contract, they will be eligible
for fuel price adjustment.
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The pay items and the fuel factor used in calculating adjustments to be made will be as

follows:
Description  Units  Fuel Usage
. i ~___ Factor Diesel
~ Unclassified Excavation - - ~ GallcY 029
- Borrow Excavation Gal/CY 0.29
~ Aggregate Base Course o Gal/Ton  0.55
- Asphalt Concrete Base Course, Type ~ Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type ~ Gal/Ton 290
~ Asphalt Concrete Surface Course, Type ~ Gal/Ton 2.90
- Open-Graded Asphalt Friction Course Gal/Ton 2.90
- Sand Asphalt Surface Course, Type , ~ Gal/Ton 290
Aggregate for Cement Treated Base Course - Gal/Ton 0.55
Portland Cement for Cement Treated Base Course - Gal/Ton  0.55
___In Portland Cement Concrete Pavement  GalSY 0245
- Concrete Shoulders Adjacentto ___ In. Pavement Gal/SY 0.245
SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) SP1 Gs8

The Contractor's attention is directed to the Standard Special Provision entitled Availability Of
Funds Termination Of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year - Progress (% of Dollar Value)
2009 (7/01/08 - 6/30/09) 86% of Total Amount Bid
2010 (7/01/09 - 6/30/10) 14% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2006 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

DISADVANTAGED BUSINESS ENTERPRISE:
(10-16-07) SP1 G61

Policy

It is the policy of the North Carolina Department of Transportation that Disadvantaged Business
Enterprises (DBEs) as defined in 49 CFR Part 26 shall have the equal opportunity to compete
fairly for and to participate in the performance of contracts financed in whole or in part by
Federal Funds.
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Obligation S

The Contractor, subcontractor, and sub-recipient shall not discriminate on the basis of race,
religion, color, national origin, age, disability or sex in the performance of this contract. The
Contractor shall comply with applicable requirements of 49 CFR Part 26 in the award and
administration of federally assisted contracts. Failure by the Contractor to comply with these
requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy, as the Department deems necessary.

Definitions

Commitment - The approved DBE participation submitted by the prime contractor during the
bidding process.

Committed DBE - Any DBE listed on the DBE commitment list approved by the Department at
the time of bid submission or any DBE utilized as a replacement for a DBE firm listed on the
commitment list.

Department - North Carolina Department of Transportation

Disadvantaged Business Enterprise (DBE) — A firm certified as a Disadvantage Business
Enterprise through the North Carolina Unified Certification Program.

Goal - The DBE participation specified herein

Letter of Intent — Written documentation of the bidder/offeror’s commitment to use a DBE
subcontractor and confirmation from the DBE that it is participating in the contract.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns or operates distribution
equipment. Brokers and packagers are not regarded as manufacturers or regular dealers within
the meaning of this section.

Form RS-1-D - Form for subcontracts involving DBE subcontractors attesting to the agreed upon
unit prices and extensions for the affected contract items.

North Carolina Unified Certification Program - A program that provides comprehensive
information to applicants for certification, such that an applicant is required to apply only once
for a DBE certification that will be honored by all recipients of USDOT funds in the state and
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not limited to the Department of Transportation only. The Certification Program is in
accordance with 49 CFR Part 26.

USDOT - United States Department of Transportation, including the Office of the Secretary, the
Federal Highway Administration (FHWA), the Federal Transit Administration (FTA), and the
Federal Aviation Administration (FAA).

Contract Goal

The following goal for participation by Disadvantaged Business Enterprises is established for
this contract:

Disadvantaged Business Enterprises 7 %

(A)  If'the goal is more than zero, the Contractor shall exercise all necessary and reasonable
steps to ensure that Disadvantaged Business Enterprises participate in at least the percent
of the contract as set forth above as the goal.

(B)  If'the goal is zero, the Contractor shall continue to recruit the DBEs and report the use of
DBEs during the construction of the project. A good faith effort will not be required with
a zero goal.

Contract Requirement

The approved DBE participation submitted by the Contractor shall be the Contract
Requirement.

Certified Transportation Firms Directory

Real-time information about firms doing business with the Department and firms that are
certified through North Carolina’s Unified Certification Program is available in the Directory of
Transportation Firms. The Directory can be accessed by the link on the Department’s homepage
or by entering https://apps.dot.state.nc.us/vendor/directory/ in the address bar of your web
browser. Only firms identified as DBE certified in the Directory can be utilized to meet the
contract goals.

The listing of an individual firm in the Department’s directory shall not be construed as an
endorsement of the firm’s capability to perform certain work.

Listing of DBE Subcontractors in Contract
Only those DBE firms with current certification are acceptable for listing in the bidder's

submittal of DBE participation. The Contractor shall indicate the following required
information:
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(A)  Electronic Bids

Bidders shall submit a listing of DBE participation in the appropriate section of Expedite,
the bidding software of Bid Express®.

(1) The names and addresses of DBE firms committed to participate in the contract.
If the bidder uses the updated listing of DBE firms shown in Expedite, the bidder
may use the dropdown menu to access the name and address of the DBE firm.

(2) The contract line numbers of work to be performed by each DBE firm. When no
figures or firms are entered, the bidder will be considered to have no DBE
participation.

(B)  Paper Bids

(1)  If the goal is more than zero, bidders at the time the bid proposal is submitted,
shall submit a listing of DBE participation on the appropriate form (or facsimile
thereof) contained elsewhere in the contract documents in order for the bid to be
considered responsive. Bidders shall indicate the total dollar value of the DBE
participation for the contract. If bidders have no DBE participation, they shall
indicate this on the form “Listing of DBE Subcontractors” by entering the word or
number zero. This form shall be completed in its entirety. Blank forms will not
be deemed to represent zero participation. Bids submitted that do not have
DBE participation indicated on the appropriate form will not be read publicly
during the opening of bids. The Department will not consider these bids for
award and the proposal will be returned to the bidder.

(2)  If the goal is zero, bidders at the time the bid proposal is submitted, they shall
enter the word “zero” or number “0” or if there is participation, add the value on
the “Listing of DBE Subcontractors” (or facsimile thereof) contained elsewhere in
the contract documents.

Written Documentation — Letter of Intent

The bidder shall submit written documentation of the bidder/offeror’s commitment to use a DBE
subcontractor whose participation it submits to meet a contract goal and written confirmation
from each DBE, listed in the proposal, indicating their participation in the contract. This
documentation shall be submitted on the Department’s form titled “Letter of Intent to Perform as
a Subcontractor”. This letter of intent form is available at:
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf. It shall be received in the
office of the State Contractor Utilization Engineer no later than 12:00 noon of the sixth calendar
day following opening of bids.

If the bidder fails to submit the letter of intent from each committed DBE listed in the proposal
indicating their participation in the contract, the DBE participation will not count toward meeting
the goal.
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Counting DBE Participation Toward Meeting DBE Goal of Zero or More

4)

(B)

©

If a firm is determined to be an eligible DBE firm, the total dollar value of the
participation by the DBE will be counted toward the contract requirement. The total
dollar value of participation by a certified DBE will be based upon the value of work
actually performed by the DBE and the actual payments to DBE firms by the Contractor.

When a DBE performs as a participant in a joint venture, the Contractor may count
toward its DBE goal a portion of the total value of participation with the DBE in the joint
venture, that portion of the total dollar value being a distinct clearly defined portion of
work that the DBE performs with its forces.

(M

@)

€)

The Contractor may count toward its DBE requirement only expenditures to
DBEs that perform a commercially useful function in the work of a contract.
A DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. To perform
a commercially useful function, the DBE shall also be responsible with respect to
materials and supplies used on the contract, for negotiating price, determining
quality and quantity, ordering the material and installing (where applicable) and
paying for the material itself. To determine whether a DBE is performing
a commercially useful function, the Department will evaluate the amount of work
subcontracted, industry practices, whether the amount the firm is to be paid under
the contract is commensurate with the work it is actually performing and the DBE
credit claimed for its performance of the work, and other relevant factors.

A DBE may enter into subcontracts. Work that a DBE subcontracts to another
DBE firm may be counted toward the contract requirement. Work that a DBE
subcontracts to a non-DBE firm does not count toward the contract requirement.
If a DBE contractor or subcontractor subcontracts a significantly greater portion
of the work of the contract than would be expected on the basis of standard
industry practices, the DBE shall be presumed not to be performing
a commercially useful function. The DBE may present evidence to rebut this
presumption to the Department for commercially useful functions. The
Department's decision on the rebuttal of this presumption is subject to review by
the Federal Highway Administration but is not administratively appealable to
USDOT. :

The following factors will be used to determine if a DBE trucking firm is
performing a commercially useful function.

(a) The DBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular
contract, and there shall not be a contrived arrangement for the purpose of
meeting DBE goals.
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(D)

(E)

(b)

(c)

(d)

(e)

®

9

The DBE shall itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

The DBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using
drivers it employs.

The DBE may lease trucks from another DBE firm, including an owner-
operator who is certified as a DBE. The DBE who leases trucks from
another DBE receives credit for the total value of the transportation
services the lessee DBE provides on the contract.

The DBE may also lease trucks from a non-DBE firm, including from an
owner-operator. The DBE who leases trucks from a non-DBE is entitled to
credit for the total value of transportation services provided by non-DBE
lessees not to exceed the value of transportation services provided by
DBE-owned trucks on the contract. Additional participation by non-DBE
lessees receives credit only for the fee or commission it receives as a result
of the lease arrangement.

For purposes of this paragraph, a lease shall indicate that the DBE has
exclusive use of and control over the truck. This does not preclude the
leased truck from working for others during the term of the lease with the
consent of the DBE, so long as the lease gives the DBE absolute priority
for use of the leased truck. Leased trucks shall display the name and
identification number of the DBE.

A contractor may count toward its DBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from DBE regular
dealer and 100 percent of such expenditures to a DBE manufacturer.

A contractor may count toward its DBE requirement the following expenditures to DBE
firms that are not manufacturers or regular dealers:

(1)  The fees or commissions charged by a DBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of a DOT-
assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

2) The fees or commissions charged for assistance in the procurement of the
materials and supplies, or for transportation charges for the delivery of materials
or supplies required on a job site (but not the cost of the materials and supplies
themselves), provided the fees are not from a manufacturer or regular dealer and
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provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

Good Faith Effort for Projects with Goals More Than Zero

If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not
meet or exceed the DBE contract goal, the apparent lowest responsive bidder shall submit to the
Department documentation of its good faith efforts made to reach the contract goal. One
complete set and 9 copies of this information shall be received in the office of the State
Contractor Utilization Engineer no later than 12:00 noon of the sixth calendar day following
opening of bids. Where the information submitted includes repetitious solicitation letters it will
be acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal as
necessary to demonstrate compliance with the factors listed below which the Department
considers in judging good faith efforts. This documentation may include written subcontractor
quotations, telephone log notations of verbal quotations, or other types of quotation
documentation.

The following factors will be used to determine if the bidder has made adequate good faith
effort:

(A)  Whether the bidder attended any pre-bid meetings that were scheduled by the Department
to inform DBEs of subcontracting opportunities.

(B)  Whether the bidder provided solicitations through all reasonable and available means
(e.g. advertising in newspapers owned and targeted to the Disadvantaged) at least
10 calendar days prior to bid opening). Whether the bidder provided written notice to all
DBEs listed in the NCDOT Directory of Transportation Firms, within the Divisions and
surrounding Divisions where the project is located, that specialize in the areas of work (as
noted in the DBE Directory) that the bidder will be subletting.

(C)  Whether the bidder followed up initial solicitations of interests by contacting DBEs to
~determine with certainty whether they were interested. If a reasonable amount of DBEs
within the targeted Divisions do not provide an intent to quote or no DBEs specialize in
the subcontracted areas, the bidder shall notify DBEs outside of the targeted Divisions
that specialize in the subcontracted areas, and contact the Business Development
Manager in the NCDOT Office of Civil Rights to give notification of the bidder's
inability to get DBE quotes.

(D)  Whether the bidder selected portions of the work to be performed by DBEs in order to
increase the likelihood of meeting the contract goals. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the bidder might otherwise perform these work items with its
own forces.

10
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(E)  Whether the bidder provided interested DBEs with adequate and timely information
about the plans, specifications and requirements of the contract.

(F)  Whether the bidder negotiated in good faith with interested DBEs without rejecting them
as unqualified without sound reasons based on a thorough investigation of their
capabilities. Any rejection should be noted in writing with a description as to why an
agreement could not be reached.

(G) Whether quotations were received from interested DBE firms but rejected as
unacceptable without sound reasons why the quotations were considered unacceptable.
The fact that the DBE firms quotation for the work is not the lowest quotation received
will not in itself be considered as a sound reason for rejecting the quotation as
unacceptable. The fact that the bidder has the ability and/or desire to perform the
contract work with its own forces will not be considered as sound reason for rejecting a
DBE quote. Nothing in this provision shall be construed to require the bidder to accept
unreasonable quotes in order to satisfy contract goals.

(H)  Whether the bidder specifically negotiated with subcontractors to assume part of the
responsibility to meet the contract DBE goal when the work to be sublet includes
potential for DBE participation.

1)) Whether the bidder made any efforts and/or offered assistance to interested DBEs in
obtaining the necessary equipment, supplies, materials, insurance, and/or bonding to
satisfy the work requirements in the bid proposal.

6)] Any other evidence that the bidder submits which show that the bidder has made
reasonable good faith efforts to meet the contract goal.

If a bidder is the apparent lowest responsive bidder on more than one project within the same
letting located in the same geographic area of the state, as a part of the good faith effort the
Department will consider allowing the bidder to combine the DBE participation as long as the
overall DBE goal value of the combined projects is achieved.

If the Department does not award the contract to the apparent lowest responsive bidder, the
Department reserves the right to award the contract to the next lowest responsive bidder that can
satisfy the Department that the contract goal can be met or that adequate good faith efforts have
been made to meet the goal.

DBE Replacement

The Contractor shall not terminate a committed DBE subcontractor for convenience or perform
the work with its own forces or those of an affiliate. If the Contractor fails to demonstrate
reasonable efforts to replace a committed DBE firm that does not perform as intended with
another committed DBE firm or completes the work with its own forces without the Engineer’s
approval, the Contractor may be disqualified from further bidding for a period of up to 6 months.
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The Contractor shall comply with the following for replacement of committed DBE.
(A) Performance Related Replacement

When a DBE is terminated or fails to complete its work on the contract for any reason,
the Contractor shall take all necessary, reasonable steps to replace the DBE subcontractor
with another DBE subcontractor to perform at least the same amount of work as the DBE
that was terminated. The Contractor is encouraged to first attempt to find another DBE
firm to do the same work as the DBE that was being terminated.

To demonstrate necessary, reasonable good faith efforts, the Contractor shall document
the steps they have taken to replace any DBE subcontractor who is unable to perform
successfully with another DBE subcontractor. Such documentation shall include but not
be limited to the following:

1) Copies of written notification to DBEs that their interest is solicited in
subcontracting the work defaulted by the previous DBE subcontractor or in
subcontracting other items of work in the contract.

(2)  Efforts to negotiate with DBEs for specific subbids including, at a minimum:

(a) The names, addresses, and telephone numbers of DBEs who were
contacted.

(b) A description of the information provided to DBEs regarding the plans
and specifications for portions of the work to be performed.

(3) For each DBE contacted but rejected as unqualified, the reasons for the
Contractor’s conclusion.

(4)  Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

(B)  Decertification Replacement

(1)  When a committed DBE is decertified by the Department after a Request for
Subcontract has been received by the Department, the Department will not require
the Prime Contractor to solicit replacement DBE participation equal to the
remaining work to be performed by the decertified firm. The participation equal
to the remaining work performed by the decertified firm will count toward the
contract requirement.

(2) When a committed DBE is decertified prior to the Department receiving
a Request for Subcontract for the named DBE firm, the Prime Contractor shall
take all necessary and reasonable steps to replace the DBE subcontractor with
another DBE subcontractor to perform at least the same amount of work to meet
the contract goal or demonstrate that it has made a good faith effort to do so.
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Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed DBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work
to the same extent as the DBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by DBEs unless
otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction
and a portion or all of work had been expected to be performed by a committed DBE, the
Contractor shall seek participation by DBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a DBE, the Contractor shall seek
additional participation by DBEs equal to the reduced DBE participation caused by the changes.

Reports

All requests for subcontracts involving DBE subcontractors shall be accompanied by
a certification executed by both the Prime Contractor and the DBE subcontractor attesting to the
agreed upon unit prices and extensions for the affected contract items. This information shall be
submitted on the Department Form RS-1-D, located at:
http://www.ncdot.org/doh/forms/filessFORMRS-1-D.doc unless otherwise approved by the
Engineer. The Department reserves the right to require copies of actual subcontract agreements
involving DBE subcontractors.

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies or
services, not otherwise documented by a Request for Subcontract as specified above, the
Contractor shall furnish the Engineer a copy of the agreement. The documentation should also
indicate the percentage (60% or 100%) of expenditures claimed for DBE credit.

All certifications will be considered a part of the project records, and consequently will be
subject to penalties under Federal Law associated with falsifications of records related to
projects.

Reporting Disadvantaged Business Enterprise Participation

(A) The Contractor shall provide the Engineer with an accounting of payments made to

Disadvantaged Business Enterprise firms, including material suppliers, contractors at all
levels (prime, subcontractor, or second tier subcontractor). This accounting shall be
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furnished to the Engineer for any given month by the end of the following month.
Failure to submit this information accordingly may result in the following action:

(1 Withholding of money due in the next partial pay estimate; or

(2) Removal of an approved contractor from the prequalified bidders’ list or the
removal of other entities from the approved subcontractors list.

(B)  Electronic Bids Reporting:

The Contractor shall report the accounting of payments through the Department’s DBE
Payment Tracking System, which is located at:
https://apps.dot.state.nc.us/Vendor/PaymentTracking/. The Contractor shall also provide
the Engineer an affidavit attesting the accuracy of the information submitted in the
Payment Tracking System. This too shall be submitted for any given month by the end
of the following month.

(C)  Paper Bids Reporting:

The Contractor shall report the accounting of payments on the Department’s DBE
Subcontractor Payment Information Form DBE-IS, which is available at:
http://www.ncdot.org/doh/forms/files/DBE-IS .xls.

(D)  Contractors reporting transportation services provided by non-DBE lessees shall evaluate
the value of services provided during the month of the reporting period only.

Prior to payment of the final estimate, the Contractor shall furnish an accounting of total
payment to each DBE. A responsible fiscal officer of the payee contractor, subcontractor, or
second tier subcontractor who can attest to the date and amounts of the payments shall certify
that the accounting is correct.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame

specified may result in the disqualification of that contractor and any affiliate companies from
working on any DOT project until the required information is submitted.
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Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Article 102-16(J) of the Standard
Specifications may be cause to disqualify the Contractor.

PROGRESS SCHEDULE:
(12-18-07) SP1 G70

Revise the 2006 Specifications as follows:

Page 1-72, Article 108-2 Progress Schedule, delete in its entirety and replace with the
following:

The Contractor shall prepare and submit for review and approval a schedule of proposed
working progress. This schedule shall be submitted on forms supplied by the Engineer or
in a format that is approved by the Engineer. A detailed Critical Path Method (CPM)
schedule shall not be submitted to replace the progress schedule details required below.

The proposed progress schedule shall be submitted no later than 7 days prior to the date
of the project preconstruction conference and shall be approved before any payments will
be processed for the project.

When the Engineer has extended the completion date or if the project overrun is
anticipated to exceed 5%, the Contractor may submit a revised progress schedule to the
Engineer for review and approval. If plan revisions are anticipated to change the
sequence of operations in such a manner as will effect the progress but not the
completion date, then the Contractor may submit a revised progress schedule for review
and approval but the completion date shall remain unchanged.

The proposed progress schedule shall contain the following items:

(A) A time scale diagram with major work activities and milestone dates clearly
labeled.

(B) A cash curve corresponding to the milestones and work activities established
above.

(C) A written narrative that explains the sequence of work, the controlling
operation(s), intermediate completion dates, milestones, project phasing,
anticipated work schedule, and estimated resources. In addition, explain how
permit requirements, submittal tracking, and coordination with subcontractors,
utility companies and other entities will be performed.
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Major work activities are defined as components comprising more than 5% of the
total project cost or occupying more than 10% of total contract time and shall
include, if applicable, the following:

Clearing and grubbing
Grading

Drainage

Soil stabilization
Aggregate base course
Pavement

Culverts

Bridges (including removal)
Signals, ITS, and lighting
Overhead signs

Major Milestones are derived from the project construction phasing and shall
include, if applicable, the following:

Start of construction

Intermediate completion dates or times

Seasonal limitation/observation periods/moratoriums

Traffic shifts

Beginning and end of each traffic control phase or work area
Road openings

Completion date

LIABILITY INSURANCE:
(11-18-08) ‘ SP1 G80

Page 1-68, Article 107-16 is amended to include the following as the first, second, third and
fourth paragraphs:

The Contractor shall be liable for any losses resulting from a breach of the terms of this contract.
The Contractor shall be liable for any losses due to the negligence or willful misconduct of its
agents, assigns and employees including any sub-contractors which causes damage to others for
which the Department is found liable under the Torts Claims Act, or in the General Courts of
Justice, provided the Department provides prompt notice to the Contractor and that the
Contractor has an opportunity to defend against such claims. The Contractor shall not be
responsible for punitive damages.

The Contractor shall at its sole cost and expense obtain and furnish to the Department an original
standard ACORD form certificate of insurance evidencing commercial general liability with a
limit for bodily injury and property damage in the amount of $5,000,000.00 per occurrence and
general aggregate, covering the Contractor from claims or damages for bodily injury, personal
injury, or for property damages which may arise from operating under the contract by the
employees and agents of the Contractor. The required limit of insurance may be obtained by a
single general liability policy or the combination of a general liability and excess liability or
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umbrella policy. The State of North Carolina shall be named as an additional insured on this
commercial general liability policy. The policy may contain the following language as relates to
the State as an additional insured: “This insurance with respect to the additional insured applies
only to the extent that the additional insured is held liable for your or your agent’s acts or
omissions arising out of and in the course of operations performed for the additional insured.”

The Contractor shall maintain all legally required insurance coverage, including without
limitation, worker’s compensation and vehicle liability, in the amounts required by law.
Providing and maintaining adequate insurance coverage is a material obligation of the contractor
and is of the essence of this contract. All such insurance shall meet all laws of the State of North
Carolina. Such insurance coverage shall be obtained from companies that are authorized to
provide such coverage and that are authorized by the Commissioner of Insurance to do business
in North Carolina. The Contractor shall at all times comply with the terms of such insurance
policies.

Upon execution of the contract, provide evidence of the above insurance requirements to the
Engineer.

CERTIFICATION FOR FEDERAL-AID CONTRACTS:
(3-21-90) SP1 G85

The prospective participant certifies, by signing and submitting this bid or proposal, to the best
of his or her knowledge and belief, that:

(1)  No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure
Form to Report Lobbying, in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure.
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The prospective participant also agrees by submitting his or her bid or proposal that he or she
shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such subrecipients shall certify and disclose accordingly.

SUBMISSION OF BIDS - ALTERNATES:
(7-15-08) SP1 G91

The 2006 Standard Specifications are revised as follows:
Page 1-19, Subarticle 102-8(B)(2) is revised to delete the word “not”.
Page 1-27, Subarticle 103-2(B)(4) Electronic Bids, delete and replace with the following:

Do not enter zero (0) in any unit price field unless zero is the intended bid for that item.
Zero will be considered a valid bid. However, where zeros are entered for items that are
authorized alternates to those items for which a non-zero bid price has been submitted,
zeros will be deemed invalid.

Page 1-27, Subarticle 103-2(B)(5) Electronic Bids, delete and replace with the
following:

5) When the proposal allows alternate bids, the bidder shall submit a unit or lump sum price
for every item in the proposal other than items that are authorized alternates to those
items for which a bid price has been submitted. Where the bidder submits a unit price
other than zero for all items of an authorized alternate, the Department will determine the
lowest total price based on the alternates(s) bid.

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE:
(11-22-94) SP1 G100

To report bid rigging activities call:  1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid

rigging, bidder collusion, or other fraudulent activities should use the hotline to report such
activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.

SUBMISSION OF RECORDS - FEDERAL-AID PROJECTS:
(7-17-07) SP1 G103

The Contractor's attention is directed to the Standard Special Provision entitled Required
Contract Provisions-Federal-Aid Construction Contracts contained elsewhere in this proposal.
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This project is located on a roadway classified as a local road or rural minor collector, therefore
the requirements of Paragraph IV - Payment of Predetermined Minimum Wage and Paragraph V
- Statements and Payrolls are exempt from this contract.

SUBSURFACE INFORMATION:
(7-1-95) SP1G112C

Subsurface information is available on the structure portion of this project only.

CONTRACTOR CLAIM SUBMITTAL FORM:
(9-16-08) SP1 G140

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be
submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction
Unit or http://ncdot.org/doh/operations/dp_chief eng/constructionunit/formsmanuals/.

TWELVE MONTH GUARANTEE:
(7-15-03) ' SP1 G145

(A) The Contractor shall guarantee materials and workmanship against latent and patent
defects arising from faulty materials, faulty workmanship or negligence for a period of
twelve months following the date of final acceptance of the work for maintenance and
shall replace such defective materials and workmanship without cost to the Department.
The Contractor will not be responsible for damage due to faulty design, normal wear and
tear, for negligence on the part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair
work with the manufacturer. The Contractor’s responsibility shall be limited to the term
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as
provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are
not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.
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OUTSOURCING OUTSIDE THE USA:
(9-21-04) (5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

ACT OF GOD:
(12-19-06) SP1 G151

Revise the 2006 Standard Specifications as follows:

Page 1-69, 107-18 Contractor’s Responsibility for Work, in the first paragraph, last sentence,
replace the word legally with the word contractually.

EROSION & SEDIMENT CONTROL/STORMWATER CERTIFICATION:
1-16-07 (Rev 1-15-08) SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollutant Discharge Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that
the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

(A)  Certified Supervisor —Provide a certified Erosion & Sediment Control Stormwater
Supervisor to manage the Contractor and subcontractor(s) operations, insure compliance
with Federal, State and Local ordinances and regulations, and to manage the Quality
Control Program.
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