



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

November 6, 2008

**Addendum No. 1**

RE: Contract ID: C202189  
WBS# 36248.179 etc.

**Vance, Franklin and Warren Counties (Combined No. 4)**

US-1 From Vance Co. line to NC-56, NC-903 From SR-1344 to Halifax Co. line and 13  
Sections of secondary roads

**November 18, 2008 Letting**

To Whom It May Concern:

Reference is made to the proposal recently furnished to you on this project.

The following revision has been made to the proposal form:

On Page No.2 the project Special Provision entitled "Contract Time And Liquidated Damages" has been revised and the project Special Provision entitled "Intermediate Contract Time Number 1 And Liquidated Damages" has been deleted. Please void Page No.2 in your proposal form and staple the revised Page No.2 thereto.

On Page No.3 the project Special Provisions entitled "Intermediate Contract Time Number 2 And Liquidated Damages" and "Intermediate Contract Time Number 3 And Liquidated Damages" has been deleted. Please void Page No.3 in your proposal form and staple the revised Page No.3 thereto.

The Table of Contents has been revised to reflect the above changes. Please void the "Table of Contents" in your proposal form and staple the revised Table of Contents thereto.

Sincerely,

R. A. Garris, PE  
Contract Officer

**MAILING ADDRESS:**  
NC DEPARTMENT OF TRANSPORTATION  
CONTRACTS & PROPOSALS  
1591 MAIL SERVICE CENTER  
RALEIGH NC 27699-1591

TELEPHONE: 919-250-4124  
FAX: 919-250-4127

WEBSITE: [WWW.NCDOT.ORG](http://WWW.NCDOT.ORG)

**LOCATION:**  
CENTURY CENTER COMPLEX  
BUILDING B - ENTRANCE B15  
1020 BIRCH RIDGE DRIVE  
RALEIGH NC 27610

Page 2

Contract ID: C202189

Vance, Franklin and Warren Counties

RAG/mwl/lb

Attachments

Cc: Mr. W. S. Varnedoe, PE  
Mr. E. C. Powell, PE  
Mr. J. W. Bowman, PE  
Ms. D.M. Barbour, PE  
Mr. Art McMillan, PE  
Mr. J. V. Barbour, PE  
Mr. Mark Staley (2)  
Mr. R. E. Davenport, Jr., PE  
Ms. Norma Smith  
Ms. Marsha Sample  
Mr. Ronnie Higgins  
Mr. Larry Strickland  
Ms. Lori Strickland  
Project File (2)

**TABLE OF CONTENTS**

**COVER SHEET**  
**PROPOSAL SHEETS**

| <b><u>PROJECT SPECIAL PROVISIONS</u></b>                        | (WHITE SHEETS) | <i>PAGE No.</i> |
|---|----------------|-----------------|
| Notice to Bidders.....  |                | 1-2             |
| Contract Time and Liquidated Damages.....                       |                | 2               |
| This page intentionally left blank.....                         |                | 3               |
| Prosecution of Work.....  |                | 4               |
| Railroad Grade Crossing.....                                    |                | 4               |
| Major Contract Items.....                                       |                | 4               |
| Specialty Items.....  |                | 4               |
| Fuel Price Adjustment.....                                      |                | 5               |
| Schedule of Estimated Completion Progress.....                  |                | 6               |
| Minority Business Enterprise and Women Business Enterprise..... |                | 6-17            |
| Progress Schedule.....  |                | 17-18           |
| Liability Insurance.....  |                | 18-19           |
| Contractor Claim Submittal Form.....                            |                | 19              |
| Outsourcing Outside the USA.....                                |                | 19              |
| Act of God.....   |                | 19              |
| Procedure for Monitoring Borrow Pit Discharge.....              |                | 20-21           |
| Roadway.....  |                | 22-38           |
| Traffic Control.....  |                | 39-46           |
| Erosion Control.....  |                | 47-48           |
| Sketch Map  |                |                 |

**STANDARD SPECIAL PROVISIONS** (YELLOW SHEETS)

|   |       |
|---|-------|
| Availability of Funds – Termination of Contracts..... | 1     |
| General Seed Specification for Seed Quality.....      | 2-4   |
| Errata.....   | 5-8   |
| Plant and Pest Quarantines.....                       | 9     |
| Minimum Wage .....                                    | 10    |
| On the Job Training.....                              | 11-13 |

**PROPOSAL ITEM SHEET AND SIGNATURE SHEET**

Item Sheet (s)  
Signature Sheet (Bid Acceptance by Department)

These procedures are for the determination of the low bidder only and should not be confused with the *award* of the contract that will be by the Board of Transportation as usual. Nothing in this provision shall be construed as invalidating any right reserved to the Board in Article 103-1 of the *2006 Standard Specifications*.

**CONTRACT TIME AND LIQUIDATED DAMAGES:**

(7-1-95) (Rev. 12-18-07)

SPI G05B

The date of availability for this contract is the date the Contractor begins work but not before **March 16, 2009** or later than **May 1, 2009**.

The completion date for this contract is the date that is **One Hundred Eighty (180)** consecutive calendar days after and including the date of availability.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **One Thousand Dollars (\$1,000.00)** per calendar day. At the preconstruction conference the Contractor shall declare his expected date for beginning work. Should the Contractor desire to revise this date after the preconstruction conference, he shall notify the Engineer in writing at least thirty (30) days prior to the revised date.

**THIS  
PAGE  
INTENTIONALLY  
LEFT  
BLANK**