

10/01/2008

County: Buncombe
Project: B-4036

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) PROGRESS ENERGY-POWER
- B) VERIZON-TELEPHONE

The conflicting facilities of these concerns will be adjusted prior to the date of availability unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Progress Energy
They will complete the relocation of aerial power line by January 30th 2009
See Utilities by Others Plans for details.
- B) Verizon
They will relocate the telephone line and will complete by January, 30th 2009.
See Utilities By others Plans for details.