



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE  
GOVERNOR

EUGENE A. CONTI, JR.  
SECRETARY

February 9, 2009

**Addendum No. 1**

RE: Contract ID: C201495

WBS# 33225.3.1

F.A. # BRSTP-1565(7)

**Pitt County (B-3684)**

Bridge #127 and #129 Over Tar River and Approaches

On SR-1565

**February 17, 2009 Letting**

To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on this project.

The following revision has been made to the proposal:

On Page No. 2 the project special provision entitled "Construction Moratorium" has been revised. Please void Page No. 2 in your proposal and staple the revised Page No. 2 thereto.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE  
Contract Officer

RAG/jag  
Attachment

cc: Mr. J. G. Nance, PE  
Mr. E. C. Powell, PE  
Mr. J.D. Jennings, PE  
Ms. D. M. Barbour, PE  
Mr. Art McMillan, PE  
Mr. J. V. Barbour, PE  
Mr. Mark Staley (2)  
Ms. Norma Smith  
Project File (2)

Mr. Robert Memory  
Mr. R. E. Davenport, Jr., PE  
Mr. C. E. Lassiter, PE  
Mr. Ronnie Higgins  
Mr. Larry Strickland  
Ms. Lori Strickland  
Ms. Marsha Sample

**MAILING ADDRESS:**  
NC DEPARTMENT OF TRANSPORTATION  
CONTRACT STANDARDS AND DEVELOPMENT UNIT  
1591 MAIL SERVICE CENTER  
RALEIGH NC 27699-1591

TELEPHONE: 919-250-4128  
FAX: 919-250-4119  
WEBSITE: [WWW.NCDOT.ORG](http://WWW.NCDOT.ORG)

**LOCATION:**  
CENTURY CENTER COMPLEX  
ENTRANCE B-2  
1020 BIRCH RIDGE DRIVE  
RALEIGH NC 27610

**INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:**

(2-20-07)

SPI G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices for lane closures and restoring traffic to a **two-lane, two-way** traffic pattern. The Contractor shall not close or narrow a lane of traffic on **SR 1565** during the following time restrictions:

**DAY AND TIME RESTRICTIONS**

**Monday through Friday 7:00 A.M. to 8:30 A.M.**  
**And**  
**Monday through Friday 4:00 P.M. to 6:00 P.M.**

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the removal of all traffic control devices for lane closures according to the time restrictions stated above and place traffic in a **two-lane, two-way** pattern.

The liquidated damages are **Five Hundred Dollars (\$500.00)** per hour.

**CONSTRUCTION MORATORIUM:**

No in-water work shall be allowed from **February 15 through September 30** of any year. This moratorium is applicable to the Tar River including any surface water that is actively connected to the Tar River, i.e., it would include the wetlands and flood plain only when they are inundated during flood conditions.

**MAJOR CONTRACT ITEMS:**

(2-19-02)

SPI G28

The following listed items are the major contract items for this contract (See Articles 101 and 104-5 of the *2006 Standard Specifications*):

<b>Line #</b>	<b>Description</b>
114	Reinforced Concrete Deck Slab
121	54" Prestressed Concrete Girders

**SPECIALTY ITEMS:**

(7-1-95)

SPI G37

Items listed below will be the specialty items for this contract (See Article 108-6 of the *2006 Standard Specifications*).

<b>Line #</b>	<b>Description</b>
45 thru 48	Guardrail
53 thru 55	Signing
69	Removable Tape