

# STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR. SECRETARY

March 5, 2009

#### Addendum No. 1

RE:

Contract ID: C202065

WBS # 34908.2.ST1

Stanly County (U-3300B)

Albemarle-SR 1542 (Ridge Street Extension) from Existing Ridge Street to Airport Road

#### March 17, 2009 Letting

To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on this project.

The following revisions have been made to the proposal:

On Page No. 2, the project special provision entitled "DELAY IN RIGHT OF ENTRY" has been deleted. On Page No. 3, the project special provision "DELAY IN RIGHT OF ENTRY" has been added. Please void Page Nos. 2 and 3 in your proposal and staple the revised Page Nos. 2 and 3 thereto.

Page Nos. 83a through 83c have been added to include RAILROAD INSURANCE SPECIAL PROVISIONS. Please staple Page Nos. 83a through 83c in your proposal.

The Table of Contents has been revised to reflect the above changes. Please void the "Table of Contents" in your proposal form and staple the revised Table of Contents thereto.

R. A. Garris, PE Contract Officer

RAG/jr/ns Attachments cc: Mr. J.G. Nance

Mr. E. C. Powell, PE

Mr. B. S. Moose, PE

Ms. D. M. Barbour, PE

Mr. Art McMillan, PE

Mr. J. V. Barbour, PE

Mr. Greg Perfetti, PE

Mr. Njoroge Wainaina, PE

Ms. Marsha Sample

Mr. Mark Staley (2)

Mr. Robert Memory

Mr. R. E. Davenport, Jr., PE

Ms. Norma Smith

Mr. Ronnie Higgins

Mr. Larry Strickland

Ms. Jaci Kincaid

Ms. Lori Strickland

Ms. Penny Higgins

Project File (2)

#### **TABLE OF CONTENTS**

#### **COVER SHEET PROPOSAL SHEETS**

PROJECT SPECIAL PROVISIONS (WHITE SHEETS)	PAGE No.
Contract Time and Liquidated Damages	1
Notice of Economic Stimulus Project	1
Intermediate Contract Time(s)	
Delay in Right of Entry	3
Major Contract Items.	3
Specialty Items	3
Fuel Price Adjustment.	3-4
Schedule of Estimated Completion Progress	4
Revision to FHWA 1273 Concerning Personal Information on Payroll Submissions	4-5
Disadvantaged Business Enterprises	5-15
Progress Schedule	15-16
Liability Insurance.	16-17
Certification for Federal-Aid Contracts.	17-18
Submission of Bids – Alternates.	18
U. S. Department of Transportation Hotline	18
Subsurface Information	19
Maintenance of the Project.	19
Contractor Claim Submittal Form.	19
Twelve Month Guarantee.	20
Outsourcing Outside U.S.A.	20
Act of God	21
Erosion & Sediment Control / Storm Water Certification.	21-26
Procedure for Monitoring Borrow Pit Discharge	26-27
Roadway	28-56
Utility Construction.	57
Utilities By Others	57 58
Erosion Control.	59-83
Railroad Insurance.	83a-83c
	84-106
Project Special Provisions Culverts	107-167
PERMITS (PINK SHEETS).	107-10
STANDARD SPECIAL PROVISIONS (YELLOW SHEETS)	
Availability of Funds – Termination of Contracts	1
General Seed Specification for Seed Quality	2-4
Errata	5-8
Plant and Pest Quarantines	9
Award of Contract	10
Minority and Female Employment Requirements	11-13
Required Contract Provisions Federal-Aid Construction Contracts	14-22
On the Job Training	23-25
Wage Rates	26-28

## PROPOSAL ITEM SHEET AND SIGNATURE SHEET Item Sheet (s)

Signature Sheet (Bid Acceptance by Department)

### INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: (2-20-07) SPI G14 H

The Contractor shall complete the work required of **Phase II**, **Steps 2-5** as shown on Sheet(s) **TCP-3** and shall place and maintain traffic on same.

The date of availability for this intermediate contract time will be the date the Contractor elects to begin the work.

The completion date for this intermediate contract time will be the date which is Ninety (90) consecutive calendar days after and including the date the Contractor begins this work.

The liquidated damages are Five Hundred Dollars (\$500.00) per calendar day.

## INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: (2-20-07) SPI G14 F

The Contractor shall complete the work required of Phase III, Steps 2-4 as shown on Sheet(s) TCP-3 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time will be the date the Contractor elects to begin the work.

The completion date for this intermediate contract time will be the date which is **Fifteen (15)** consecutive calendar days after and including the date the Contractor begins this work.

The liquidated damages are Five Hundred Dollars (\$500.00) per calendar day.

## INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES: (2-20-07) SP1 G14 F

The Contractor shall complete the work required of **Phase IV**, **Steps 2-5** as shown on Sheet(s) **TCP-3** and shall place and maintain traffic on same.

The date of availability for this intermediate contract time will be the date the Contractor elects to begin the work.

The completion date for this intermediate contract time will be the date which is Forty-Five (45) consecutive calendar days after and including the date the Contractor begins this work.

The liquidated damages are Five Hundred Dollars (\$500.00) per calendar day.

**Stanly County** 

#### **DELAY IN RIGHT OF ENTRY:**

SP1 G22

The Contractor will not be allowed right of entry to the parcels listed below before July 1, 2009 unless otherwise permitted by the Engineer.

	Parcel	No.
--	--------	-----

#### **Property Owner**

	·
11	Wington Colons Courth Dournd Doilesors Co
14	Winston-Salem South Bound Railway Co.
	···

#### **MAJOR CONTRACT ITEMS:**

SP1 G28

The following listed items are the major contract items for this contract (See Articles 101 and 104-5 of the 2006 Standard Specifications):

[	Line#	Description	
ľ	22	Aggregate Base Course	-
ľ	28	Asphalt Concrete Intermediate Course, Type I19.0B	1
ľ	29	Asphalt Concrete Surface Course, Type S9.5B	

#### **SPECIALTY ITEMS:**

SP1 G37

Items listed below will be the specialty items for this contract (See Article 108-6 of the 2006 Standard Specifications).

Line#	Description
37 thru 41	Guardrail
46 thru 48	Signing Items
55 thru 61	Long-Life Pavement Markings
66	Permanent Pavement Markers
69 thru 78	Utility Construction Items
79 thru 107	Erosion Control Items
108	Reforestation Items

#### **FUEL PRICE ADJUSTMENT:**

(11-15-05) (Rev 1-20-09)

SP1 G43

Revise the 2006 Standard Specifications as follows:

#### Page 1-93 Subarticle 109-8, add the following:

The base index price for DIESEL #2 FUEL is \$ 1.5459 per gallon.

Where any of the following are included as pay items in the contract, they will be eligible for fuel price adjustment.

#### **INSURANCE SPECIAL PROVISIONS (09/06)**

#### WINSTON-SALEM SOUTHBOUND RAILWAY

STATE PROJECT: 34908.3.2 (U-3300B) COUNTY: Stanly

A. In addition to any other forms of insurance or bonds required under the terms of the contract and specifications, the Prime Contractor will be required to carry insurance of the following kinds and amounts:

#### 1. CONTRACTOR'S COMMERCIAL GENERAL LIABILITY INSURANCE:

The Contractor shall procure and maintain, at its expense, an original and one certified copy of the policy to the Department as evidence of:

- a. Statutory Worker's Compensation and Employers Liability Insurance with available limits of not less than \$1,000,000, which insurance must contain a waiver of subrogation against WSSR and its Affiliates
- b. Commercial General Liability coverage (inclusive of contractual liability) with available limits of not less than \$3,000,000 in combined single limits for bodily injury and property damage and covering the contractual liabilities assumed under this Agreement
- c. Business automobile liability insurance with available limits of not less than \$500,000 combined single limit for bodily injury and/or property damage per occurrence
- d. Such other insurance as WSSR may reasonably require.

Upon request, Licensee shall provide WSSR with a copy of Licensee's applicable insurance policies. A policy endorsement naming WSSR as an <u>additional insured</u> and specifying such coverage shall be furnished to WSSR, and the required coverage will be kept in force until all of the licensee's obligations under this Agreement have been fully discharged and fulfilled, or until Licensee shall have been specifically released by a written instrument signed by an authorized officer of WSSR. Licensee shall also provide WSSR with a copy of the insurance policies.

The insurance policies shall provide that the insurance carrier must give WSSR notice at least thirty (30) days in advance of cancellation of coverage, of any change in coverage, or of cancellation of the policy. Notwithstanding any provisions of this Section, the liability assumed by Licensee shall not be limited to the required insurance.

#### 2. RAILROAD PROTECTIVE LIABILITY INSURANCE:

The Contractor shall furnish <u>to the Department</u> an original and one duplicate of the Railroad Protective Liability Insurance Policy to protect WSSR in connection with operations to be performed on or adjacent to WSSR right of way. The specifications for proper evidence of insurance are as follows:

- a) The Insurer must be financially stable and rated A- or better in A. M. Best Insurance Reports.
- b) The policy must be written using the ISO/RIMA Form of Railroad Protective Insurance Insurance Services Office (ISO) Form CG 00 35.
- c) Name Insured and Address:

Winston-Salem Southbound Railway Buddy Usrey, Jr. Operations Manager 4550 Overdale Road, Winston-Salem, NC 27107 (336) 788-9407

- d) Limits of Liability: \$5,000,000 per occurrence, \$10,000,000 annual aggregate required.
- e) Name and Address of Contractor must be shown on the Declarations page.
- f) Name and Address of the Project Sponsor must be shown on the Declarations page.

Description of operations must appear on the Declarations page and must match the project description, including project or contract identification numbers.

The Description and Designation shall read:

NCDOT Project 34908.3.2 (U-3300B) in Stanly County near Albemarle N.C. This project will improve SR 1524 (Airport Road) at Crossing Number 849 926S Milepost 54.2

#### Authorized endorsements:

#### A. Must

- 1) Pollution Exclusion Amendment CG 28 31
  (Not required with CG 00 35 01 96 and newer versions)
- 2) Delete Common Policy Conditions Section E. Premiums

#### B. Acceptable

1) Broad Form Nuclear Exclusion - IL 00 21

- 2) 30-day Advance Notice of Non-renewal
- 3) Required State Cancellation Endorsement
- 4) Quick Reference or Index CL/IL 240

#### C. Unacceptable

- 1) Any Pollution Exclusion Endorsement except CG 28 31
- 2) Any Punitive or Exemplary Damages Exclusion
- 3) Any endorsement not named in A or B
- 4) Any type of deductible policy

You must submit the original policy, via the Department of Transportation, for our approval and filing **prior** to the commencement of construction or demolition operations.

B. Prior to entry on WSSR right-of-way, the original Railroad Protective Liability Insurance Policy shall be submitted by the Prime Contractor to the Department at the address below for its review and transmittal to WSSR. In addition, certificates of insurance evidencing the Prime Contractor's Commercial General Liability Insurance shall be "issued" to WSSB and the Department at the addresses below, and <u>forwarded to the Department</u> for its review and transmittal to WSSR. No work will be permitted by WSSB on its right-of-way until it has reviewed and approved the evidence of insurance required herein.

#### **DEPARTMENT:**

Department of Transportation

**Rail Division** 

C/O David Hinnant, State Railroad Agent 1556 Mail Service Center

Raleigh NC 27699-1556

#### RAILROAD:

Winston-Salem Southbound Railway

Buddy Usrey, Jr. Operations Manager 4550 Overdale Road,

Winston-Salem, NC 27107

C. The insurance required herein shall in no way serve to limit the liability of Department or its Contractors under the terms of this agreement.

#### **RAILROAD SITE DATA:**

The following information is provided as a convenience to the Contractor. This information is subject to change and the Contractor should contact the Railroad to verify the accuracy. Since this information is shown as a convenience to the Contractor but is subject to change, the Contractor shall have no claims whatsoever against either the Railroad or the Department of Transportation for any delays or additional costs incurred based on changes in this information.

Number of tracks	-	<u>ONE</u>
Number of trains per day	-	TWO
Maximum speed of trains	-	30