

Prepared by:


75

Project: R-2414A
County: Camden

DAVIS-MARTIN-POWELL & ASSOCIATES, INC
ENGINEERING - LAND PLANNING - SURVEYING
6415 Old Plank Road
High Point, NC 27265
Phone: (336) 886-4821 Fax: (336) 886-4458

October 10, 2008

PROJECT SPECIAL PROVISIONS
Utility Construction



I. GENERAL CONSTRUCTION REQUIREMENTS

Specifications:

The proposed utility construction shall meet the applicable requirements of the North Carolina Department of Transportation's "Standard Specifications for Roads and Structures" dated July 2006, and the following provisions.

Owner and Owner's Requirements:

The existing water facilities belong to Elizabeth City and Camden County, and existing sewer facilities belong to Elizabeth City. The Contractor shall provide access for the owners' representatives during all phases of construction. The owners shall be notified two weeks prior to commencement of any work and one week prior to service interruption.

For work involving Elizabeth City's facilities, the Contractor shall contact the Elizabeth City Public Works Department at (252) 337-6628. For work involving Camden County's facilities, the Contractor shall contact the Camden County Public Works Department at (252) 338-1919.

It shall be the Contractor's responsibility to notify customers affected by necessary shut downs of the existing water or sewer system at least 24 hours in advance.

Existing water meters, fire hydrants, and related appurtenances which are removed from service shall become property of the Contractor, and the Contractor shall properly dispose of these items.

Test results shall be provided to the respective utility owners for any tests involving their water and/or sewer facilities.

The Engineer and owners shall be notified in advance of any interruption of water service with ample time to make arrangements. Interruption of water service on main lines shall be limited to a maximum of four (4) hours or as approved by the Engineer.

II. COMPENSATION:

No direct payment will be made for utility construction work required by the preceding provisions, which are general requirements applying to utility construction, and all of the requirements stated will be considered incidental work, paid for at the contract unit prices of the various utility items included in the contract.

PROJECT: R-2414A
COUNTY: Camden County

PROJECT SPECIAL PROVISIONS

Utility

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Dominion N.C. Power
- B. City of Elizabeth City-Power
- C. Embarq
- D. Piedmont Natural Gas
- E. Mediacom CATV
- F. Time Warner CATV
- G. Charter CATV

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information. The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Dominion:

After the contractor completes hand clearing the area, Dominion needs two weeks advance notification and two months to complete the work. Four poles at the end of the project will realign to clear for construction. See Utility Conflict Plans by others.

Contact : Mr. Lee Wall at (252) 308 1021

B. City of Elizabeth City-power:

After the contractor completes hand clearing the area, City of Elizabeth City-Power will need two weeks advance notification and two months to complete their work. See Utilities by Others Plans for relocation details.

Contact : Mr. Karl Clow (252) 337-6870

C. Embarq:

After all the power companies complete their work, Embarq will need two weeks advance notification and one month to complete their work. See Utilities by Others Plans for relocation details.

Contact : Mr. Jeffrey Williamson (252) 355-5919

D. Piedmont Natural Gas

Piedmont Natural Gas will adjust the line as needed.

Contact : Mr. Will Morrison (252) 331-9051

E. Mediacom CATV

After all work is completed by the telephone company, Mediacom CATV will need two weeks advance notification and one month to complete their work. See Utilities by Others Plans for relocation details.

Contact : Mr. Wayne Holliday (252) 793-2491

F. Time Warner CATV

After all work is completed by the telephone company, Time Warner CATV will need two weeks advance notification and one month to complete their work. See Utilities by Others Plans for relocation details.

Contact : Mr. Nate Harris (252) 937-6518

G. Charter CATV

After all work is completed by the telephone company, Charter CATV will need two weeks advance notification and one month to complete their work. See Utilities by Others Plans for relocation details.

Contact : Mr. Michael James (252) 537-8565, ext. 233