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PROJECT SPECIAL PROVISIONS
STRUCTURES

PROJECT R-2201 FORSYTH-STOKES COUNTIES

MAINTENANCE AND PROTECTION OF TRAFFIC BENEATH (8-13-04)

PROPOSED STRUCTURE AT STATION 22+27.571 -L-

1.0

2.0

3.0

4.0

GENERAL

Maintain traffic on US 52 as shown in Traffic Control Plans and as directed by the
Engineer.

Provide a minimum temporary vertical clearance of 5.44m at all times during construction.

Submit plans and calculations for review and approval for protecting traffic and bracing
girders, as described herein, at the above station before beginning work at this location.
Have the drawings and design calculations prepared, signed, and sealed by a North
Carolina Registered Professional Engineer. The approval of the Engineer will not relieve
the Contractor of the responsibility for the safety of the method or equipment.

PROTECTION OF TRAFFIC

Protect traffic from any operation that affords the opportunity for construction materials,
equipment, tools, etc. to be dropped into the path of traffic beneath the structure. Based on
Contractor means and methods determine and clearly define all dead and live loads for this
system, which, at a minimum, shall be installed between beams or girders over any
travelway or shoulder area where traffic is maintained. Install the protective system before
beginning any construction operations over traffic. In addition, for these same areas, keep
the overhang falsework in place until after the rails have been poured.

BRACING GIRDERS

Brace girders to resist wind forces, weight of forms and other temporary loads, especially
those eccentric to the vertical axis of the member during all stages of erection and
construction. Before casting of intermediate diaphragms, decks, or connecting steel
diaphragms do not allow the horizontal movement of girders to exceed % inch (13mm).

BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items will be full compensation for
the above work.
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POT BEARINGS (6-07-05)
1.0 GENERAL

2.0

This item consists of furnishing, fabrication and installation of pot bearings in accordance
with AASHTO Standard Specifications, the Standard Specifications, the recommendations
of the manufacturer and the details shown on the plans and as specified herein.

Fixed pot bearings consist of a sole plate, a disc of elastomer in a steel cylinder with a snug
fitting steel piston, masonry plate, anchor bolts, nuts and washers. Expansion pot bearings
consist of a sole plate, a top steel plate with a polished stainless steel sheet facing bearing
on a fixed pot bearing with a layer of virgin polytetraflouroethylene (PTFE) material on its
top, masonry plate, anchor bolt assembly which includes anchor bolts, nuts, washers, pipe
sleeves, a closure plate, grout and various sizes of standard pipe and any other necessary
material as detailed on the plans.

MATERIALS

Use pot bearings produced by the same manufacturer.

Use AASHTO M270 Grade 50W (345W) for all steel in the pot bearings. Clean, coat, and
seal the plates in the pot bearing assemblies except for the areas with special facings and
the internal surfaces of pot, in accordance with the Special Provision for “Thermal Sprayed
Coatings (Metallization)”. Metallization of the internal surfaces of the pot is permitted
provided these surfaces are then polished to a surface smoother than 63 micro inches
(0.0016 mm) root mean square. Coat surfaces to a thickness of 8 mils (0.200 mm)
minimum on all external parts. Repair surfaces that are abraded or damaged after the
application of metallizing in accordance with the Special Provision for “Thermal Sprayed
Coatings (Metallization)”.

Galvanize all fill plates specified on the plans. Provide anchor bolts and nuts in accordance
with the Standard Specifications.

When the maximum plan dimension of the sheet is 12" (300 mm) or less, provide a
stainless steel sheet in expansion pot bearings that is at least 16 gage or 1/16" (1.6 mm).
When the maximum plan dimension is greater than 12" (300 mm), provide a stainless steel
sheet that is at least 11 gage or 1/8" (3 mm). Ensure that all stainless steel sheets are in
conformance with ASTM A240/A167 Type 304 and polished to a minimum #8 mirror
surface finish.

Blast clean the surface of the plate that will be attached to the stainless sheet to a near white
condition in accordance with the Standard Specifications. Position and clamp the back of
the stainless sheet that is to be in contact with the steel plate on the steel plate. Apply the
stainless steel to the blast cleaned surface of the steel plate as soon as possible after blasting
and before any visible oxidation of the blast cleaned surface occurs. Weld the stainless
sheet continuously around its perimeter using a tungsten inert gas, wire-fed welder.
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For the PTFE sheet, used as a mating surface for the stainless sheet, provide an unfilled
virgin PTFE Sheet (Recessed) or a glass-fiber filled PTFE sheet, resulting from skiving
billets formed under hydraulic pressure and heat. Provide resin that conforms to the
requirements of ASTM D4894 or D4895.

-

To bond the PTFE and the piston, use heat cured high temperature epoxy capable of
withstanding temperature of -320°F to S00°F (-195°C to 260°C).

Provide a neoprene or natural rubber elastomer with a durometer hardness of 50 that allows
for a minimum rotation of 0.02 radians. Place a 1/64" (0.4 mm) thick unfilled PTFE disc
on either side of the elastomer inside the bearing. Use a brass sealing ring with the
neoprene or natural rubber elastomer.

DESIGN

Have the manufacturer design the pot bearings for the loads and movements shown on the
contract plans. However, use the anchor bolt size, length, spacing and masonry plate
thickness as shown on the contract plans and provide an overall height of the bearing
assembly that is at least the height shown on the contract plans, but no more than 1/2 inch
(13 mm) greater than this height. Either combine, cast as a single piece, or weld together
the sole plate and top plate/piston and the cylinder with the masonry plate.

When designing the bearings, use the following allowable bearing stresses:

¢ On confined elastomer: 3500 psi (24.1 MPa)
e On PTFE Sliding Surface, filled or unfilled PTFE (recessed): 3500 psi (24.1 MPa)

Submit eight sets of shop drawings and one set of design calculations for review, comments
and acceptance. Have a North Carolina Registered Professional Engineer check and seal
the shop drawings and design calculations.

After the Engineer reviews the drawings and, if necessary, corrections are made, submit
one 22" x 34" reproducible set of the working drawings.

SAMPLING AND TESTING
A. Sampling

The manufacturer is responsible for randomly selecting and testing sample bearings from
completed lots of bearings. The manufacturer is also responsible for certifying that the
completed bearings and their components have been tested and are in compliance with the
requirements of this Special Provision. Have the manufacturer furnish the results of the
tests to the Materials and Tests Engineer.
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B. Testing

1. Proof Load Test

Load a test bearing to 150% of the bearing’s rated design capacity and
simultaneously subject it to a rotational range of 0.02 radians (1.146°) for a period
of 1 hour.

Have the bearing visually examined both during the test and upon disassembly after
the test. Any resultant visual defects, such as extruded or deformed elastomer or
PTFE, damaged seals or rings, or cracked steel is cause for rejection.

Keep the steel bearing plate and steel piston in continuous and uniform contact for
the duration of the test. Any observed lift-off is cause for rejection.

. Sliding Coefficient of Friction

For all guided and non-guided expansion type bearings, measure the sliding
coefficient of friction at the bearing’s design capacity in accordance with the test
method described below, and on the fifth and fiftieth cycles, at a sliding speed of
1 in/min (25 mm/min).

Calculate the sliding coefficient of friction as the horizontal load required to
maintain continuous sliding of one bearing, divided by the bearing’s vertical design
capacity.

The test results are evaluated as follows:

e A maximum measured sliding coefficients of friction of 3%.

e A visual examination both during and after the test. Any resultant visual
defects, such as bond failure, physical destruction, cold flow of PTFE to the
point of debonding, or damaged components is cause for rejection of the lot.

Using undamaged test bearings in the work is permitted.

. Test Method

For the test method and equipment, meet the following requirements:

a. Arrange the test to determine the coefficient of friction on the first movement of
the manufactured bearing.

b. Clean the bearing surface prior to testing.

c. Conduct the test at maximum working stress for the PTFE surface with the test
load applied continuously for 12 hours prior to measuring friction.
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5.0

6.0

d. Determine the first movement static and dynamic coefficient of friction of the
test bearing at a sliding speed of less than 1 in/min (25 mm/min), not to exceed:
0.04 unfilled PTFE
0.08 filled PTFE

e. Subject the bearing specimen to 100 movements of at least 1 inch (25 mm) of
relative movement and, if the test facility permits, the full design movement at a
speed of less than 1 ft/min (300 mm/min). Following this test determine the
static and kinetic coefficient of friction again. The specimen is considered a
failure if it exceeds the values measured in (d) above or if it shows any signs of
bond failure or other defects.

Bearings represented by test specimens passing the above requirements are
approved for use in the structure subject to on-site inspection for visible defects.

INSTALLATION

Prior to shipment, seal the joint between the steel piston and the steel cylinder with a bead
of caulk. Store pot bearings delivered to the bridge site under cover on a platform above
the ground surface. Protect the bearings from injury at all times and, before placing the
bearings, dry and clean all dirt, oil, grease or other foreign substances from the bearing. Do
not disassemble the bearings during installation, except at the manufacturer’s direction.
Place the bearings in accordance with the recommendations of the manufacturer, Contract
Drawings, and as directed by the Engineer. If there is any discrepancy between the
recommendations of the manufacturer, Special Provisions, and Contract Drawings, the
Engineer is the sole judge in reconciling any such discrepancy.

Provide preformed bearing pads under the masonry plates in accordance with Article
1079-1 of the Standard Specifications.

Do not install any bearing before the Engineer approves it.
BASIS OF PAYMENT

Payment will be at the lump sum contract price bid for “Pot Bearings” which price will be
full compensation for furnishing all labor, materials, tools, equipment and incidentals
required to complete the work in accordance with the Standard Specifications, this Special
Provision, the manufacturer’s requirements and as directed by the Engineer.
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THERMAL SPRAYED COATINGS (METALLIZATION) (6-07-05)

1.0

2.0

1.

3.0

4.0

DESCRIPTION

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces as specified herein
when called for on the plans or by other Special Provisions, or when otherwise approved by
the Engineer in accordance with the SSPC-CS 23.00/AWS C2.23/NACE No. 12
Specification. Only Arc Sprayed application methods are used to apply TSC coatings, the
Engineer must approve other methods of application.

QUALIFICATIONS
Only use NCDOT approved TSC Contractors meeting the following requirements:

Who have the capability of blast cleaning steel surfaces to SSPC SP-5 and SP-10
Finishes.

Who employ a Spray Operator(s) qualified in accordance with AWS C.16/C2.16M2002
and a Quality Control Inspector(s) who have documented training in the applicable test
procedures of ASTM D-3276 and SSPC-CS 23.00.

A summary of the contractor’s related work experience and the documents verifying each
Spray Operator’s and Quality Control Inspector’s qualifications are submitted to the
Engineer before any work is performed.

MATERIALS

Provide wire in accordance with the metallizing equipment manufacturer’s
recommendations. Use the wire alloy specified on the plans which meets the requirements
in Annex C of the SSPC-CS 23.00 Specification. Have the contractor provide a certified
analysis (NCDOT Type 2 Certification) for each lot of wire material.

Apply an approved sealer to all metallized surfaces in accordance with Section 9 of SSPC-
CS 23. The sealer must either meet SSPC Paint 27 or is an alternate approved by the
Engineer.

SURFACE PREPARATION AND TSC APPLICATION

Grind flame cut edges to remove the carbonized surface prior to blasting. Bevel all flame
cut edges in accordance with Article 442-10(D) regardless of included angle. Blast clean
surfaces to be metallized with grit or mineral abrasive in accordance with Steel Structures
Painting Council SSPC SP-5/10(as specified) to impart an angular surface profile of 2.5 -
4.0 mils (0.063 — 0.100 mm). Surface preparation hold times are in accordance with
Section 7.32 of SSPC-CS 23. If flash rusting occurs prior to metallizing, blast clean the
metal surface again. Apply the thermal sprayed coating only when the surface temperature
of the steel is at least 5°F (3°C) above the dew point.
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At the beginning of each work period or shift, conduct bend tests in accordance with
Section 6.5 of SSPC-CS 23.00. Any disbonding or delamination of the coating that
exposes the substrate requires corrective action, additional testing, and the Engineer’s
approval before resuming the metallizing process.

Apply TSC with the alloy to the thickness specified on the plans or as provided in the table
below. All spot results (the average of 3 to 5 readings) must meet the minimum
requirement. No additional tolerance (as allowed by SSPC PA-2) is permitted. (For Steel
Beams: For pieces with less than 200 ft* (18.6m?) measure 2 spots/surface per piece and for
pieces greater than 200 ft* (18.6m°) add 1 additional spots/surface for each 500 ft*

(46.5m”)).

Application Thickness Alloy Seal Coat
Pot Bearings 8 mil 85/15 Zinc (W-Zn-Al-2) 0.5 mil
Armored Joint Angles 8 mil 85/15 Zinc (W-Zn-Al-2) 0.5 mil
Modular Joints 8 mil 99.99% Zn (W-Zn-1) 0.5 mil
Expansion Joint Seals 8 mil 99.99% Zn (W-Zn-1) 0.5 mil
Optional Disc Bearings 8 mil 85/15 Zinc (W-Zn-Al-2) 0.5 mil

When noted on the plans or as specified in the above chart, apply the sealer to all
metallized surfaces in accordance with the manufacturer’s recommendations and these
provisions. Apply the seal coat only when the air temperature is above 40°F (4°C) and
the surface temperature of the steel is at least 5°F (3°C) above the dew point. If the
sealer is not applied within eight hours after the final application of TSC, the applicator
verifies acceptable TSC surfaces and obtains approval from the Engineer before
applying the sealer.
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5.0 INSPECTION FREQUENCY

The TSC Contractor must conduct the following tests at the specified frequency and the
results documented in a format approved by the Engineer.

Test/Standard Location Frequency Specification
Ambient Conditions Site Each Process 5°F (3°C) above the dew point
Abrasive Properties Site Each Day Size, angularity, cleanliness
Surface Cleanliness All Surfaces Visual All Surfaces SSPC-SP-10 Atmospheric Service
SSPC Vis 1 SSPC-SP - 5 Immersion Service
Surface Profile Random Surfaces | 3 per 500 ft? 2.5 - 4.0 mils
ASTM D-4417 Method C
Bend Test Site 5 per shift Pass Visual
SSPC-CS 23.00
Thickness Each Surface Use the method in PA- | Zn - 8 mils minimum
2 Appendix 3 for o
SSPC PA-2R Girders and Appendix Al - 8 mils minimum
SSPC-CS 23.00 4 for frames and Zn Al - 8 mils minimum
miscellaneous stecl. Areas with more than twice the
See Note 1. . . .
minimum thickness are inspected
for compliance to the adhesion
and cut testing requirements of
this specification.
Adhesion ASTM 4541 Random Surfaces | 1 set of 3 per 500 ft* Zn > 500 psi
Splice Areas Al> 1000 psi
Zn Al > 750 psi

Cut Test - SSPC-CS 23.00

Random Surfaces

3 sets of 3 per 500 ft*

No peeling or delamination

Job Reference Std.
SSPC-CS 23.00

Site

1 per job

Meets all the above requirements
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6.0 REPAIRS

All Repairs are to be performed in accordance with the procedures below, depending on
whether the repair surface is hidden or exposed. As an exception to the following, field
welded splices on joint angles and field welding bearing plates to girders may be repaired
in accordance with the procedures for hidden surfaces.

For hidden surfaces (including but not limited to interior girders, interior faces of
exterior girders, and below-grade sections of piles):

1. Welding of metallized surfaces may be performed only if specifically permitted by the
Engineer. Remove metallizing at the location of field welds by blast cleaning (SSPC SP-6
finish), or hand (SSPC SP-2 finish) or power tool cleaning (SSPC SP-3 finish) just prior to
welding. Clean sufficiently to prevent contamination of the weld. All repairs to welded
connections are metallized in accordance with SSPC CS 23.00.

2. Minor areas less than or equal to 0.1 ft2 (9300mm2) exposing the substrate are metallized in
accordance with SSPC CS 23.00 or painted in accordance with ASTM A780, “Repair of
Damaged and Uncoated Areas of Hot Dip Galvanized Coatings.”

3. Large areas greater than 0.1 ft? (9300mm2) exposing the substrate are metallized in
accordance with SSPC CS 23.00.

4. Damaged (burnished) areas not exposing the substrate with less than the specified coating
thickness are metallized in accordance with SSPC CS 23.00 or painted in accordance with
ASTM A780, “Repair of Damaged and Uncoated Areas of Hot Dip Galvanized Coatings.”

5. Damaged (burnished) areas not exposing the substrate with more than the specified coating
thickness are not repaired.

6. Defective coating is repaired by either method 2 or 3 depending on the area of the defect.

For Exposed Surfaces (including but not limited to exterior faces of exterior girders
and above-grade sections of piles):

1. Welding of metallized surfaces may be performed only if specifically permitted by the
Engineer. Remove metallization at the location of field welds by blast cleaning (SSPC SP-6
finish), or hand (SSPC SP-2 finish) or power tool cleaning (SSPC SP-3 finish) just prior to
welding. Clean sufficiently to prevent contamination of the weld. All repairs to welded
connections are metallized in accordance with SSPC CS 23.00.

2. All areas exposing the substrate are metallized in accordance with SSPC CS 23.00

3. Defective coating is repaired by either method 2 or 3 depending on the area of the defect.
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7.0 TWELVE MONTH OBSERVATION PERIOD

The contractor maintains responsibility for the coating system for a twelve (12) month
observation period beginning upon the satisfactory completion of all the work required in
the plans or as directed by the engineer. The contractor must guarantee the coating system
under the payment and performance bond (refer to article 109-10). To successfully
complete the observation period, the coating system must meet the following requirements
after twelve(12) months service:

e No visible rust, contamination or application defect is observed in any coated area.

e Painted surfaces have a uniform color and gloss.

e Surfaces have an adhesion of no less than 500 psi (3.45 MPa) when tested in accordance

with ASTM D-4541.

8.0 BASIS OF PAYMENT

The contract price bid for the bridge component to which the coating is applied will be full
compensation for the thermal sprayed coating.

EVAZOTE JOINT SEALS (8-13-04)

1.0 SEALS

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils,
gasoline, salt and other materials that are spilled on or applied to the surface. Use a low-
density closed cell, cross-linked ethylene vinyl acetate polyethylene copolymer nitrogen
blown material for the seal.

Use seals manufactured with grooves 1/8" (3 mm) + wide by 1/8" (3 mm) + deep and
spaced between 1/4 (6 mm) and 1/2 inch (13 mm) apart along the bond surface running the
length of the joint. Use seals sized so that the depth of the seal meets the manufacturer’s
recommendation, but is not less than 70% of the uncompressed width. Provide a seal
designed so that, when compressed, the center portion of the top does not extend upward
above the original height of the seal by more than 1/4 inch (6 mm). Splice the seal using
the heat welding method by placing the joint material ends against a teflon heating iron of
350°F (177°C) for 7 - 10 seconds, then pressing the ends together tightly. Do not test the
welding until the material has completely cooled. Use material that resists weathering and
ultraviolet rays. Provide a seal that has a working range of 30% tension and 60%
compression and is watertight along its entire length including the ends.

10
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Provide seals that meet the requirements given below.

TEST TEST METHOD REQUIREMENT
Flongation at break ASTM D3575 210 = 15%
Tensile strength, psi (kPa) ASTM D3575 110+ 15 (755 + 100)
Compression Recovery AASHTO T42
(% of original width) 50% compr. for 22 hr. 87 + 3

@ 73°F (23°C) 1/2 hr.
recovery
Weather/Deterioration AASHTO T42 No deterioration
Accelerated Weathering for 10 years min.
; ; 5 ,
Compression/Deflection @ 50 'A;'deﬂegtlon of 10 psi (69 kPa) min.
original width
@ 50% deflection of .
original width 60 psi (414 kPa) max.

Tear Strength, psi (kPa) ASTM D624 16+3(110+£20)
Density ASTM D545 2.8t03.4
Water Absorption ASTM D3575 Total 3
(% vol/vol) immersion for 3 months

Have the top of the evazote seal clearly shop marked. Inspect the evazote seals upon
receipt to ensure that the marks are clearly visible upon installation.

ADHESIVES

Use a two component, 100% solid, modified epoxy adhesive with the seal that meets the
requirements of ASTM C881, Type 1, Grade 3, Class B & C and has the following physical
properties:

Tensile strength........ccoceevviiniiniiiiieeeceee e 3500 psi (24.1 MPa) min.
Compressive Strength........cccecevveeveeniiiienienneciieniceneeeeeenn 7000 psi (48.3 MPa) min.
Shore D Hardness ........coccecveeceerieeieneenreeeeereseeeereeessessesseesssenns 75 psi (0.5 MPa) min.
Water ADSOIPHON.......ccicciiriieieicrreereeceeete et e eree e ree e e eeeseeeene 0.25% by weight

Use an adhesive that is workable to 40°F (4°C). When installing in temperatures below
40°F (4°C) or for application on moist, difficult to dry concrete surfaces, use an adhesive
specified by the manufacturer of the joint material.

SAWING THE JOINTS

When the plans call for sawing the joints, the joints shall be initially formed to a width as
shown on the plans including the blockout for the elastomeric concrete. Complete

11
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placement of the elastomeric concrete after the reinforced concrete deck slab has cured for
seven full days and reached a minimum strength of 3000 psi (20.7 Mpa).

Cure the elastomeric concrete for a minimum of 2 days prior to sawing the elastomeric
concrete to the final width and depth as specified in the plans.

When sawing the joint to receive the evazote seal, always use a rigid guide to control the
saw in the desired direction. To control the saw and to produce a straight line as indicated
on the plans, anchor and positively connect a template or a track to the bridge deck. Do not
saw the joint by visual means such as a chalk line. Fill the holes used for holding the
template or track to the deck with an approved, flowable non-shrink, non-metallic grout.

Saw cut to the desired width and depth in one or two passes of the saw by placing and
spacing two metal blades on the saw shaft to the desired width for compression seals.

The desired depth is the depth of the seal plus 1/4 inch (6 mm) above the top of the seal
plus approximately 1 inch (25 mm) below the bottom of the seal. An irregular bottom of
sawed joint is permitted as indicated on the plans. Grind exposed corners on saw cut edges
to a 1/4" (6 mm) chamfer.

Remove any staining or deposited material resulting from sawing with a wet blade to the
satisfaction of the Engineer.

Use extreme care to saw the joint straight to the desired width and to prevent any chipping
or damage to sawed edges of the joint.

PREPARATIONS FOR SAWED JOINTS

When the plans call for sawing the joint, the Engineer thoroughly inspects the sawed joint
opening for spalls, popouts, cracks, etc. Make all necessary repairs prior to blast cleaning
and installing the seal.

Immediately before sealing, clean the joints by sandblasting with clean dry sand. Sandblast
to provide a firm, clean joint surface free of curing compound, loose material and any
foreign matter. Sandblast without causing pitting or uneven surfaces. The aggregate in the
elastomeric concrete may be exposed after sandblasting.

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber,
blow the surface with compressed air, or vacuum the surface until all traces of blast
products and abrasives are removed from the surface, pockets, and corners.

If nozzle blasting, use compressed air that does not contain detrimental amounts of water or
oil. -

Examine the blast cleaned surface and remove any traces of oil, grease or smudge
deposited in the cleaning operations.

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned.

12
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5.0 PREPARATIONS FOR ARMORED JOINTS

When the plans call for armored joints, form the joint and blockout openings in accordance
with the plans. If preferred, wrap the temporary form with polyethylene sheets to allow for
easier removal. Do not use form release agents.

A.

Submittals

Submitting detailed working drawings is not required; however, submitting catalog cuts
of the proposed material is required. In addition, direct the joint supplier to provide an
angle segment placing plan.

Surface Preparation

Prepare the surface within the 48 hours prior to placing the elastomeric concrete. Do
not place the elastomeric concrete until the surface preparation is completed and
approved.

1. Angle Assembly

Clean and free metallized steel of all foreign contaminants and blast the
non-metallized steel surfaces to SSPC SP-10. Blast-cleaning anchor studs is not
required.

2. Concrete

Prior to placing the elastomeric concrete, thoroughly clean and dry all concrete
surfaces. Sandblast the concrete surface in the blockout and clear the surface of all
loose debris.

Elastomeric Concrete Placement

Make sure that a manufacturer’s representative is present when placing elastomeric
concrete. Do not place elastomeric concrete if the ambient air temperature is below
45°F (7°C).

Prepare and apply a primer, as per manufacturer’s recommendations, to all vertical
concrete faces, all steel components to be in contact with elastomeric concrete, and to
areas specified by the manufacturer. Align the angles with the joint opening.

Prepare, batch, and place the elastomeric concrete in accordance with the
manufacturer’s instructions. Place the elastomeric concrete in the areas specified on the
plans while the primer is still tacky and within 2 hours after applying the primer. Pay
careful attention to properly consolidate the concrete around the steel and anchors.
Trowel the elastomeric concrete to a smooth finish.

13
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D. Joint Preparation

Prior to installing the seal, the Engineer thoroughly inspects the armored joint opening
for proper alignment and full consolidation of elastomeric concrete under the angle
assemblies. Make all necessary repairs prior to cleaning the joint opening and
installing the seal.

Clean the armored joint opening with a pressure washer rated at 3000 psi (20.7 MPa)
minimum at least 24 hours after placing the elastomeric concrete. Dry the cleaned
surface prior to installing the seal.

Examine the cleaned surface and remove traces of oil, grease or smudge deposited
during the cleaning operations.

Bond the seal to the cleaned surface on the same day the surface is cleaned.

6.0 SEAL INSTALLATION

Install the joint seal according to the manufacturer’s procedures and recommendations and
as recommended below. Do not install the joint seal if the ambient air temperature is below
45°F (7°C). Have a manufacturer’s representative present during the installation of the first
seal of the project.

Begin installation at the low end of the joint after applying the mixed epoxy to the sides of
both the joint material and both sides of the joint, making certain to completely fill the
grooves with epoxy. With gloved hands, compress the material and with the help of a blunt
probe, push it down into the joint until it is recessed approximately 1/4 inch (6 mm) below
the surface. Do not push the seal at an angle that would stretch the material. Once work on
a joint begins, do not stop until it is completed. Clean the excess epoxy off the surface of
the joint material quickly and thoroughly. Do not use solvents to remove excess epoxy.
Remove excess epoxy in accordance with the joint manufacturer’s recommendations.

Install the seal so that it is watertight. Testing of the joint seal is not required, but it is
observed until final inspection.

7.0 BASIS OF PAYMENT
Payment for all evazote joint seals will be at the lump sum contract price bid for “Evazote
Joint Seals” which prices and payment will be full compensation for furnishing all material,
including elastomeric concrete when required, labor, tools and equipment necessary for
installing these units in place and accepted.

ELASTOMERIC CONCRETE (10-12-01)

1.0 DESCRIPTION

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or
epoxy, and kiln-dried aggregate. Have the manufacturer supply it as a unit. Use the

14
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concrete in the blocked out areas on both sides of the bridge deck joints as indicated on the
plans.

MATERIALS

Provide materials that comply with the following minimum requirements at 14 days.

MINIMUM
CONCRETE PROPERTIES TEST METHOD REQUIREMENT"
. (a)
Bond Strength to Concrete, psi (MPa) STM D638 (D638M) 450 (3.1)
Brittleness by Impact, ft-1b (kg-m) Ball Drop 7 (0.97)
Compressive Strength, psi (MPa) ASTM D695 (D695M) 2800 (19.3)
BINDER PROPERTIES MINIMUM
(without aggregate) TESTMETHOD | g GUIREMENT
Tensile Strength, psi (MPa) ASTM D638 (D638M) 800 (5.5)
Ultimate Elongation ASTM D638 (D638M) 150%
Tear Resistance, 1b/in (kN/m) ASTM D624 90 (15.7)

In addition to the requirements above, use elastomeric concrete that also resists water,
chemical, UV, and ozone exposure and withstands extreme temperature (freeze-thaw)
changes.

Furnish a manufacturer’s certification verifying that the materials satisfy the above
requirements. Provide samples of elastomeric concrete to the Engineer, if requested, to
independently verify conformance with the above requirements.

Require a manufacturer's representative to be present on site during the installation of the
elastomeric concrete.

BASIS OF PAYMENT
No separate payment will be made for elastomeric concrete. The lump sum contract price

bid for “Evazote Joint Seals” will be full compensation for furnishing and placing the
Elastomeric Concrete.
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FALSEWORK AND FORMWORK (7-18-06)

1.0 DESCRIPTION

2.0

3.0

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works™ is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and

sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.
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Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph
(177 km/hr). In addition, Table 2.2A is included to provide the maximum wind
speeds by county in North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, Ib/ft* (kPa) for Indicated Wind Velocity,
mph (km/hr)
feet (m) above ground 70 80 90 100 110
(112.7) | (128.7) | (144.8) | (160.9) | (177.0)
0to30(0to09.1) 15 20 25 30 35
(0.72) (0.96) (1.20) (1.44) (1.68)
30to 50 (9.1 to 15.2) 20 25 30 35 40
(0.96) (1.20) (1.44) (1.68) (1.92)
50 to 100 (15.2 to 30.5) 25 30 35 40 45
(120) | (1.44) | (1.68) | (1.92) | (2.15
over 100 (30.5) 30 35 40 45 50
(1.44) (1.68) (1.92) (2.15) (2.39)

2. Time of Removal
The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article
420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.

17
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B F5% |
Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina
25YR 25YR 25 YR
COUNTY (mph) COUNTY (mph) COUNTY (mph)
(km/hr) (km/hr) (km/hr)
Alamance 70 (112.7) Franklin 70 (112.7) Pamlico 100 (160.9)
Alexander 70 (112.7) Gaston 70 (112.7) | Pasquotank 100 (160.9)
Alleghany 70 (112.7) Gates 90 (144.8) Pender 100 (160.9)
Anson 70 (112.7) Graham 80 (128.7) | Perquimans | 100 (160.9)
Ashe 70 (112.7) Granville 70 (112.7) | Person 70 (112.7)
Avery 70 (112.7) Greene 80 (128.7) Pitt 90 (144.8)
Beaufort 100 (160.9) | Guilford 70 (112.7) | Polk 80 (128.7)
Bertie 90 (144.8) | Halifax. 80 (128.7) | Randolph 70 (112.7)
Bladen 90 (144.8) Harnett 70 (112.7) Richmond 70 (112.7)
Brunswick 100 (160.9) | Haywood 80 (128.7) | Robeson 80 (128.7)
Buncombe 80 (128.7) Henderson 80 (128.7) Rockingham | 70 (112.7)
Burke 70 (112.7) Hertford 90 (144.8) | Rowan 70 (112.7)
Cabarrus 70 (112.7) Hoke 70 (112.7) | Rutherford 70 (112.7)
Caldwell 70 (112.7) | Hyde 110 (177.0) | Sampson 90 (144.8)
Camden 100 (160.9) | Iredell 70 (112.7) Scotland 70 (112.7)
Carteret 110(177.0) | Jackson 80 (128.7) Stanley 70 (112.7)
Caswell 70 (112.7) Johnston 80 (128.7) Stokes 70 (112.7)
Catawba 70 (112.7) | Jones 100 (160.9) | Surry 70 (112.7)
Cherokee 80 (128.7) | Lee 70 (112.7) | Swain 80 (128.7)
Chatham 70 (112.7) Lenoir 90 (144.8) | Transylvania | 80 (128.7)
Chowan 90 (144.8) Lincoln 70 (112.7) Tyrell 100 (160.9)
Clay 80 (128.7) Macon 80 (128.7) Union 70 (112.7)
Cleveland 70 (112.7) | Madison 80 (128.7) | Vance 70 (112.7)
Columbus 90 (144.8) | Martin 90 (144.8) | Wake 70 (112.7)
Craven 100 (160.9) | McDowell 70 (112.7) Warren 70 (112.7)
Cumberland | 80 (128.7) Mecklenburg 70 (112.7) | Washington | 100 (160.9)
Currituck 100 (160.9) | Mitchell 70 (112.7) | Watauga 70 (112.7)
Dare 110 (177.0) | Montgomery 70(112.7) Wayne 80 (128.7)
Davidson 70 (112.7) Moore 70 (112.7) | Wilkes 70 (112.7)
Davie 70 (112.7) | Nash 80 (128.7) | Wilson 80 (128.7)
Duplin 90 (144.8) | New Hanover | 100 (160.9) | Yadkin 70 (112.7)
Durham 70 (112.7) | Northampton | 80(128.7) | Yancey 70 (112.7)
Edgecombe 80 (128.7) Onslow 100 (160.9)
Forsyth 70 (112.7) Orange 70 (112.7)
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Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the
necessary corrosion protection required for a Corrosive Site, epoxy coat, galvanize,
metallize or otherwise protect these devices as directed by the Engineer. Any
coating required by the Engineer will be considered incidental to the various pay
items requiring temporary works.

B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders. Falsework hangers that support concentrated
loads and are installed at the edge of thin top flange concrete girders (such as bulb tee
girders) shall be spaced so as not to exceed 75% of the manufacturer’s stated safe
working load. Use of dual leg hangers (such as Meadow Burke HF-42 and HF-43) are
not allowed. Design the falsework and forms supporting deck slabs and overhangs on
girder bridges so that there will be no differential settlement between the girders and
the deck forms during placement of deck concrete.

4.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in .
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.
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Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch (25 mm). For
cast-in-place concrete structures, make sure that the calculated deflection of falsework
flexural members does not exceed 1/240 of their span regardless of whether or not the
deflection is compensated by camber strips.

A.

Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.

Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
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5.0 REMOVAL

6.0

7.0

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.

SUBMITTAL OF WORKING DRAWINGS (9-16-08)

1.0

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision. For this provision, “submittals” refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
Resident Engineer. Either the Structure Design Unit or the Geotechnical Engineering Unit
or both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all
copies to the Resident Engineer. State the reason for the proposed variation in the
submittal. To minimize review time, make sure all submittals are complete when initially
submitted. Provide a contact name and information with each submittal. Direct any
questions regarding submittal requirements to the Resident Engineer, Structure Design Unit
contacts or the Geotechnical Engineering Unit contacts noted below.
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In order to facilitate in-plant inspection by NCDOT and approval of working drawings,
provide the name, address and telephone number of the facility where fabrication will
actually be done if different than shown on the title block of the submitted working
drawings. This includes, but is not limited to, precast concrete items, prestressed concrete

items and fabricated steel or aluminum items.

2.0 ADDRESSES AND CONTACTS

For submittals to the Structure Design Unit, use the following addresses:

Via US mail:

Mr. G. R. Perfetti, P. E.

State Bridge Design Engineer
North Carolina Department
of Transportation

Structure Design Unit

1581 Mail Service Center
Raleigh, NC 27699-1581

Attention: Mr. P. D. Lambert, P. E.

Via other delivery service:

Mr. G. R. Perfetti, P. E.

State Bridge Design Engineer
North Carolina Department
of Transportation

Structure Design Unit

1000 Birch Ridge Drive
Raleigh, NC 27610

Attention: Mr. P. D. Lambert, P. E.

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail:

Mr. K. J. Kim, Ph. D., P. E.
Eastern Regional Geotechnical
Manager

North Carolina Department

of Transportation
Geotechnical Engineering Unit
Eastern Regional Office

1570 Mail Service Center
Raleigh, NC 27699-1570

Via other delivery service:

Mr. K. J. Kim, Ph. D, P. E.

Eastern Regional Geotechnical
Manager

North Carolina Department

of Transportation

Geotechnical Engineering Unit
Eastern Regional Office

3301 Jones Sausage Road, Suite 100
Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office address:

Via US mail:

Mr. John Pilipchuk, L. G., P. E.
Western Regional Geotechnical
Manager

North Carolina Department

of Transportation

Geotechnical Engineering Unit
Western Regional Office

5253 Z Max Boulevard
Harrisburg, NC 28075
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Via other delivery service:

Mr. John Pilipchuk, L. G., P. E.
Western Region Geotechnical
Manager

North Carolina Department

of Transportation

Geotechnical Engineering Unit
Western Regional Office

5253 Z Max Boulevard
Harrisburg, NC 28075
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Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: Paul Lambert
(919) 250 — 4041
(919) 250 — 4082 facsimile
plambert@ncdot.gov

Secondary Structures Contacts: James Gaither (919) 250 — 4042
David Stark (919) 250 — 4044

Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim
(919) 662 - 4710
(919) 662 — 3095 facsimile
kkim@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
John Pilipchuk
(704) 455 — 8902
(704) 455 — 8912 facsimile
jpilipchuk@ncdot.gov

3.0 SUBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Resident
Engineer. At the same time, submit the number of hard copies shown below of the same
complete submittal directly to the Structure Design Unit and/or the Geotechnical
Engineering Unit.

The first table below covers “Structure Submittals”. The Resident Engineer will receive
review comments and drawing markups for these submittals from the Structure Design
Unit. The second table in this section covers “Geotechnical Submittals”. The Resident
Engineer will receive review comments and drawing markups for these submittals from the
Geotechnical Engineering Unit.
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Unless otherwise required, submit one set of supporting calculations to either the Structure
Design Unit or the Geotechnical Engineering Unit unless both units require submittal

copies in which case submit a set of supporting calculations to each unit.
additional copies of any submittal as directed by the Engineer.

STRUCTURE SUBMITTALS
Copies
Copies Required by

Required by Geotechnical

Provide

Contract Reference

Structure Engineering 1
Submittal Design Unit Unit Requiring Submittal
Arch Culvert Falsework 5 0 « Plan Note, SN Sheet & ’
Falsework and Formwork
7 5 0 Plan Note, SN Sheet &
Box Culvert Falsework “Falsework and Formwork”
Cofferdams 6 2 Article 410-4
Evazote Joint Seals 6 9 0 “Evazote Joint Seals”
Expansion Joint Seals
(hold down plate type with base 9 0 “Expansion Joint Seals”
angle)
Expansion Joint Seals 2. then 9 0 Modular Expa,r,lsmn Joint
(modular) Seals
Expapsmn Joint Seals 9 0 “Strip Seals”
(strip seals)
Falsework & Forms 2 3 0 Article 420-3 & “Falsework
(substructure) and Formwork”
Falsework & Forms 3 0 Article 420-3 & “Falsework
(superstructure) and Formwork”
Girder Erection over Railroad 5 0 Railroad Provisions
Maintenance and Protection of Mamfcenance and
Protection of Traffic
Traffic Beneath Proposed 8 0
S Beneath Proposed Structure
tructure . "
at Station
Metal Bridge Railing 8 Plan Note
Metal Stay-in-Place Forms 8 Article 420-3
Metalwork for Elastomeric )
7 0 Article 1072-10

2

Bearings
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Miscellaneous Metalwork 4,5

. . . 4
Optional Disc Bearings

Overhead Signs
Pile Splicers

Pile Points

Placement of Equipment on
Structures (cranes, etc.)

Pot Bearings 4
Precast Concrete Box Culverts

Precast Retaining Wall Panels

Prestressed Concrete Cored Slab
(detensioning sequences) 3

Prestressed Concrete Deck Panels

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Removal of Existing Structure
over Railroad

Revised Bridge Deck Plans
(adaptation to prestressed deck
panels)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Sound Barrier Wall Casting Plans

Sound Barrier Wall Steel
Fabrication Plans 5

Structural Steel 4

7

8
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2, then
1 reproducible

10

6

6 and

1 reproducible

2, then
1 reproducible

2, then
1 reproducible

10

2, then 7

25

Article 1072-10

“Optional Disc Bearings”

Article 903-3(C) &
Applicable Provisions

Subarticle 450-7(C) &
“Piles”

Subarticle 450-7(D) &
“Piles”

Article 420-20

“Pot Bearings”

“Optional Precast
Reinforced Concrete Box
Culvert at Station ”

Article 1077-2

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-
11

Railroad Provisions

Article 420-3

“Modular Expansion Joint
Seals”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-10 &
“Sound Barrier Wall”

Article 1072-10
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Article 400-3 &
“Construction,
Temporary Detour Structures 10 2 Maintenance and Removal
of Temporary Structure at
Station ”
TFE Expansion Bearings 4 8 0 Article 1072-10
FOOTNOTES
1. References are provided to help locate the part of the contract where the submittals are

required. References in quotes refer to the provision by that name. Articles and subarticles
refer to the Standard Specifications.

Submittals for these items are necessary only when required by a note on plans.

Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials & Tests Unit.

The fabricator may submit these items directly to the Structure Design Unit.

5. The two sets of preliminary submittals required by Article 1072-10 of the Standard

Specifications are not required for these items.

Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.

Submittals are necessary only when the top slab thickness is 18” or greater.
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Copies
Required by Copies
Geotechnical Required by
. Engineering Structure Contract Reference )
Submittal Unit Design Unit Requiring Submittal
Crosshole Sonic Logging (CSL) « . N~
Reports 1 0 Crosshole Sonic Logging
Drilled Pier Construction 1 0 “Drilled Piers”
Sequence Plans
Pile Driving Analyzer (PDA) ) 0 “Pile Driving Analyzer”
Reports
Pile Driving Equipment Data 3 1 0 Article 450-5 & “Piles”
Retaining Walls 8 2 Applicable Provisions
“Temporary Shoring”,
. . “Anchored Temporary
Contractor Designed Shoring 7 2 Shoring” & “Temporary
Soil Nail Walls”

FOOTNOTES

1. With the exception of “Pile Driving Equipment Data”, electronic copies of geotechnical
submittals are required. See referenced provision.

2. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles refer to the

Standard Specifications.

3. Download Pile Driving Equipment Data Form from following link:

http://www.ncdot.org/doh/preconstruct/highway/geotech/formdet/

Submit one hard copy of the completed form to the Resident Engineer. Submit a second
copy of the completed form electronically, by facsimile or via US Mail or other delivery
service to the Geotechnical Engineering Unit. Electronic submission is preferred. See

second page of form for submittal instructions.
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OPTIONAL DISC BEARINGS (6-07-05)

1.0

2.0

GENERAL

This item consists of furnishing, fabrication and installation of disc bearings in accordance
with AASHTO Standard Specifications, the Standard Specifications, the recommendations
of the manufacturer and as specified herein. In addition, all plan notes pertaining to
furnishing and installing pot bearing assemblies shall also apply to disc bearing assemblies,
except as noted herein.

Disc Bearings consist of a polyether urethane structural element (disc) confined by upper
and lower steel bearing plates. Equip disc bearings with a shear restriction mechanism to
prevent movement of the disc. Supply disc bearings as fixed bearings and guided
expansion bearings as designated by the Contract Documents.

Fixed disc bearings allow rotation but no longitudinal or transverse movement in the
bearing plane. Fixed bearings consist of a sole plate, an elastomer disc, upper bearing
plate, lower bearing plate, masonry plate, anchor bolts, nuts and washers.

Guided expansion disc bearings allow rotation and only longitudinal movement in the
bearing plane. Guided expansion disc bearings consist of a sole plate, a top steel plate with
a polished stainless steel sheet facing bearing on a fixed disc bearing with a layer of virgin
polytetraflouroethylene (PTFE) material on its top, masonry plate, anchor bolt assembly
which includes anchor bolts, nuts, washers, pipe sleeves, a closure plate, grout and various
sizes of standard pipe and any other necessary material as detailed on the plans. To allow
longitudinal movement, bond a polytetraflouroethylene (PTFE) sheet to the upper steel
bearing plate. Support a sliding steel top bearing plate with the upper steel bearing plate.
Face the mating surface of the sliding steel top bearing plate with polished stainless steel.
Use either a guide bar or keyway system to restrict transverse movement. Face the sliding
surfaces of the guide bar or keyway systems with either PTFE sheets or stainless steel.

MATERIALS
Use disc bearings produced by the same manufacturer.

Use AASHTO M270 Grade 50W (345W) for all steel in the disc bearings. Clean, coat, and
seal the plates in the disc bearing assemblies except for the areas with special facings and
the areas that come in contact with the elastomer disc, in accordance with the Special
Provision for “Thermal Sprayed Coatings (Metallization)”. Coat surfaces to a thickness of
8 mils (0.200 mm) minimum on all external parts. Repair surfaces that are abraded or
damaged after the application of metallizing in accordance with the Special Provision for
“Thermal Sprayed Coatings (Metallization)”.

Provide anchor bolts and nuts in accordance with the Standard Specifications.

When the maximum plan dimension of the sheet is 12" (300 mm) or less, provide a
stainless steel sheet in expansion disc bearings that is at least 16 gage or 1/16" (1.6 mm).
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When the maximum plan dimension is greater than 12" (300 mm), provide a stainless steel
sheet that is at least 11 gage or 1/8" (3 mm). Ensure that all stainless steel sheets are in
conformance with ASTM A167/A240 Type 304 and polished to a minimum #8 mirror
surface finish.

Blast clean the surface of the plate that will be attached to the stainless sheet to a near white
condition in accordance with the Standard Specifications. Position and clamp the back of
the stainless sheet that is to be in contact with the steel plate on the steel plate. Apply the
stainless steel to the blast cleaned surface of the steel plate as soon as possible after blasting
and before any visible oxidation of the blast cleaned surface occurs. Weld the stainless
sheet continuously around its perimeter using a tungsten inert gas, wire-fed welder.

For the PTFE sheet, used as a mating surface for the stainless sheet, provide an unfilled
virgin PTFE Sheet (Recessed) or a glass-fiber filled PTFE sheet, resulting from skiving
billets formed under hydraulic pressure and heat. Provide resin that conforms to the
requirements of ASTM D4894 or D4895.

To bond the PTFE and the bearing plate, use heat cured high temperature epoxy capable of
withstanding temperature of —320°F to S00°F (-195 °C to 260 °C).

Mold the polyether urethane structural element from a polyether urethane compound.
Conform the physical properties of the polyether urethane to the following requirements:

Physical Property ASTM Test Requirements

Method Min. Max.

Hardness, Type D Durometer D2240 60 64

Tensile Stress psi (Mpa) D412

At 100% elongation 2000 (13.8) ----

At 200% elongation 3700 (25.5)

Tensile Strength psi (Mpa) D412 5000 (34.5) ----

Ultimate Elongation % D412 220 ----

Compression Set % D395 ---- 40

22 hrs. at 158°F (70°C)

3.0 DESIGN

Design the disc bearings for the loads and movements shown on the contract plans.
However, use the anchor bolt size, length, spacing and masonry plate thickness as shown
on the contract plans and provide an overall height of the bearing assembly that is at least
the height shown on the contract plans, but no more than 1/2 inch (13 mm) greater than this
height. Either combine and cast the sole plate and top plate/upper bearing plate and the
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lower bearing plate and masonry plate as a single unit or weld together prior to the
installation of the disc.

When designing the bearings, use the following allowable bearing stresses:

o On polyether urethane structural element: 5000 psi (34.5 MPa)
e On PTFE Sliding Surface, filled or unfilled PTFE (recessed): 3500 psi (24.1 MPa)

Submit eight sets of shop drawings and one set of design calculations for review, comments
and acceptance. Have a North Carolina Registered Professional Engineer check and seal
the shop drawings and design calculations.

After the Engineer reviews the drawings and, if necessary, corrections are made, submit
one 22" x 34" reproducible set of the working drawings.

SAMPLING AND TESTING
A. Sampling

The manufacturer is responsible for randomly selecting and testing sample bearings from
completed lots of bearings. The manufacturer is also responsible for certifying that the
completed bearings and their components have been tested and are in compliance with the
requirements of this Special Provision. Have the manufacturer furnish the results of the
tests to the Materials and Tests Engineer.

B. Testing
1. Proof Load Test

Load a test bearing to 150% of the bearing’s rated design capacity and
simultaneously subject it to a rotational range of 0.02 radians (1.146°) for a period
of 1 hour.

Have the bearing visually examined both during the test and upon disassembly after
the test. Any resultant visual defects, such as extruded or deformed elastomer or
PTFE, damaged seals or rings, or cracked steel is cause for rejection.

Keep continuous and uniform contact between the polyether urethane element and
the bearing plates and between the sliding steel top plate and the upper bearing plate
for the duration of the test. Any observed lift-off is cause for rejection.

2. Sliding Coefficient of Friction

For all guided and non-guided expansion type bearings, measure the sliding
coefficient of friction at the bearing’s design capacity in accordance with the test
method described below, and on the fifth and fiftieth cycles, at a sliding speed of
1 in/min (25 mm/min).
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Calculate the sliding coefficient of friction as the horizontal load required to
maintain continuous sliding of one bearing, divided by the bearing’s vertical design
capacity.

The test results are evaluated as follows:

e A maximum measured sliding coefficient of friction of 3%.

e A visual examination both during and after the test. Any resultant visual
defects, such as bond failure, physical destruction, cold flow of PTFE to the
point of debonding, or damaged components is cause for rejection of the lot.

Using undamaged test bearings in the work is permitted.
3. Test Method
The test method and equipment shall meet the following requirements:

f. Arrange the test to determine the coefficient of friction on the first movement of
the manufactured bearing.

g. Clean the bearing surface prior to testing.

h. Conduct the test at maximum working stress for the PTFE surface with the test
load applied continuously for 12 hours prior to measuring friction.

1. Determine the first movement static and dynamic coefficient of friction of the
test bearing at a sliding speed of less than 1 in/min (25 mm/min), not to exceed:
0.04 unfilled PTFE
0.08 filled PTFE

j. Subject the bearing specimen to 100 movements of at least 1 inch (25 mm) of
relative movement and, if the test facility permits, the full design movement at a
speed of less than 1 ft/min (300 mm/min). Following this test determine the
static and kinetic coefficient of friction again. The specimen is considered a
failure if it exceeds the values measured in (d) above or if it shows any signs of
bond failure or other defects.

Bearings represented by test specimens passing the above requirements are
approved for use in the structure subject to on-site inspection for visible defects.

5.0 INSTALLATION

Store disc bearings delivered to the bridge site under cover on a platform above the ground
surface. Protect the bearings from injury at all times and, before placing the bearings, dry
and clean all dirt, oil, grease or other foreign substances from the bearing. Do not
disassemble the bearings during installation, except at the manufacturer’s direction. Place
the bearings in accordance with the recommendations of the manufacturer, Contract
Drawings, and as directed by the Engineer. If there is any discrepancy between the
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recommendations of the manufacturer, Special Provisions, and Contract Drawings, the
Engineer is the sole judge in reconciling any such discrepancy.

Provide preformed bearing pads under the masonry plates in accordance with Article
1079-1 of the Standard Specifications.

Do not install any bearing before the Engineer approves it.
6.0 BASIS OF PAYMENT

Payment for all optional disc bearings will be at the lump sum contract price bid for “Pot
Bearings” which includes full compensation for furnishing all disc bearings, labor,
materials, tools, equipment, testing and incidentals required to complete the work in
accordance with the Standard Specifications, this Special Provision, the manufacturer’s
requirements and as directed by the Engineer.

CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s
crane chart capacity for the radius at which the load will be lifted or requires the use of more
than one crane. Changes in personnel or equipment must be reported to the Engineer and all
applicable items listed below must be updated and submitted prior to continuing with crane
operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for
rigging operations. Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment, and safe rigging practices.

C. Crane Inspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Certifications: By July 1, 2006, crane operators performing critical lifts shall be
certified by NC CCO (National Commission for the Certification of Crane Operators),
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's
Proficiency Program. Other approved nationally accredited programs will be
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considered upon request. All crane operators shall also have a current CDL medical
card. Submit a list of anticipated critical lifts and corresponding crane operator(s).

Include current certification for the type of crane operated (small hydraulic, large
hydraulic, small lattice, large lattice) and medical evaluations for each operator.

-~

PILES (10-21-08)

Remove Section 450 of the Standard Specifications and replace with the following.

1.0

2.0

3.0

DESCRIPTION

Furnish and install steel and prestressed concrete piles with the required resistance,
penetration into natural ground and embedment in the cap or footing in accordance with the
Contract and accepted submittals. Drive and drill in piles and use pile tips and accessories
as shown on plans. Preauger through embankments, galvanize, restrike, redrive, splice, cut
off and build up piles and perform pile driving analyzer (PDA) testing as necessary or
required.

MATERIALS

Refer to Division 10 of the Standard Specifications:

Item Section
Flowable Fill, Non-Excavatable 340
Portland Cement Concrete 1000
Reinforcing Steel 1070
Steel Plates 1072
Steel and Prestressed Concrete Piles 1084

For drilled-in piles, use Class A Concrete in accordance with Article 1000-4 of the
Standard Specifications except as modified herein. Provide concrete with a slump of 6 to 8
inches (150 to 200 mm). Use an approved high-range water reducer to achieve this slump.

For galvanized steel piles, see Section 1076 of the Standard Specifications. Submit pile
splicers and steel pile points with the manufacturer’s attachment instructions for review and
acceptance before using splicers or points.

PILE LENGTHS

The estimated pile lengths shown on the plans are for bid purposes only. Provide piles of
sufficient lengths for the required resistance, penetration into natural ground and
embedment in the cap or footing. At the Contractor’s option and no additional cost to the
Department, make investigations as necessary to determine required pile lengths.
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Handling and Storing Piles

Handle, transport and store piles so that piles are kept clean and undamaged. Do not
use chains, cables or hooks that can damage or scar piles. Do not damage coatings on
steel piles. When handling prestressed concrete piles, support piles at pick-up points as
shown on the plans.

Protect steel piles as far as practicable from corrosion. Store piles above ground upon
platform skids, or other supports, and keep free from dirt, grease, vegetation and other
foreign material. Damaged, bent or cracked piles will be rejected.

Pile Installation

If applicable, completely excavate for caps and footings before installing piles. If
applicable and unless noted otherwise on the plans, construct embankments to bottom
of cap or footing elevations for a horizontal distance of 50 ft (15 m) from any pile
except where fill slopes are within 50 ft (15 m) of a pile.

Install piles with the following tolerances.

1. Axial alignment within % inch per foot (21 mm per meter) of vertical or batter
shown on the plans

2. Horizontal alignment within 3” (75 mm) of plan location, longitudinally and
transversely

3. Pile embedment in the cap or footing within 3” (75 mm) more and 2” (50 mm) less
of the embedment shown on the plans

No additional payment will be made for increased cap or footing dimensions due to
piles installed out of position.

If necessary, build up prestressed concrete piles or splice steel piles as shown on the
plans. Do not use more than 3 sections (2 splices) of steel piling per pile. Cut off piles
at required elevations along a plane normal to the axis of the pile as necessary. Do not
damage or spall piles when cutting off prestressed concrete piles.

Pile Accessories

If required, use pile accessories including steel pile points, pipe pile plates and pile
splicers as shown on the plans. Perform any welding in accordance with Article 1072-
20 of the Standard Specifications and the accepted submittals. Weld steel plates with
the specified dimensions to pipe piles as shown on the plans.
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Attach steel pile points to steel piles in accordance with the manufacturer’s instructions
and accepted submittals. The minimum weld length is twice the flange width for H
piles.

Use steel pile tips with prestressed concrete piles as shown on the plans. Use pile
splicers for splicing steel pile tips. Attach pile splicers in accordance with the
manufacturer’s instructions and accepted submittals.

Driven Piles

Drive piles in accordance with the accepted submittals and this provision. Unless
otherwise approved, do not drive piles within 50 ft (15 m) of cast-in-place concrete
until the concrete cures for at least 3 days.

When preaugering before driving piles or using a vibratory hammer to install the initial
portions of steel piles, submit these pile installation methods with the proposed pile
driving methods and equipment for review and acceptance. The Engineer will approve
the preaugering depth, auger diameter and depth of pile installation with the vibratory
hammer. Do not use vibratory hammers to install prestressed concrete piles.

Limit driving stresses in accordance with the AASHTO LRFD Bridge Design
Specifications. 1f a tip elevation is noted on the plans, drive piles to the minimum
required driving resistance and tip elevation. Otherwise, drive piles to the minimum
required driving resistance and a penetration into natural ground of at least 10 ft (3 m).
Also, drive piles to the required tip elevation or penetration into natural ground,
whichever is lower, in a continuous operation unless stopped due to exceeding the
maximum blow count or driving stresses, insufficient pile length or other approved
reasons. Natural ground within an area of a new embankment is defined as the bottom
of the embankment or footings, whichever is lower.

Protect coatings in an approved manner when driving steel piles through templates.
Redrive piles raised or moved laterally due to driving adjacent piles.

1. Driving Equipment

Submit the proposed pile driving methods and equipment (pile driving equipment
data form) including the pile driving hammer, hammer cushion, pile helmet and
cushion for review and acceptance. Do not submit more than two pile driving
hammers per pile type per submittal. Submit this information for review and
acceptance at least 30 calendar days before driving piles. All equipment is subject
to satisfactory field performance.

Drive piles with accepted driving equipment using air, steam or diesel hammers.
Use pile driving hammers that will not overstress piles and provide the required
driving resistance at a blows per foot ranging from 30 to 180. Use a variable energy
hammer to drive prestressed concrete piles.
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Operate air and steam hammers within the manufacturer’s specified ranges and 10%
of the manufacturer's rated speed in blows per minute or a rate approved by the
Engineer. Use a plant and equipment for air or steam hammers with sufficient
capacity to maintain, under working conditions, the volume and pressure specified
by the manufacturer. Equip the plant and equipment with accurate pressure gauges
that are easily accessible. Provide striking parts of air and steam hammers that
weigh at least one-third the weight of the pile helmet and pile, with a minimum
weight of 2,750 Ibs.

Equip open-end (single acting) diesel hammers with a graduated scale (jump stick)
extending above the ram cylinder, graduated rings or grooves on the ram or an
electric sound activated remote measuring instrument to determine the hammer
stroke during driving. Equip closed-end (double acting) diesel hammers with a
calibrated bounce chamber pressure gauge mounted near the ground and provide a
current calibrated chart or graph equating bounce chamber pressure and gauge hose
length to equivalent energy. Submit this chart or graph with the proposed pile
driving methods and equipment for closed-end diesel hammers.

Hold pile heads in position with pile helmets that closely fit over the pile heads and
extend down the sides of piles a sufficient distance. Protect pile heads of
prestressed concrete piles from direct impact with accepted pile cushions. Use pile
cushions made of pine plywood with a minimum thickness of 4 (100 mm). Unless
otherwise approved, provide a new pile cushion for each prestressed concrete pile.
Replace pile cushions during driving when a cushion is compressed more than one-
half its original thickness or begins to burn.

The Engineer may inspect the hammer cushion before beginning driving and
periodically throughout the project. Expose the hammer cushion for inspection as
directed by the Engineer. Replace or repair any hammer cushion that is less than
25% of its original thickness.

. Required Driving Resistance

The Engineer will determine the acceptability of the proposed pile driving methods
and equipment and provide the blows per foot and equivalent set for 10 blows for
the required driving resistance. The minimum required driving resistance is equal
to the factored resistance noted on the plans plus any additional resistance for
downdrag and scour, if applicable, divided by a resistance factor. When performing
PDA testing in accordance with the AASHTO LRFD Bridge Design Specifications,
the resistance factor is 0.75. Otherwise, the resistance factor for Othe wave equation
analysis is 0.60.

Unless otherwise approved, stop driving piles when refusal is reached. Refusal is
defined as 240 blows per foot or any equivalent set.
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3. Redriving Piles

Once the required pile penetration is achieved, the Contractor may choose to or the
Engineer may require the Contractor to stop driving, wait and restrike or redrive
piles to achieve the required driving resistance. If the Contractor chooses to restrike
or redrive piles, no payment will be made for restrikes or redrives. If the Engineer
requires the Contractor to restrike or redrive piles, payment will be made in
accordance with this provision. When the Engineer requires restrikes or redrives,
the Engineer will determine the number of restrikes or redrives and the time to wait
after stopping driving and between restrikes and redrives. The time to wait will
range from 4 to 24 hours.

Use the same pile driving methods, equipment and compressed pile cushion from
the previous driving to restrike or redrive the pile unless the cushion is unacceptable
due to deterioration. Do not use a cold diesel hammer for a restrike or redrive,
unless it is impractical to do otherwise as determined by the Engineer. In general,
warm up the hammer by applying at least 20 blows to a previously driven pile or
timber mats on the ground.

. Pile Driving Analyzer

If required, test piles with a pile driving analyzer (PDA) manufactured by Pile
Dynamics, Inc., analyze data and provide PDA reports. Perform PDA testing in
accordance with ASTM D4945. Either the Engineer will perform the PDA testing
and analysis or use a PDA Consultant prequalified by the NCDOT Construction
Unit for Pile Driving Analyzer Work (work code 3060) to perform the PDA testing
and analysis and provide a PDA report.

The Engineer will determine the number of piles and which piles to be tested with a
PDA. Do not drive piles with a PDA until the proposed pile driving methods and
equipment has been preliminarily accepted. Notify the Engineer of the pile driving
schedule a minimum of 7 calendar days in advance.

The Engineer will complete the review and acceptance of the proposed pile driving
methods and equipment and provide the blows per foot and equivalent set for 10
blows for the required driving resistance within 10 calendar days after the Engineer
receives the PDA report or the Engineer finishes PDA testing. A PDA report for or
PDA testing on multiple piles may be required as determined by the Engineer
before the 10 day time period begins.

a. Preparation

Provide piles for PDA testing that are 5 ft (1.5 m) longer than the estimated pile
lengths shown on the plans. Supply an AC electrical power source of a voltage
and frequency suitable for computer equipment.
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Provide a shelter to protect the PDA equipment and operator from conditions of
sun, water, wind and temperature. The shelter should have a minimum floor
size of 6 ft by 6 ft (1.8 m by 1.8 m) and a minimum roof height of 8 ft (2.4 m).
If necessary, heat or cool the shelter to maintain a temperature between 50 and
85 degrees F (10 and 30 degrees C). Place the shelter within 75 ft (23 m) of the
pile such that the PDA cables reach the computer and the operator can clearly
observe the pile. The Engineer may waive the shelter requirement if weather
conditions allow.

Drill up to a total of 16 bolt holes in either 2 or 4 sides of the pile, as directed by
the PDA Consultant or Engineer, at an approximate distance equal to 3 times
the pile diameter below the pile head. If the PDA Consultant or Engineer
chooses to drill the bolt holes, provide the necessary equipment, tools and
assistance to do so. A hammer drill is required for concrete piles. Allow for 2
hours per pile to drill holes.

Lift, align and rotate the pile to be tested with a PDA as directed by the PDA
Consultant or Engineer. Place the pile in the leads and template so that the PDA
instruments and their accompanying wires will not be damaged. Attach PDA
instruments as directed by the PDA Consultant or Engineer after the pile is
placed in the leads and the template.

. Testing

Use only the preliminarily accepted pile driving methods and equipment to
drive piles with the PDA instruments attached. Drive piles in accordance with
this provision and as directed by the PDA Operator or Engineer. The PDA
Operator or Engineer may require the Contractor to modify the pile installation
procedure during driving. Dynamic measurements will be recorded and used to
evaluate the hammer performance, driving resistance and stresses, energy
transfer, pile integrity and various soil parameters such as quake and damping.

If required, reattach the PDA instruments and restrike or redrive the pile in
accordance with this provision. Obtain the required stroke and at least 6” (150
mm) of penetration as directed by the PDA Operator or Engineer. Dynamic
measurements will be recorded during restriking and redriving. The Engineer
will determine when PDA testing has been satisfactorily completed.

The Contractor is responsible in terms of both actual expense and time delays
for any damage to the PDA instruments and supporting equipment due to the
Contractor’s fault or negligence. Replace any damaged equipment at no
additional cost to the Department.

Analysis

When using a PDA Consultant, analyze data with the CAse Pile Wave Analysis
Program (CAPWAP), version 2006 or later. At a minimum, analysis is required
for a hammer blow near the end of initial drive and for each restrike and redrive.
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Additional CAPWAP analysis may be required as determined by the PDA
Consultant or Engineer.

. Report

When using a PDA Consultant, submit three hard copies and an electronic copy
(PDF on CD or DVD) of PDA reports sealed by a Professional Engineer
registered in North Carolina within 7 calendar days of completing field testing.
Include the following in the PDA Report:

i. Title Sheet

NCDOT TIP number and WBS element number
Project description

County

Bridge station number

Pile location

Personnel

Report date

1i. Introduction

iii. Site and Subsurface Conditions (including water table elevation)

iv. Pile Details

Pile type and length

Required driving resistance and resistance factor

Concrete compressive strength and/or steel pile yield strength
Pile splice type and locations

Pile batter

Installation methods including use of jetting, preaugering, spudding,
vibratory hammer, template, barge, etc.

v. Driving Details

Hammer make, model and type
Hammer and pile cushion type and thickness
Pile helmet weight

Hammer efficiency and operation data including fuel settings, bounce
chamber pressure, blows per minute, equipment volume and pressure

Ground or mud line elevation and template reference elevation at the
time of driving
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Final pile tip elevation

Driving data (ram stroke, blows per foot (0.3 meter) and set for last 10
hammer blows)

Restrike and redrive information

vi. PDA Field Work Details

vii. CAPWAP Analysis Results

Table showing percent skin and tip, skin and toe damping, skin and toe
quake and match quality

viii.Summary/Conclusions

ix. Attachments

Boring log(s)

Pile driving equipment data form (from Contractor)
Field pile driving inspection data (from Engineer)
Accelerometer and strain gauge locations

Accelerometer and strain gauge serial numbers and calibration
information c

PDA hardware model and CAPWAP software version information

Electronic copy of all PDA data and executable CAPWAP input and
output files

E. Drilled-in Piles

If required, perform pile excavation to specified elevations shown on the plans.
Excavate holes with diameters that will result in at least 3" (75 mm) of clearance all
around piles. Before filling holes, support and center piles in excavations and when
noted on the plans, drive piles to the required driving resistance. Remove any fluid
from excavations, and at the Contractor’s option, fill holes with either concrete or
flowable fill unless required otherwise in the Contract.

1. Pile Excavation

Use equipment of adequate capacity and capable of drilling through soil, rock,
boulders, debris, man-made objects and any other materials encountered. Blasting
is not permitted to advance excavations. Blasting for core removal is only
permitted when approved by the Engineer. Dispose of drilling spoils in accordance
with Section 802 of the Standard Specifications and as directed by the Engineer.
Drilling spoils consist of all excavated materials including fluids removed from
excavations by pumps or drilling tools.
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If unstable, caving or sloughing soils are anticipated or encountered, stabilize
excavations with either slurry or steel casing. When using slurry, submit slurry
details including product information, manufacturer’s recommendations for use,
slurry equipment details and written approval from the slurry supplier that the
mixing water is acceptable before beginning drilling. When using steel casing, use
either the sectional type or one continuous corrugated or non-corrugated piece.
Steel casings should consist of clean watertight steel of ample strength to withstand
handling and driving stresses and the pressures imposed by concrete, earth and
backfill. Use steel casings with an outside diameter equal to the hole size and a
minimum wall thickness of % inch (6 mm).

2. Filling Holes

Check the water inflow rate at the bottom of holes after all pumps have been
removed. If the inflow rate is less than 6” (150 mm) per half hour, remove any
fluid and free fall concrete or flowable fill into excavations. Ensure that concrete or
flowable fill flows completely around piles. If the water inflow rate is greater than
6” (150 mm) per half hour, propose and obtain acceptance of a procedure for
placing concrete or flowable fill before filling holes. Place concrete or flowable fill
in a continuous manner and remove all casings.

MEASUREMENT AND PAYMENT

Prestressed Concrete Piles, Steel Piles and Galvanized
Steel Piles will be measured and paid for in linear feet (meters). The quantity of piles will
be measured as the pile length before installation minus any pile cut-offs. No payment will
be made for pile cut-offs or cutting off piles. No payment will be made for damaged,
defective or rejected piles or any piles for falsework, bracing, templates or temporary work
bridges. The contract unit price bid for Prestressed Concrete Piles,
Steel Piles and Galvanized Steel Piles will also be full compensation for driving
piles and any preaugering.

For driven piles, once the required resistance and pile penetration is achieved, the
Contractor may drive the remaining portion of piles to grade in lieu of cutting off piles
provided the remaining portions do not exceed 5 ft (1.5 m) and the piles can be driven
without being damaged or reaching the maximum blow count or refusal. When this occurs,
the additional length of piles driven will be measured and paid for at the contract unit price
bid for Prestressed Concrete Piles, Steel Piles and
Galvanized Steel Piles.

For prestressed concrete piles that are built up, the build-up will be measured and paid for

at the contract unit price bid for Prestressed Concrete Piles. Steel pile tips are

not included in the quantity of prestressed concrete piles. No separate payment will be

made for steel pile tips or pile splicers and any associated hardware or welding. Steel pile

tips and pile splicers will be considered incidental to the contract unit price bid for
Prestressed Concrete Piles.

Steel Pile Points and Pipe Pile Plates will be measured and paid for in units of each.
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Pile Redrives will be measured and paid for in units of each. The quantity of pile redrives
will be measured as the number of restrikes or redrives required by the Engineer. No
payment will be made for restrikes or redrives when the Contractor chooses to restrike or
redrive piles.

PDA Testing will be measured and paid for in units of each. No payment for PDA Testing
will be made if the Engineer performs PDA testing. If the Engineer does not perform PDA
testing, the quantity of PDA Testing per pile will be one. The contract unit price bid for
PDA Testing will be full compensation for performing PDA testing the first time a pile is
tested with a PDA, performing analysis on data collected during initial drive, restrikes and
redrives and providing the PDA report. Subsequent PDA testing of the same plles will be
considered incidental to the contract unit price bid for Pile Redrives.

PDA Assistance will be measured and paid for in units of each. The quantity of PDA
Assistance per pile will be one. The contract unit price bid for PDA Assistance will be full
compensation for the Contractor’s assistance to perform the PDA testing during initial
drive, restrikes and redrives.

Pile Excavation in Soil and Pile Excavation Not in Soil will be measured and paid for in
linear feet (meters). Not in soil is defined as material with a rock auger penetration rate of
less than 2” (50 mm) per S minutes of drilling at full crowd force. Once not in soil is
encountered, seams, voids and weathered rock less than 3 ft (1 m) thick with a rock auger
penetration rate of greater than 2 (50 mm) per 5 minutes of drilling at full crowd force will
be paid for at the contract unit price bid for Pile Excavation Not in Soil. Seams, voids and
weathered rock greater than 3 ft (1 m) thick will be paid for at the contract unit price bid for
Pile Excavation in Soil where not in soil is no longer encountered. The contract unit price
bid for Pile Excavation in Soil and Pile Excavation Not in Soil will also be full
compensation for filling holes with either concrete or flowable fill.

Payment will be made under:

Pay Item Pay Unit
Prestressed Concrete Piles Linear Foot (Meter)
Steel Piles Linear Foot (Meter)
Galvanized Steel Piles Linear Foot (Meter)

Steel Pile Points Each

Pipe Pile Plates Each

Pile Redrives Each

PDA Testing Each

PDA Assistance Each _

Pile Excavation in Soil Linear Foot (Meter)

Pile Excavation Not in Soil Linear Foot (Meter)
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SHIPPING STEEL STRUCTURAL MEMBERS (7-18-06)

Section 1072-23 Marking and Shipping

Add the following paragraphs after the third paragraph of the Section.

Load and ship steel beams and girders in accordance with the Figure below for all types of
transportation.

Below is the sketches provided to Materials and Tests Unit on May 8, 1991. When the
contractor wishes to place members on trucks not in accordance with these limits, to ship by rail,
to attach shipping restraints to the members, to ship horizontally curved steel members, or to
invert members, he shall submit a shipping plan prior to shipping. See also Article 1072-11.

LIMITS FOR PLACEMENT OF BEAMS AND GIRDERS DURING SHIPMENT
= LENGTH OF MEMBER

A,

'C' = 0.2L TO 0.3L]

TOP FLANGE; 15" [4.6m] NAX.)

a "
A suwom w\— LAST SUPPORT

WHEN 'C' = 15' (4.6m) OR LESS

. 'L = LENGTH OF MENBER (120' [36.6m] MAX.)

/C' = 0.2L TO 0.3L
(30" [9.1m] MAX.)

0.4C (12'
TOP FLANGE ; [3.7m})
R LI B -
W- SUPPORT Lous ADD'L
RESTRAINT
LAST SUPPORT

REQUIRED

WHEN 'C' = OVER 15' (4.6m) THRU 30’ (9.1m)

L MIN. 'C’ MAX 'C’
75 (22.9m) 15 (4.6m) (" 221%6(6.9m)
80 (24.4m) 16 (4.9m) 24 (7.3m)
85 (25.9m) 17 (5.2m) 0.3L< 251%(7.8m)
90 (27.4m) 18 (5.5m) 27 (8.2m)
95 (29.0m) 0.2L< 19 (5.8m) 2815 (8.7m)
100 (30.5m) 20 (6.1m) \_30 (9.1m)
105 (32.0m) 21 (6.4m) 30 (9.1m)
110 (33.5m) 22 (6.7m) 30 (9.1m)
115 (35.1m) 23 (7.0m) 30 (9.1m)
120 (36.6m) \_24 (7.3m) 30 (9.1m)

NOTES: ALL DIMENSIONS ARE IN FEET (METERS).
TRUCK LOADING SHOWN FOR SIMPLICITY
DIMENSIONS APPLY TO ALL TYPES OF SHIPMENTS.
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GROUT FOR STRUCTURES (7-12-07)

1.0 DESCRIPTION
This special provision addresses grout for use in structures, including continuous flight
auger (CFA) piles, micropiles, soil nail and anchored retaining walls and backfilling
crosshole sonic logging (CSL) tubes or grout pockets, shear keys, dowel holes and recesses
for cored slabs and box beams. This provision does not apply to grout placed in post-
tensioning ducts for bridge beams, girders, or decks. Provide grout composed of portland
cement, water and at the Contractor’s option, fine aggregate and/or pozzolan. If necessary,
use set controlling admixtures. Proportion, mix and place grout in accordance with the
plans, the applicable section of the Standard Specifications or special provision for the
application and this provision.

2.0 MATERIALS
Refer to Division 10 of the Standard Specifications:
Item Article
Portland Cement 1024-1
Water 1024-4
Fine Aggregate 1014-1
Fly Ash 1024-5
Ground Granulated Blast Furnace Slag 1024-6
Admixtures 1024-3
At the Contractor’s option, use an approved packaged grout in lieu of the materials above
with the exception of the water. Contact the Materials and Tests (M&T) Unit for a list of
approved packaged grouts. Consult the manufacturer to determine if the packaged grout
selected is suitable for the application and meets the compressive strength and shrinkage
requirements.

3.0 REQUIREMENTS

Unless required elsewhere in the Contract, provide non-metallic grout with minimum
compressive strengths as follows:

Property Requirement
Compressive Strength @ 3 days 2500 psi (17.2 MPa)
Compressive Strength @ 28 days 4500 psi (31.0 MPa)

For applications other than micropiles, soil nails and ground anchors, use non-shrink grout
with shrinkage of less than 0.15%.

When using approved packaged grout, a grout mix design submittal is not required.

Submit grout mix designs in terms of saturated surface dry weights on M&T Form 312U in
accordance with the applicable section of the Standard Specifications or special provision
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for the structure. Use an approved testing laboratory to determine the grout mix
proportions. Adjust proportions to compensate for surface moisture contained in the
aggregates at the time of mixing. Changes in the saturated surface dry mix proportions will
not be permitted unless a revised grout mix design submittal is accepted.

For each grout mix design, provide laboratory test results for compressive strength, density,
flow and if applicable, aggregate gradation and shrinkage. Submit compressive strength
for at least 3 cube and 2 cylinder specimens at the age of 3, 7, 14 and 28 days for a total of
at least 20 specimens tested. Perform laboratory tests in accordance with the following:

Property Test Method

Compressive Strength AASHTO T106 and T22
Density AASHTO T133

Flow for Sand Cement Grout ASTM C939 (as modified below)
Flow for Neat Cement Grout Marsh Funnel and Cup
(no fine aggregate) API RP 13B-1, Section 2.2

Aggregate Gradation for Sand Cement Grout AASHTO T27
Shrinkage for Non-shrink Grout ASTM C1090

When testing grout for flow in accordance with ASTM C939, modify the flow cone outlet
diameter from % to % inch (13 to 19 mm).

When grout mix designs are submitted, the Engineer will review the mix designs and notify
the Contractor as to their acceptability. Do not use grout mix designs until written
acceptance has been received. Acceptance of grout mix designs or use of approved
packaged grouts does not relieve the Contractor of responsibility to furnish a product that
meets the Contract requirements.

Upon written request from the Contractor, a grout mix design accepted and used
satisfactorily on a Department project may be accepted for use on other projects.

SAMPLING AND PLACEMENT

The Engineer will determine the locations to sample grout and the number and type of
samples collected for field and laboratory testing. Use API RP 13B-1 for field testing grout
flow and density of neat cement grout. The compressive strength of the grout will be
considered the average compressive strength test results of 3 cube or 2 cylinder specimens
at 28 days.

Do not place grout if the grout temperature is less than 50°F (10°C) or more than 90°F
(32°C) or if the air temperature measured at the location of the grouting operation in the
shade away from artificial heat is below 40°F (4°C).

Provide grout at a rate that permits proper handling, placing and finishing in accordance
with the manufacturer’s recommendations unless directed otherwise by the Engineer. Use
grout free of any lumps and undispersed cement. Agitate grout continuously before
placement.
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Control grout delivery so the interval between placing batches in the same component does
not exceed 20 minutes. Place grout before the time between adding the mixing water and
placing the grout exceeds that in the table below.

ELAPSED TIME FOR PLACING GROUT
(with continuous agitation)
Maximum Elapsed Time
Air or Grout Temperature No Set Retarding Set Retarding
Whichever is Higher Admixture Admixture
Used Used
90°F (32°C) or above 30 min. 1 hr. 15 min.
80°F (27°C) through 89°F (31°C) 45 min. 1 hr. 30 min.
79°F (26°C) or below 60 min. 1 hr. 45 min.

5.0 MISCELLANEOUS

Comply with Articles 1000-9 through 1000-12 of the Standard Specifications to the extent
applicable for grout in lieu of concrete.

HIGH STRENGTH BOLTS (11-17-06)

In Section 440-8(A) of the Standard Specifications, revise the third paragraph and insert a new
paragraph four, respectively, as follows:

“Make sure that plain bolts and washers have a thin coat of lubricant at the time of installation.”
“Use nuts that are pre-waxed by the producer/supplier prior to shipping to the project.”

METRIC REINFORCING STEEL FOR STRUCTURES (10-12-01)

The reinforcing steel for the project is specified in SI Units with bar designation numbers as
stated in ASTM A615/A615M-93.

If choosing to substitute AASHTO M3 1M bars instead of ASTM A615M-93 unit bars, in
accordance with the chart shown below, there will be no additional payment for the extra weight
incurred. Do not change the spacing or number of bars shown on the plans. In addition,
recompute and provide correct heights of all bar supports affected by the substitution of bars.

METRIC STRUCTURAL STEEL (10-12-01)

The structural steel for this project is specified in SI (Metric) units with plate thickness
designated in millimeters in accordance with AASHTO M160M.

The substitution of structural steel in US Customary nominal thickness is permitted for primary
and secondary members defined as follows:

e Primary members - members such as webs and flanges of plate girders, transverse and
bearing stiffeners, girder field splice plates, and connector plates for curved girders.
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e Secondary members - members such as connector plates for straight girders, bearing plates
and miscellaneous hardware.
Such substitution is limited to the values shown in the following table.

Material Specified Primary Members Secondary Members
Metric (mm) US Customary (in) US Customary (in)

8 3/8 *

9 3/8 *
10 ’ 7/16 3/8
11 7/16 *
12 1/2 *
14 9/16 *
16 11/16 5/8
18 3/4 11/16
20 13/16 3/4
22 7/8 *
25 1 *
28 1-1/8 *
30 1-3/16 *
32 1-5/16 1-1/4
35 1-7/16 1-3/8
38 1-1/2 *
40 1-5/8 *
45 1-13/16 *
50 2 *
55 2-1/4 *
60 2-3/8 *
70 2-13/16 2-3/4

* These values are the same as those for Primary members.

There will be no additional payment for any extra weight incurred as a result of any substitution.
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Payment will be based on the reinforcing steel quantity shown on the plans.

ASTM A615M-93 AASHTO M31 AASHTO M31M

Designation Conventional Unit SI Unit
#10 #4 #13
#15 #5 #16
— #6 #19
#20 #7* #22%
#25 #8 #25
— #9 #29
#30 #10 #32
#35 #11 #36
#45 #14 #43
#55 #18 #57

*  For Prestressed Concrete Girders, #6 or #19 bars are permitted in lieu of #20 bars.
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