

12/14/2008

County: Haywood
Project: B-3343PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) HAYWOOD EMC-POWER
- B) AT&T-TELEPHONE

The conflicting facilities of these concerns will be adjusted prior to the date of availability unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Haywood EMC
They will complete the relocation of aerial power line by May 1st 2009
See Utilities by Others Plans for details.
- B) AT&T
They will relocate the telephone line and will complete by June 15th 2009
See Utilities By others Plans for details.