

**PROJECT SPECIAL PROVISIONS**

## Utility

**UTILITIES BY OTHERS**

## General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A. City of Laurinburg (power)
- B. City of Laurinburg (water & sewer)
- C. AT&T (telephone)
- D. Time Warner Cable (CATV)
- E. Adelphia
- F. Piedmont Natural

The conflicting facilities will be adjusted prior to the date of availability, except where noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the *Standard Specifications*.

## Utilities Requiring Adjustment:

## A) City of Laurinburg (power)

- 1) See Utilities by Others Plans for utility conflicts.

## B) City of Laurinburg (water &amp; sewer)

- 1) See Utilities by Others Plans for utility conflicts.

## C) AT&amp;T (telephone)

- 1) AT&T will have their relocation work completed by April 31, 2009. See Utilities by Others Plans for utility conflicts

## D) Time Warner Cable (CATV)

- 1) See Utilities by Others Plans for utility conflicts.

E) Aldelphia

- 1) See Utilities by Others Plans for utility conflicts.

F) Piedmont Natural

- 1) See Utilities by Others Plans for utility conflicts.

NOTE: All other utilities will remain in place and will be adjusted as necessary.