

# STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES. PERDUE
GOVERNOR

EUGENE A. CONTI, JR. SECRETARY

LOCATION:

ENTRANCE B-2 1020 BIRCH RIDGE DRIVE

RALEIGH NC

CENTURY CENTER COMPLEX

July 8, 2009

#### Addendum No. 1

RE: Contract ID: C202154
WBS# 33687.2.ST1, 33688.3.ST1
F.A. # STM-1627(9), STM-1627(8)
Anson County (B-4409, B-4410)
Bridges # 308 And 307 Over WSSB Railroad And Approaches
On SR-1627

#### July 21, 2009 Letting

To Whom It May Concern:

Reference is made to the plans and proposal recently furnished to you on this project.

The following revisions have been made to the Roadway plans:

On Sheet No. 1-A the Index Of Sheets under "Part II" has been revised to remove any reference to UC-1 thru UC-3 "Utility Construction Plans". Please void Sheet No. 1-A in your plans and staple the revised Sheet No. 1-A thereto.

On Sheet No. 3 the Utility Construction items have been deleted. Please void Sheet No. 3 in your plans and staple the revised Sheet No. 3 thereto.

Sheet Nos. UC-1 thru UC-3 are hereby deleted. Please void/remove Sheet Nos. UC-1 thru UC-3 in your plans.

The following revisions have been made to the proposal:

On Page No. 1 the project special provision entitled "Specialty Items" has been revised to delete "Utility Construction". Please void Page No. 1 in your proposal and staple the revised Page No. 1 thereto.

On Page No. 4 the DBE goal within the project special provision entitled "Disadvantaged Business Enterprise" has been revised. Please void Page No. 4 in your proposal and staple the revised Page No. 4 thereto.

TELEPHONE: 919-250-4128

FAX: 919-250-4119

WEBSITE: WWW.NCDOT.ORG

On Page No. 53 the project special provision entitled "Note To Contractor (Removal of Existing Pavement)" has been added. Please void Page No. 53 in your proposal and staple the revised Page No. 53 thereto.

On Page No. 54 the project special provision entitled "Utility Construction" is hereby deleted. Please void Page No. 54 in your proposal and staple the revised Page No. 54 (marked Page Intentionally Blank) thereto.

The Table of Contents has been revised to reflect the above noted change. Please void the Table of Contents in your proposal and staple the revised Table of Contents thereto.

On Page Nos. 3 and 4 of the existing item sheets, by copy of this addendum the following pay items are hereby deleted:

- 52-5325200000-E-1510 2" Water Line
- 53-5606000000-E-1515 2" Blow Off
- 54-5835400000-E-1540 6" Encasement Pipe
- 55-5871400000-E-1550 Trenchless Installation Of 6" In Soil
- 56-5871410000-E-1550 Trenchless Installation Of 6" Not In Soil

The Contractor's bid must not include these deleted pay items. The contract will be prepared accordingly.

The Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum. This will also change the required DBE goal. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

R. A. Garris, PE Contract Officer

### RAG/jag

Attachments

cc: Mr. J.G Nance, PE
Mr. Ron Hancock, PE
Mr. B. S. Moose, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J.V. Barbour, PE
Mr. E. T. Cozart, PE
Mr. R. E. Davenport, Jr., PE
Project File (2)

Mr. Robert Memory Ms. Penny Higgins Mr. Ronnie Higgins Mr. Larry Strickland Ms. Marsha Sample Ms. Norma Smith Ms. Lori Strickland Ms. Jaci Kincaid

Revised 7-8-09
Anson County

1

#### PROJECT SPECIAL PROVISIONS

#### **GENERAL**

#### **CONTRACT TIME AND LIQUIDATED DAMAGES:**

(7-1-95) (Rev. 12-18-07)

SP1 G10 A

The date of availability for this contract is August 31, 2009.

The completion date for this contract is **September 1, 2011**.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Eight Hundred Dollars (\$800.00) per calendar day.

#### **MAJOR CONTRACT ITEMS:**

(2-19-02)

SP1 G28

The following listed items are the major contract items for this contract (See Articles 101 and 104-5 of the 2006 Standard Specifications):

Line#	Description
92	Reinforced Concrete Deck Slab
94	Class A Concrete (Bridge)

#### **SPECIALTY ITEMS:**

(7-1-95

SP1 G37

Items listed below will be the specialty items for this contract (See Article 108-6 of the 2006 Standard Specifications).

Line#	Description
32 thru 35	Guardrail
39 thru 41	Signing
48	Long-Life Pavement Markings
51	Permanent Pavement Markers
57 thru 79	<b>Erosion Control</b>
87 thru 90	Drilled Piers



#### Goal - The DBE participation specified herein

Letter of Intent – Written documentation of the bidder/offeror's commitment to use a DBE subcontractor and confirmation from the DBE that it is participating in the contract.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the materials or supplies required for the performance of the contract are bought, kept in stock, and regularly sold to the public in the usual course of business. A regular dealer engages in, as its principal business and in its own name, the purchase and sale or lease of the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in stock, if it owns or operates distribution equipment. Brokers and packagers are not regarded as manufacturers or regular dealers within the meaning of this section.

Form RS-1-D - Form for subcontracts involving DBE subcontractors attesting to the agreed upon unit prices and extensions for the affected contract items.

North Carolina Unified Certification Program - A program that provides comprehensive information to applicants for certification, such that an applicant is required to apply only once for a DBE certification that will be honored by all recipients of USDOT funds in the state and not limited to the Department of Transportation only. The Certification Program is in accordance with 49 CFR Part 26.

USDOT - United States Department of Transportation, including the Office of the Secretary, the Federal Highway Administration (FHWA), the Federal Transit Administration (FTA), and the Federal Aviation Administration (FAA).

#### **Contract Goal**

The following goal for participation by Disadvantaged Business Enterprises is established for this contract:

Disadvantaged Business Enterprises 7 %

- (A) If the goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged Business Enterprises participate in at least the percent of the contract as set forth above as the goal.
- (B) If the goal is zero, the Contractor shall continue to recruit the DBEs and report the use of DBEs during the construction of the project. A good faith effort will not be required with a zero goal.



#### Delete (5) Repair of Sidewalks and Driveways in its entirety.

Add as the eighth paragraph:

\_\_" Concrete Sidewalk and \_\_" Concrete Driveways will be measured and paid for in accordance with Article 848-4.

#### NOTE TO CONTRACTOR (REMOVAL OF EXISTING PAVEMENT)

The Contractor's attention is directed to the fact that the existing pavement consists of a combination of asphalt pavement and approximately 8" of concrete pavement. Payment for removal of this combination of asphalt and concrete pavement shall be included in the contract lump sum price for "Grading".



## **THIS**

## **PAGE**

## **INTENTIONALLY**

### **BLANK**

### Revised 7-8-09 Anson County

### **TABLE OF CONTENTS**

## COVER SHEET PROPOSAL SHEETS

PROJECT SPECIAL PROVISIONS (WHITE SHEETS)	PAGE No.	
Contract Time and Liquidated Damages		
Major Contract Items		
Specialty Items		
Fuel Price Adjustment.		
Schedule of Estimated Completion Progress		
Revision to FHWA 1273 Concerning Personal Information on Payroll Submissions		
Disadvantaged Business Enterprises		
Progress Schedule	13-14	
Liability Insurance.	14-15	
Certification for Federal-Aid Contracts.	15-16	
Required Contract Provisions for ARRA	16-17	
Submission of Bids – Alternates	17	
U. S. Department of Transportation Hotline	17-18	
Subsurface Information	18	
Maintenance of the Project.	18	
Contractor Claim Submittal Form.	18	
Twelve Month Guarantee	19	
Outsourcing Outside U.S.A	19	
Act of God	20	
Erosion & Sediment Control / Storm Water Certification		
Procedure for Monitoring Borrow Pit Discharge	25-26	
Delay In Right Of Entry	26	
Roadway	27-53	
Page Intentionally Blank	54	
Utilities By Others	55	
Erosion Control.	56-67	
Project Special Provisions Structure	68-125	
Railroad Special Provisions	126-137	
STANDARD SPECIAL PROVISIONS (YELLOW SHEETS)		
And the title of Front of Transition of Contactor	1	
Availability of Funds – Termination of Contracts		
General Seed Specification for Seed Quality		
Errata		
Plant and Pest Quarantines		
Award of Contract		
Minority and Female Employment Requirements		
Required Contract Provisions Federal-Aid Construction Contracts		
On the Job Training	23-25	
Wage Rates	26-28	

### PROPOSAL ITEM SHEET AND SIGNATURE SHEET

Item Sheet (s)

Signature Sheet (Bid Acceptance by Department)