



PROJECT SPECIAL PROVISIONS
Utility Construction

All proposed utility construction shall meet the applicable requirements of the NC Department of Transportation's "Standard Specifications for Roads and Structures" dated July 2006. Division 15 of the Standard Specifications is revised as follows:

Page 15-1, Paragraph 4

Provide access for Department personnel and the owner's representatives to all phases of construction. Notify Department personnel and the utility owner two weeks prior to commencement of any work and one week prior to service interruption. Keep utility owner's representatives informed of work progress and provide opportunity for inspection of construction and testing. *Water lines on this project belong to Fayetteville PWC, and Old North Utilities. The contact person for Fayetteville PWC is Mr. Joe Glass, PE and he can be reached by phone at (910) 223-4740. The contact person for Old North Utilities is Mr. Kenneth McMillan and he can be reached by phone at (910) 495-1311. Old North Utilities also owns the sewer lines located on this project. The telephone conduits being encased at approximate Station 76+00 -L- +/- are owned by the U. S. Government and are extremely sensitive. Work being performed on these lines must be coordinated through the Engineer and Mr. Frank Galvin who is located on base at Fort Bragg and can be reached by phone at (910) 396-4475. All work on the aforementioned lines must be coordinated through the Engineer and the utility owner before beginning.*

Foundation conditioning shall be provided in accordance with Section 1505 of the Standard Specifications. Foundation conditioning material for utility pipe installation shall be Select Material, Class VI in accordance with Section 1016.

COMPENSATION:

No direct payment will be made for utility construction work required by the preceding provisions, which are general requirements applying to utility construction, and all of the requirements stated will be considered incidental work, paid for at the contract unit prices of the various utility items included in the contract.

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy - Transmission
- B) Sandhill Utilities Services, Inc. - Power Distribution Fort Bragg
- C) Public Works Commission of the City of Fayetteville (PWC) - Water Transmission
- D) Time Warner Cable - Cable TV

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

A) Progress Energy - Transmission

- 1) Progress Energy will remove and relocate their power transmission facilities within the project limits at the locations shown on the Utilities by Others Plans by June 1, 2010.
- 2) Contractor shall allow Progress Energy access to the site to accomplish their work.
- 3) Contact person for Progress Energy is Mr. Jamie Loy 919-546-6034.

B) Sandhill Utilities Services, Inc. - Electric Distribution Fort Bragg

- 1) Sandhill Utilities Services, Inc. will relocate its electric distribution lines and poles, except as described in 2 below, within the project limits at the locations shown on the Utilities by Others Plans by date of availability.

- 2) In the areas of the water meter vault -L- station 32+00 105' left to Gruber Road Sandhill Utilities Services, Inc. will abandon or remove its underground power line after the water meter vault has been decommissioned by July 1, 2010. Sandhill Utilities Services, Inc. will complete this work within two weeks. The Contractor shall allow Sandhill Utilities Services, Inc. access to those areas to complete their work.
 - 3) Contact person for Sandhill Utilities Services, Inc. is Mr. Jermaine Rogers at 910-497-7399 ext. 266.
- C) Public Works Commission of the City of Fayetteville (PWC) Water Transmission
- 1) PWC is installing a 30" water transmission main to Fort Bragg in the locations shown on the Utility by Others Plans. This work is expected to be completed by June 30, 2010. Contractor shall allow PWC employees and its contractors access to these areas to complete their work.
 - 2) Contact person for PWC is Mr. Raymond J. Hayes, P.E. 910-223-4736.
- D) Time Warner Cable - Cable TV
- 1) Time Warner Cable will relocate their facilities to the locations shown on the Utility by Others Plans. The Contractor shall notify Time Warner Cable two weeks prior to the Contractor completing clearing and grubbing in the areas of this work and allow Time Warner Cable one (1) month to install their new facilities.
 - 2) Contact person for Time Warner Cable is Mrs. Christine Colbourne 910-366-1460