County: Henderson
35 Project: B-4545

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the
construction of this project.

A) Duke Energy - Power Distribution
B) AT & T - Telephone

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. All utility work listed herein will be done by the utility
owner. All utilities are shown on the plans from the best available information.
The Contractor’s attention is directed to Article 105-8 of the Standard Specifications.
Utilities Requiring Adjustment:
A) Duke Energy - Power Distribution
1) Duke Energy will remove its poles and lines and relocated them to locations
within the project limits as shown on the Utilities by Others Plans by November
15,2009.
2) Contact person for Duke Energy is Mr. Tom Ramsey at 864-238-1245.
B) AT & T - Telephone
1) AT & T will abandon its poles, overhead, and underground facilities and relocate
them to the new poles and underground locations within the project limits as

shown on the Utilities by Others Plans by November 15, 2009.

2) Contact person for A T & T is Mr. Scott Addington 828-238-7138.
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