

10/1/2009

County: Buncombe
Project: B-4446PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) PROGRESS ENERGY-POWER
- B) VERIZON-TELEPHONE
- C) CHARTER COMMUNICATION-CABLE

The conflicting facilities of these concerns will be adjusted prior to the date of availability unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Progress Energy
They will complete the relocation of aerial power line by date of availability.
See Utilities by Others Plans for details.
- B) Verizon
They will relocate the telephone line and will complete by date of availability.
See Utilities By others Plans for details.
- C) Charter Communication
They will relocate the cable TV line and will complete by availability.
See Utilities By others Plans for details.