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45313.3.8T1 (U-5196) Anson County
Date: 11-20-2009

Revised:

LUMP SUM PAYMENT FOR TRAFFIC CONTROL.:
(06-16-09)

LS-TC
The Contractor shall maintain traffic on US 74 during construction and shall provide, install and

maintain all traffic control devices as shown in the Roadway Standard Drawings or as directed
by the Engineer.

The lump sum price bid for traffic control shall include but not be limited to providing Signs
(portable, stationary, barricade or detour), Truck Mounted Impact Attenuators (TMIA),
Changeable Message Signs (CMS), Flashing Arrow Panel (FAP), Pilot Vehicle, Flaggers,
Cones and Drums and all labor, tools, equipment and incidentals necessary to furnish, install,
maintain and remove traffic control devices when no longer required.

Partial payments will be made on each payment estimate based on the following: Fifty percent of
the contract lump sum price bid will be paid on the first monthly estimate and the remaining 50%

of the contract lump sum price bid will be paid on each subsequent estimate based on the percent
of the project completed.

Payment will be made under:

Pay Item ' Pay Unit
Traffic Control Lump Sum
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45313.3.8T1 (U-5196) Anson County

TRAFFIC CONTROL: 44
(10-21-08)

RWZ-1Revised

Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications and
the following provisions:

Use a lane closure (refer to the Roadway Standard Drawings Nos. 1101.02, 1101.11, 1110.02,
1130.01 and details for the Advance Work Zone signing in contract) or a slow-moving operation
as shown in details of this contract. Use a moving operation only if the minimum speed
maintained at all times is 3 mph with no stops that narrow or close a lane of travel. If the moving
operation is progressing slower than 3 mph at any time, install a lane closure. Maintain the
existing traffic pattern at all times, except in the immediate work zone where lane closures are
allowed as determined by the Engineer.

Refer to Attached Details and the Roadway Standard Drawings Nos. 1101.02, 1101.03, 1101.04,
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01,
1170.01 and 1180.01 when closing a lane of travel in a stationary work zone such as pavement
patching resurfacing, or pavement marking removal. Properly ballasted cones may be used
instead of drums for lane closures during daylight hours. However, drums are required for the
upstream taper portion of lane closures in all applications. The stationary work zone shall be a
maximum of 3 miles in length at any given time unless otherwise directed by the Engineer. A
pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle
warning signing as directed by the Engineer. During periods of construction inactivity, return the
traffic pattern to the existing alignment and remove or cover any work zone signs. When
covering work zone signs, use an opaque material that prevents reading of the sign at night by a
driver using high beam headlights. Use material, which does not damage the sign sheeting.

Replace any obliterated markings as required by other sections of the Standard Specifications
and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to an undivided facility
and within 5 feet of an open travel lane, close the nearest open travel lane using the Roadway
Standard Drawings No. 1101.02 unless the work area is protected by barrier or guardrail. When
personnel and/or equipment are working on the shoulder, adjacent to a divided facility and within
10 feet of an open travel lane, close the nearest open travel lane using the Roadway Standard
Drawings No. 1101.02 unless the work area is protected by barrier or guardrail. When personnel
and/or equipment are working within a lane of travel of an undivided or divided facility, close the
lane according to the traffic control plans, Roadway Standard Drawings or as directed by the
Engineer. Conduct the work so that all personnel and/or equipment remain within the closed
travel lane. Do not work simultaneously, on both sides of an open travel way, within the same
location, on a two-lane, two-way road. Do not perform work involving heavy equipment within
15 feet of the edge of travel way when work is being performed behind a lane closure on the
opposite side of the travel way. Perform work only when weather and visibility conditions allow
safe operations as directed by the Engineer.

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts
of 1.5 inches. Install advance warning UNEVEN LANES signs (W8-11 at 48” X 48”) 500 feet
in advance and a minimum of once every half mile throughout the uneven area.

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an
open travel lane that has an edge of pavement drop-off as follows:
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45313.3.8T1 (U-5196) 4 5 Anson County

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.
Backfill the unacceptable drop-off with suitable compacted material, as approved by the

Engineer, at no expense to the Department. This work is not considered part of shoulder
reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement,
pavement marker installation and pesticide spraying, the slow moving operation caravan shall
consist, as a minimum, of the vehicles and devices shown on the Moving Operation Caravan
Detail(s) herein. Traffic cones may be used when necessary to provide additional protection of
wet pavement markings. Ballast all traffic cones so they will not be blown over by traffic.

Submit a written sequence of operation for all maps to the Engineer at the first pre-construction

meeting for approval by the Engineer. Approved sequence can not be altered without written
permission of the Engineer.

Failure to comply with the following requirements will result in a suspension of all other

operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction
sequence for traffic control and construction lighting for ALL MAPS to the Engineer at
the first pre-construction meeting and the sequence must be approved before closing a
lane of traffic. The Contractor and Engineer will coordinate with the Traffic
Management Unit at 919-250-4159 for additional traffic control guidance.

2. Coordinate the installation of items on Summary of Quantity spreadsheet and
resurfacing operations such that these operations are completed in the order as agreed
upon with the Engineer at the first pre-construction meeting. Refer to the Typicals and
Details unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute
the work in a continuous and uninterrupted manner from the time he begins the work
until completion and final acceptance unless determined otherwise by the Engineer.

4. Obtain written approval of the Engineer before working in more than one location or
setting up additional lane closures.

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving
season.

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

Notify the Engineer and Traffic Services at 704-982-1998 48 hours before milling or
resurfacing will interfere with the existing Signal Loops. Loops may need to be placed in milled

surface before resurfacing occurs. Coordinate all signal loop operations with the Engineer and
Traffic Services.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.
Patch and make repairs to bridge surface and its approaches before resurfacing occurs.
Coordinate all operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require
patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool
to the point of supporting traffic without displacement or rutting before reopening closed lane.
Coordinate the resurfacing operations of the patched areas with the Engineer.
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During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within
72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day
for nominal lifts of greater than 1.5 inches of asphalt course.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back
by the end of each work day. For partial or wheel track milling operations on multi-lane
facilities, the lane being milled may be left closed and paved back within 72 hours.

The following options are acceptable during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A) Mill a single lane and pave back by the end of each work day.
(B)  Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane
facilities when all lanes or a single lane in one direction are to be milled:

(A) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave
back within 72 hours.

(B) Mill a single lane and pave back by the end of each work day.

(C)  Mill a single lane, leave a lane closure in and pave back within 72 hours.

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed
upon with the Engineer. Place the transverse joint on the ramp at the terminal point of the gore
unless the ramp is being resurfaced beyond this limit.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation is completed. Continue milling operations until the particular section of roadway being
milled is complete. Remove any existing pavement adjacent to the milled area that has been
damaged, and replace with patch material as directed by the Engineer.

Maintain vehicular access in accordance with Section 1101-13 of the Standard Specifications
using suitable backfill material approved by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Do not
cross medians with equipment, except at properly designated interchanges.

Review and record the existing pavement markings and markers prior to resurfacing. Use the
record of existing pavement markings and markers in accordance with the Roadway Standard

Drawings to re-establish the proposed pavement markings and markers unless otherwise directed
by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the Standard Specifications.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due
to existing pavement marker removal prior to the end of the work day. Dispose of existing
pavement markers as directed by the Engineer. No direct payment will be made for this work, as
it will be incidental to the paving operation.
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Payment will be made for the traffic control items that have been included in the contract. No
direct payment will be made for providing other traffic control as required herein, as the cost of
same will be considered incidental to the work being paid for under those various traffic control
items that have been included. Where the Contractor maintains traffic as required herein but no
specific pay items have been included in the contract, all associated costs will be considered
incidental to the work being paid for under the various items in the contract.

WORK ZONE SIGNING:
(10-21-08) RWZ-3

Description

Install and maintain signing in accordance with Divisions 11 and 12 of the Standard
Specifications, the Roadway Standard Drawings and the following provisions:

Furnish, install, maintain, and remove advance warning work zone signs and any required lane
closure signing.

Furnish, install, and maintain general work zone wamming signs for resurfacing and milling such
as ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X
48", LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER (DOT No. 16-79860
at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and
DO NOT PASS (R4-1 at 24" X 30"). When construction is completed in any area of the project,

relocate signs to the next work site, as directed by the Engineer. Remove these signs at the
completion of the project.

All work zone signs may be portable.
Construction Methods

(A) General

Install all warning work zone signs before beginning work on a particular map. If signs are
installed three days prior to the beginning of work on a particular map, cover the signs until the
work begins. Install each work zone warning sign separately and not on the same post or stand
with any other sign except where an advisory speed plate or directional arrow is used.

(B) Advance Warning Work Zone Signs

Install advance warning work zone signs (see attached Details and the Roadway Standard
Drawings Nos. 1101.02 and 1110.01 and advance signing details) prior to beginning of work and
remove upon final completion of the project. If there is a period of construction inactivity longer
than two weeks, remove or cover advance warning work zone signs. Uncover advance warning
work zone signs no more than 3 days before work resumes. All other operations could be
suspended upon failure to comply with the above requirements. Such suspended operations
would not be resumed until the above requirements are fulfilled.
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(C)Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with
the Roadway Standard Drawings Nos. 1101.02, 1101.11 and 1110.02.

(D) General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD
(W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW
SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48” X 48”) at
1 mile intervals starting at a minimum of 500 feet in advance of the condition for both directions
of travel (undivided roadways only) and at any other points determined by the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER (DOT No.

16-79860 at 48” X 48”) signs prior to any resurfacing in an area where shoulder construction will
be performed.

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT
No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile
intervals starting at a minimum of 500 feet in advance of the condition for both directions of
travel (undivided roadways only) and at any other points determined by the Engineer. Install
signs prior to the obliteration of any pavement markings.

Measurement and Payment

Payment will be made for the work zone signing items that have been included in the contract.
No direct payment will be made for providing other work zone signing as required herein, as the
cost of same will be considered incidental to the work being paid for under those various work
zone signing items that have been included. Where the Contractor provides work zone signing as
required herein but no specific pay items have been included in the contract, all associated costs
will be considered incidental to the work being paid for under the various items in the contract.

TIME LIMITATION FOR PAVEMENT MARKINGS AND

MARKERS ON NEWLY RESURFACED AREAS:
12-18-07) RWZ-4

Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar
days after they have been obliterated by the resurfacing operation.

Markings: All Facilities

The pavement markings on a specific map are subject to a 180-day observation period that begins
with the satisfactory completion of all pavement markings required on a specific map and shall

meet all requirements as specified in Subarticle 1205-3(H) Observation Period of the Standard
Specifications.
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Any portion of stop bars that are obliterated at intersections of a multilane roadway and all its
approaches shall be replaced by the end of each work day prior to opening the lane to traffic.

Any portion of stop bars that are obliterated at 2-lane 2-way roadway intersections shall be
replaced by the end of 5™ calendar day.

Prior to opening the lane(s) to traffic, all pavement markings that are obliterated by milling
should be replaced as specified in Subarticle 1205-3(D) Time Limitations for Replacement of the
Standard Specifications or as stated herein.

Final pavement marking applications of paint shall be placed in 2 applications of 15 mils wet
each. Each application of paint pavement marking lines will be measured and paid for as the

actual number of linear feet of pavement marking lines that have been satisfactorily placed and
accepted by the Engineer.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the resurfacing on
each map.

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS:
(7-18-06) RWZ-5

Use the following in conjunction with the Standard Specifications:

Standard Pavement Markings Roadway Standard Drawings:

1205.01, 1205.02, 1205.03, 1205.04, 1205.05, 1205.06,
1205.07, 1205.08, 1205.09, 1205.10, 1205.11, 1205.12

Raised Pavement Markers Roadway Standard Drawings:
1205.12, 1250.01, 1251.01

Snowplowable Pavement Markers  Roadway Standard Drawings:
1250.01, 1253.01

Date: 11-19-2009

Page 6 of 6



50

¥0/€0

{1} :03SIAIY
£8/10/L0 :31vQ NOILVINAWATdWI

113
9 WIGHNN ONIMYHA

SAVMAVOH AYM-OML JINVI-OML NO
SHIMHVW HO ONIMHVN INIW3IAVd ONIJV1d
(H3LSVYd HO HdW € HYNITIAVHL SNOILVH3ILO)

NYAVHVO NOILVH3IdO ONIAONW

Yo, I19IHIA (87,000 @)X )
(HOQYHS) NOILI3LOMd onEod&‘.J o
\ I 1
[ \ / EE P
(01)(8) (@) ) (
» m"-.__._ua'\ o) (8)(e) D D, wt) B
\
SIANIT -A-
SLINIT
gy oy LSiiad 0 ~Te.008 INOZ NHOM AVMOVOH NIVH
Y X8y HON
HO dSA9TM t w08 X.¥%
AvIHY| d3 Yin
INvd] v ( ONIOW H ! |
(aXv)(e))(1) 1Im : z INIT -A-
e (e)(2)
—_—_— 9 z FIDIHAA NOLLVOITddY AHL 40 LNOWJ
INTQg wuy“San mm?__.«._\,h oy ‘ot Bbioan: 3L OL GIHOVLLY 3@ GINOHS NOIS
e S
10" Vie INTvg" 15 . 38h” AN

(v)(e)(@)(1)

S1SIHOLON 310IHIA LSHMId muws._.xmmﬁ T 3an TWNOTLI00Y HeaL

SHON38_NUOHE AOTH 1LYOI1ddv 3HL By SNDIS ONINUVE 3aNV) NO TYNOLLdO UV 8,¥IAL) TvINILYW ONINUvH LNIWIAV 40 DNIAYC
anvg'SHL" AR Gufone 11 PNGLLVAALE o Galth BT SOUASK OvaT VI (1) 3LVLITIOVY OL NVAVEVO YHOM NI 038 38 NOHS S319IHIA TWNOILIGAY (9)

*LIHIT 03346 (3160d SACEY S31IN (9) FAI4 DNITIAVHL NIHM NOIG *§3ONV.EIQ IHDIS FAOUJAI OL '0L3 'SAMND

3ZINDOJ3Y 0L ALITIGY LBINOLOW 3HL NO G38VE 39 gINOHS 3218 NDIS

-3dwH8 nzezmm.uo.uﬁﬁﬁ%ﬂuwﬂm«ﬁmz%o =m=muumazm_§ ;wuw <»uH< nm o TYOILYIA ONV TVINOZIHOH HOJ 03LBNrav 3f o._:o_._“c Hawumno””” (9)

“C'nam 0600 NOLLOWDy o od 01 GNNOWD_3JHL NO¥d 1004 (1) 3NQ JO WAWINIA v 03LNNON
8NVd MOBNY ONTHBYd *SUINUVH ANV ONINUVW LN3W3AVd Y04 SWILI Avd FHL OL 38 GINOHS GNDIS ONINHYM OIONVAGY GILNNOW ONNOWE ()

TVLNIGIONT Q343QISNOD 3@ TIIM $30TASA TOMINOD oIVl TV (24) “WVBLHOL ¥O/GNV ANV MONHY DNIHGVA 3HL 40 LHDIR

*QaACHddY

(HdN+08) € 73A37 LSAL 0RE-dHHON 38
18N YINL .:.o.ncw— 'ON (OHYANY.L8
AVIIVOY 338} Mva LHBIT ONV

(VINL) HOLVNILLY LOVANI GELNNOR
HONUL HLIM FTOIHIA NOILOFLOHd

Hy8 LHBI7 HLIA
FT0IHIA NOILVOITddY
#0714 OIddvil 40 NOILOEWIQ

03AQUddY 1OGON OGNV 098-dHHON
36 16NN GNDIS °NBIG 378V.LIHOS

aN3o:

=-88 ]

30NViSIO

. SIHOLON 3HL X007d LON @INOHE ONV ONNOHD 3HL WOH4 100d
UIINIONT 3HL A8 OIAOHddY ) a
8y SLHDTT ANOL HQ/ONY SNINOVN ALK DdLNNIWITIY w_ 3NO 40 WNWININ v O3LNNOW 3@ GINOHS §3T10IHIA NO SNDIS (
38 LBNM VIHY. JHOM JHL 'IHDIN LV Q3INHOJUId ST NHOM 4T (11) e, UIINIONT WOHJ TVAOHddY HLIM Q380 38 NvO NOIS HITIVHS V
. NI 038N 39 AVE NOOVIE BNLLYLOM ¥ NOIS 8% X (6% V LIGIHOHd HIGTNOHE NO SNOILV.LIWIT 30vd§ JI
. QYILSNI g3sn 38 A ing «oNfi3aHe XT HO IIIA 'ITA 3dAL FONVHO IN3OBIMONTA
03ub3436d 61 SITOIHIA 71TV NO Hva 1HBIT V 40 38n (01) HLIM ,6¥ X ,8¢ 38 LONN BNDIS ONINMVM 3ONVAQY 11V (2)

*QIVINDIH SI BI1OTHIA NIIMLIE NOILVOINAKHOD OIAVY (6) (o) voze SIS dn Yoz oL ATUT0 s8n LeTH)
*HLON3T NI B37IN (9) 3AT4 Q330XT LON oves: NvHO d3LNNON

QINOHS 3NOZ NHOK °ITIN 3T0HM LX3N OL 30¥3TIN dn GNNOM (8) (6NDI§ df NOId OL 3JTOHIO LENK)

GNDIS BNINUVM JONVAGQY G3LNNON ONNOED *
'8033N_3ONVLGIO LHDIB 3LVOONODDVY OL Q3N3HLENST 38 NvD (8md) NOIS 30VESIN 31EVIONVHO QILNNOW NONUL *
‘370IHIA NOILO3LOHd ONV NOILYOITddY 3HL NIaMl3g 30vdS

€)

mo o

SNDIS TILNNON NONHL 'V
ONIHIIND NOUJ SLGIHOLON IN3AJHd OL 03033N 8V 3ONVIBIQ L8nfdv (L) IGNDIS BNINHVM FONVAOY HOd 038N 38 AVA ONOILAO ONIMOTI0H 3ML (1)

S3LON TvHIN3D




51

¥0/€0/1
48/10/40 :31va NOI

I :@38IAY
LVININITdNI

7 43aiinN " HNTMYYG

SAVMAVYOH Q30IAId ANVIILINN FLVISHILNI-NON NO
SHIMHUVWN HO ONIMHVWN INIW3IAVd ONIJVd
(43LSVd HO HdN € DNITIAVHL SNOILVHILO)

NVAVHVO NOILvVH3adO OYNIAOW

SdiNvH JONVHLNZ

SHD 03LNNOV VIKL ONV dVd
MONHL HLIM J10IHIA
" / \lu_z;_i 30NVAQY \l (HoOVie) WOLLOHL0Nd
# \ / \ UATINOHS
“ \ \\ Hvioan &)
. 3
T
4 T — [T wxe» S/ fodied INOZ SHOM, AVACYOH NIVH

» / o ev TR (on) (e)(e) [T

»
A AN T
7

/ 3NOZ MHOM AVMAVOY NIVN

X
Z 77
: ?._H

(L) HdN 99 NVHL 8837 HO0d4

-/+,008
(L) ¥3lvaWp O Hen 99 HOd \ (2) 002 - ,004 dvd HLLM (
- [+,0004 379THIA NOILYOIdd¥ NI A
oY X8 _ _
T 0TM oLy
»%

[~ [ ]
< ] |

[ L") Ly 4
(a)r)exXa) ) (eX3) o

NOIS 3DVesaN FTAVIBNVHO

GEUYOT0YF NOZLOTUIO aLvINdONddY
*NIN ,06X,00) 8, 3dAL
JanYd muuw ENtrgva

*S3HONI O H0 WNNININ V 38
QINOHS LHDISH W3LLIT NOIe 3 EL]
"HY8 LHBIT ONY (880) NDIS

HLIM 370IHIA ONINHVM FINVAGY

QIA0HddY

(Hdn+09) € ._nou._ 183) 0R€-duHON 3@
A18NW VIAL “(10°QB}} "ON OHVONY.LS
AVMIVOY 338) WvE LHOIT ONY

(VINL) UOLVNNGLLY LOVANI Q3LNNOA
SONHL HLIM 3TOIHIA NOILOILOHd

WvE LHOIT HLIM
FI0IHIA NOILIVOITddY
MOTd 9I4dVHL 40 NOILOIWIQ

* G3AQHddY LOGON ONY OQE-dSHON
38 1SN GNDIG °NDIG 3T9V.HOd

aN3o31

'§3ONV.LEIA LHOIE 3AOHJHI OL '0.13 ’83AuND

*SUIIHYW ONV ENINHVW INIWIAVA HOJ GWHLI AVd JHL OL TYOILHIA ONV TVINOZIHOH HO4 G3LSNMAV 39 OINOHE BNIOVJE NBIE (9)
IVINIOQIONI G3HIAISNOD 38 T1IM §3DIAIQ TOHINOD JIddvil TV (21) *NDIS 40 HO
*HIINIONZ 3FHL A8 G3AOHdLV 01 GNNOHP 3HL NOHd 1334 (9) 3AI4 40 WNWINIA V O3INNOW
Y BLHBIT WINOL HO/ONY INIHOWN HLIM GILVNINNTII 39 QINOHG SNOIS ONINWYM OJONVAQY QILNNOW ANNOW® (¥)
38 16NN V3YV YUOM 3HL 'IHDIN lv G3WHOdH3d 81 NUOM JI (}}) “HYBLHDIT HO/ANY JANVd MOMEY BNIHSVIA 3HL 40 1HDIS

aa_“ SIUOLON 3HL N007E LON GTINOHE ANV ANNOHD JHL WOHd 1004

(Qv3L8NT 0380 38 AVH NOOV3E BNILVIOH v 1ng 3NO 40 WANINTW v OSLNNOW 38 OINOHS 8310IHIA NO SNBIS (€)

‘03uu3438d 81 S3IDIHIA TV NO UvE LHBIT v 40 380 (0)

. *yIINIONZ WOUd TYAOHddY HLIM O8N 38 NYD NDIS U3 TTVHE ¥

Q3UINDSH BT 63TOTHIA NIIMLIE NOILVOINMANOO OIQvY (8) “NOT8 6%, X, (8% V_LISTHONS WSO oM KO- SOLLVAINIT Sovd 41
*HLBNST NI 637IH (2) 3AI4 G330X3 LON onfidaHg XTI HO IITA 'IIA JdAL 36NVED LN3DEHMONTd

QINCHS 3NOZ NYOM *FTIN ITOHM LX3N OL SBVATIN dn ANnOY (8) RLIN .87 X .87 38 LSNW GNDIS BNINEVM 30NVAQY TV (3)

*§a3IN_3ONVISIO LHOIS ILVAONOZOV OL GINIFHLONIT 38 NV
3ONVA8IQ *TTOTHIA NOILOILOHA OGNV NOILVOITddv 3HL N3IMLIA 30vdS (SNOI8 dn J0Id OL ITOMIO 38N LSNN)
ONIHILNG WOMJ S16IHOLOW LN3AZMWJ OL 03033N SV JONVIEID Lenrav () (8%0) NOI§ 30v683IN 376VIENVHO G3LNNOW ONNOED '@
(6NDI8 dN ¥OId OL ITONID LenK)
'VIAL ¥ 3AVH T 6 3NV T3AVHL FHL NI 339 SNOIS DNINYYM JONVAQY Q3LNNON AONNQHD O
SLSIHOLON ITOIHIA LOHI4 IHL ‘YIAIMOH ° (§3TOIHIA TWNOILIOOY 383IHL (W) NDIS 3DVES3N F1EVIONVHO GILNNON NONWL '8
NO TVNOILAO FUV ©,VINL) TVIHZLVW BNINHVA INSWIAVA 40 ONIAMG ONDIS OILNNON MONML 'Y
ILVATTIOVE OL NVAVEVO NHOM NI 038N 38 OINOHS §319IHAA TwNOILIAGY (9) IGNDIS ONINMYM SONVAQY UOJ 039N 38 AVM ENOTLAO BNIMOI104 3HL (1)

S310N 1VH3NID






