

PROJECT: B-4642  
COUNTY: Scotland

PROJECT SPECIAL PROVISIONS  
Utilities

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Lumbee River EMC  
Contact: Mr. Bernard Jones, (910) 843-7952
- B. AT&T  
Contact (copper lines): Mr. Lance Laliberte, (910) 620-3901  
Contact (fiber optic lines): Mr. Wayne Carter, (843) 340-38823
- C. City of Laurinburg  
Contact : Mr. Ron Pierce, (910) 276-2364

The conflicting facilities of these concerns will be adjusted as described herein. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. Lumbee River EMC
  1. See "Utilities By Others Plans" for utility conflicts.
  2. All facilities will be relocated by February 16, 2010.
- B. AT&T
  1. See "Utilities By Others Plans" for utility conflicts.
  2. All fiber optic facilities will be relocated by February 16, 2010.
  3. All copper wire facilities will be relocated by Date of Availability.
- C. City of Laurinburg
  1. The City of Laurinburg will adjust the location of its fiber optic cable as required..