

PROJECT SPECIAL PROVISIONS
UtilityUTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Tri County EMC – Power (Distribution)
- B) Embarq - Telephone
- C) Belfast-Patetown Sanitary District – Water

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities identified herein are based on the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Tri County EMC - Power (Distribution)
 - 1) The contractor shall give Tri County EMC one week notice prior to completion of clearing and then allow Tri County EMC two weeks to relocate their power distribution facilities to their new location as shown on the plans.
- B) Embarq - Telephone
 - 1) See Utilities by Others Plans.
- C) Belfast-Patetown Sanitary District – Water
 - 1) All water facilities shall remain in place to be adjusted as necessary. The contractor shall give Belfast-Patetown Sanitary District one week notice of any conflicts with their water system and allow Belfast-Patetown Sanitary District four weeks to relocate their water distribution facilities.

NOTE: All other utilities will remain in place and will be adjusted as necessary.