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Utulltv Owners and Contact Information
The water line on this project belong to First Craven Sanitary District. The

owner’s representative is Mr. Ed Riggs who can be reached by telephone at
(252) 633-6500.

The sewer force main on this project belong to town of Bridgeton . The owner’s
representative is Mr. Kevin Mullineaux who can be reached by telephone at
(252) 723-0101

For this project, revise the Standard Specifications for Roads and Structures July
2006 as follows:

Owner's Requirements

The Contractor shall install new fire hydrants and the removed hydrants will
become the property of the Contractor.

Water mains shall be flushed only in the presence of the Engineer and First
Craven Sanitary District representative. No valves or hydrants owned by First

Craven Sanitary District shall be operated without the express permission of the
District.

All testing and chlorination of new lines shall be done in the presence of the
Engineer and First Craven Sanitary District representative.
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PROJECT SPECIAL PROVISIONS
Utilities By Others

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the
construction of this project:

A. PROGRESS ENERGY-POWER
B. CENTYRY CENTER- TELEPHONE
C. SUDDEN LINK-CABLE

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. All utility work listed herein will be done by the utility
owners. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.
Utilities Requiring Adjustment:
A. Progress Energy

All facilities will be relocated by Date of Availability.
See “Utility By Others Plans” for utility conflicts.
Contact: Warren Chadwick (910) 256-7288

B. Century Link

Century Link will be clear of the construction zone 12 weeks after the completion
of clearing and grubbing by the DOT contractor.

See “Utility By Others Plans” for utility conflicts.

Contact: Rod Medlin (252) 413 7711

C. Sudden Link

All facilities will be relocated by Date of Availability.
See “Utility By Others Plans” for utility conflicts.
Contact: Melvin Hart (252) 948-3363





