

03/30/2010

County: McDowell
Project: B-4190PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) RUTHERFORD EMC-POWER
- B) VERIZON-TELEPHONE

The conflicting facilities of these concerns will be adjusted prior to the date of availability unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Rutherford EMC
 - They will relocate the power line and will complete by August 20, 2010
 - Contact: Thomas Conner 828-245-1621
 - See Utilities By Others Plans for details.
- B) Verizon
 - They will relocate the telephone line and will complete by August 27, 2010
 - Contact: John Reese 828-645-1829
 - See Utilities By Others Plans for details.