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PROJECT SPECIAL PROVISIONS
STRUCTURE

PROJECT B-4610 RANDOLPH COUNTY

MAINTENANCE AND PROTECTION OF TRAFFIC (SPECIAL)

BENEATH PROPOSED STRUCTURE AT STATION 19+00.00 -L-

1.0

2.0

3.0

GENERAL

Lake Lucas is a recreational waterway. Maintain a safe passage at all times for waterway
traffic. With few exceptions such as but not limited to setting of box beams or when cranes
swing or boom out over water, Lake Lucas must remain open to waterway users as directed
by the Engineer.

When a need to close the lake or a portion of the lake arises, submit a plan to the Engineer
for notification or protection of the waterway users. The approval of the Engineer will not
relieve the Contractor of the responsibility for the safety of methods or equipment.

PROTECTION OF TRAFFIC

Protect traffic from any operation that affords the opportunity for construction materials,
equipment, tools, etc. to be dropped into the path of traffic beneath or around the structure.
If a protective system is needed, install the protective system before beginning any
construction operations over or around traffic.

BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items will be full compensation for
the above work.

DRILLED PIERS (3-6-09)

1.0

GENERAL

A. Description

A drilled pier consists of a reinforced concrete section cast-in-place against in situ
material or permanent steel casing. A drilled pier is constructed by drilling a borehole,
placing reinforcement in the excavation and filling the hole with concrete. Construct
drilled piers with the required resistance and dimensions in accordance with the
contract and accepted submittals. For this provision, “pier” refers to a drilled pier.
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Prequalification and Experience Requirements

Use a Drilled Pier Contractor prequalified by the NCDOT Contractual Services Unit for
drilled pier work (work code 3090).

Submit documentation that the Drilled Pier Contractor has successfully completed at
least 5 drilled pier projects within the last 3 years with diameters, lengths and
subsurface conditions similar to those anticipated for this project. Documentation
should include the General Contractor and Owner’s name and current contact
information with descriptions of each past project. Also, submit documentation of
experience with dry and wet placement of concrete and the use of temporary casing or
slurry.

Provide verification of employment with the Drilled Pier Contractor for the
Superintendent, Drill Rig Operators and Project Manager assigned to this project.
Submit documentation that these personnel each have a minimum of 5 years experience
in drilled pier construction with past projects of scope and complexity similar to that
anticipated for this project. Documentation should include resumes, references,
certifications, project lists, experience descriptions and details, etc. Perform work with
the personnel submitted and accepted. If personnel changes are required during

construction, suspend drilled pier construction until replacement personnel are
submitted and accepted.

Construction Sequence Plan

Submit two hard copies and an electronic copy (PDF format on CD or DVD) of a
drilled pier construction sequence plan for all the drilled piers 30 calendar days before
beginning drilled pier construction. Provide detailed project specific information in this
plan including:

1. Experience documentation in accordance with Section 1.0, Item B

2. List and size of equipment including: cranes, kelly bars, drill rigs, vibratory
hammers, augers, core barrels, cleanout buckets, airlifts and/or submersible pumps,
tremies and/or concrete pumps, casing (diameters, thicknesses and lengths),
desanding equipment (for slurry construction), etc.

3. Order of drilled pier construction

4. Casing installation and temporary casing removal methods including the order of
telescoped casing removal

5. Drilled pier excavation and bottom cleaning methods

6. Reinforcement placement methods including how the cage will be supported and
centered in the excavation
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7. Concrete placement procedures including how the tremie or pump will be
controlled and what type of discharge control will be used to prevent concrete
contamination when the tremie or pump is initially placed in the excavation

8. Concrete mix design in accordance with Section 1000 of the Standard
Specifications

9. Slurry details (if applicable) including intended purpose, product information,
manufacturer’s recommendations for use, slurry equipment information and written
approval from the slurry supplier that the mixing water is acceptable

10. Procedures for handling drilling spoils and slurry overflow including environmental
controls to prevent the loss of concrete, slurry and spoils

11. Methods of how the slurry level will be maintained above the highest piezometric
head (if applicable)

12. Crosshole sonic logging (CSL) submittals (if applicable) in accordance with the
Crosshole Sonic Logging Special Provision

13. Other information shown on the plans or requested by the Engineer

Do not begin drilled pier construction until the construction sequence plan is accepted.
If alternate drilled pier construction procedures are proposed or necessary, a revised
submittal may be required. If the work deviates from the accepted submittal without
prior approval, the Engineer may suspend drilled pier construction until a revised
drilled pier construction sequence plan is submitted and accepted.

. Preconstruction Meeting

Before starting drilled pier construction, conduct a preconstruction meeting to discuss
the installation, monitoring and testing of the drilled piers. Schedule this meeting after
all drilled pier submittals have been accepted and the Drilled Pier Contractor has
mobilized to the site. The Resident or Bridge Maintenance Engineer, Bridge
Construction Engineer, Geotechnical Operations Engineer, Contractor and Drilled Pier

Contractor Superintendent, Drill Rig Operators and Project Manager will attend this
preconstruction meeting.

Definition of Rock

For the purposes of this provision, “rock” is defined as a continuous intact natural
material in which the penetration rate with a rock auger is less than 2” (50 mm) per
5 minutes of drilling at full crowd force. This definition excludes discontinuous loose
natural materials such as boulders and man-made materials such as concrete, steel,
timber, etc. This definition of rock is not for pay purposes; see Section 8.0 for method
of measurement for drilled piers.
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F. Rock Socket

When required by a note on plans, provide a minimum penetration into rock as directed
by the Engineer.

2.0 EXCAVATION

Perform the excavations required for the drilled piers to the dimensions and elevations
shown on the plans or otherwise required by the Engineer, including any miscellaneous
grading or excavation to install the pier.

Excavate with a drill rig of adequate capacity. Use a rig that is capable of drilling through
soil, rock, boulders, timbers, man-made objects and any other materials encountered.
Blasting is not permitted to advance the excavation. Blasting for core removal is only
permitted when approved by the Engineer.

Use a drill rig capable of drilling a minimum of 25% deeper than the deepest drilled pier
shown on the plans. Use drilling tools equipped with vents designed to stabilize the
hydrostatic pressure above and below the tool during extraction from the excavation. For
drilled piers constructed with slurry, monitor the rate at which the drilling tools are inserted
and extracted so as to minimize sidewall suction action in the excavation. Drilling below
the tip elevations shown on the plans may be required to achieve adequate resistance.

A drilling log signed by the Drilled Pier Contractor that includes material descriptions and
depths and drilling times and tools used for each material is required for each pier.

Dispose of drilling spoils in accordance with Section 802 of the Standard Specifications
and as directed by the Engineer. Drilling spoils consist of all excavated material including
water removed from the excavation either by pumping or drilling tools. Construct drilled
piers at the locations shown on the plans and within the tolerances specified herein. If
tolerances are exceeded, the Engineer may require corrective measures to meet the
tolerances specified. Construct the drilled piers such that the axis at the top of the piers is
no more than 3” (75 mm) in any direction from the position shown in the plans. Construct
drilled piers within 2% of plumb for the total length of the piers. Verify plumbness of
drilled pier excavations with an approved method such as an inclinometer on the kelly bar.
Unless a plan note requires the construction joint to be moved below the ground line,
construct the finished top of pier elevation between 1 inch (25 mm) above and 3” (75 mm)
below the top of pier elevation shown on the plans.

When drilling from a barge, use a fixed template that maintains pier position and alignment

during all excavation and concrete placement operations. Floating templates (attached to a
barge) are not allowed.
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Stabilize all drilled pier excavations with steel casing and/or slurry except, as approved by
the Engineer, the portions of the excavations in rock as defined by Section 1.0, Item E.
Stabilize excavations at all times from the beginning of drilling through concrete
placement. When using multiple casings in a telescoped arrangement, overlap subsequent
casings a minimum of 24” (600 mm). Provide casing or slurry in rock if unstable material
is anticipated or encountered during drilling. When slurry is used, a partially excavated
pier is subject to the time requirements in Section 2.0, Item C, Number 1. When slurry is
not used, do not leave a drilled pier excavation open overnight unless it is cased to rock.

If a note on plans does not prohibit dewatering and the tip of the drilled pier excavation is
in rock as defined by Section 1.0, Item E, dewater the excavation to the satisfaction of the
Engineer. The minimum diameter of a drilled pier excavation in rock or an excavation

constructed with slurry may be 2 (50 mm) less than the design drilled pier diameter shown
on the plans.

In order to remove a casing and substitute a larger diameter or longer casing through
unstable or caving material, either backfill the excavation, stabilize the excavation with

slurry before removing the casing to be replaced or insert the larger casing around the
casing to be replaced before removal.

A. Permanent Steel Casing

Use permanent steel casings as directed by the Engineer and/or as required by a note on
plans. Use permanent casings that are clean smooth non-corrugated watertight steel of
ample strength to withstand handling and driving stresses and the pressures imposed by
concrete, earth or backfill. Provide permanent steel casings conforming to
ASTM A252, Grade 2 and the following minimum wall thickness requirements.

CASING WALL THICKNESS
Casing Diameter Minimum Wall Thickness
Less than or equal to 48 (1220 mm) 3/8 inch (9 mm)
Greater than 48” (1220 mm) and less than or .
equal to 78 (1982 mm) 1/2 inch (12 mm)
Greater than 78” (1982 mm) 5/8 inch (16 mm)

Provide permanent casings with an outside diameter not less than the specified size of
the drilled pier. If approved by the Engineer, a permanent casing larger in diameter
than the drilled pier design diameter is permitted. However, no payment will be made
for any costs associated with larger permanent casings. Extend the permanent casings
from the top of pier elevation or top of permanent casing elevation, if shown on the
plans, to a depth no deeper than the permanent casing tip elevation shown on the plans
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or the revised permanent casing tip elevation approved by the Engineer. Do not extend
permanent casings below the permanent casing tip elevation shown on the plans
without prior approval from the Engineer. Additional drilled pier length and
reinforcement may be required if permanent casings are extended below the permanent
casing tip elevation shown on the plans. No payment will be made for the resulting
additional drilled pier length, reinforcement and permanent casing unless the Engineer
approves the revised permanent casing tip elevation. Install permanent casings in one
continuous unit. If splices are necessary for the casing, use an approved method of
splicing. Splices are considered incidental and no additional compensation will be
made.

Remove any portion of the permanent steel casing that extends above the top of the
drilled pier after the Drilled Pier Concrete has achieved a compressive strength of 3000
psi (20.7 MPa).

Temporary Steel Casing

Provide temporary steel casing to stabilize drilled pier excavations, protect personnel
and prevent caving or sloughing, that is clean smooth non-corrugated watertight steel of
ample strength to withstand handling and driving stresses and the pressures imposed by
concrete, earth or backfill. Use temporary steel casings with a minimum wall thickness

of 3/8 inch (9 mm) and an outside diameter not less than the specified size of the drilled
pier.

Temporary steel casings that become bound or fouled during construction and cannot
be practically removed may constitute a defect in the drilled pier. Improve defective
piers to the satisfaction of the Engineer by removing the concrete and extending the
pier deeper, providing a replacement drilled pier or other acceptable means. Complete
all corrective measures including any additional design work to the satisfaction of the
Engineer without additional compensation or an extension of the completion date of the
project.

Slurry

When slurry use is not noted on the plans, slurry construction is an option. If slurry use
is required or an option, polymer slurry use may either be required or prohibited as
noted on the plans. If slurry use is required or an option and polymer slurry use is not
noted on the plans, polymer slurry use is an option.
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If polymer slurry is required or an option, use one of the following polymers listed in
the table below:

PRODUCT MANUFACTURER

KB Technologies Ltd.
3648 FM 1960 West, Suite 107
Houston, TX 77068

(800) 525-5237

PDS Company
105 West Sharp Street
El Dorado, AR 71730

(800) 243-7455

CETCO Construction Drillin% Products
1500 West Shure Drive, 5" Floor
Arlington Heights, IL 60004
(800) 527-9948
Geo-Tech Drilling Fluids
220 North Zapata Hwy, Suite 11A
Laredo, TX 78043

(210) 587-4758

SlurryPro CDP

Super Mud

Shore Pac

Novagel Polymer

Use polymer slurry and associated additives in accordance with the manufacturer’s
guidelines and recommendations unless otherwise approved by the Engineer. The
Drilled Pier Contractor should be aware that polymer slurry might not be appropriate
for a given site. Polymer slurry should not be used for excavations in soft or loose soils
as determined by the Engineer. When using polymer slurry, provide a representative
employed by the slurry manufacturer to assist and guide the Drilled Pier Contractor on-
site during the construction of the first 3 drilled piers unless otherwise approved. If
problems are encountered during construction, the Engineer may require the
manufacturer representative to return to the site for a time period determined by the
Engineer at no additional cost to the Department.

If mineral slurry is required or an option, use mineral slurry composed of bentonite
having a mineral grain size that remains in suspension and sufficient viscosity and gel
characteristics to transport excavated material to a suitable screening system to
minimize bottom sedimentation. Provide bentonite slurry to maintain the stability of
the excavation and allow for proper concrete placement. The Drilled Pier Contractor
should be aware that salt water with salt concentrations in excess of 500 ppm may
adversely affect bentonite slurry.

When slurry is used and permanent steel casing is not required, use temporary casing a
minimum of 10 ft (3 m) long at the top of the excavation. Maintain the top of the

temporary casing a minimum of 12” (300 mm) above the ground surface surrounding
the casing.
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Maintain the slurry in the pier excavation at a level not less than 5 ft (1.5 m) or the
drilled pier diameter (whichever is greater) above the highest piezometric head along
the depth of the pier. It is anticipated that the highest piezometric head is the static
water or groundwater elevation (elevation head). However, the Drilled Pier Contractor
is responsible for determining the highest piezometric head. The use of steel casing to
maintain the required slurry level is permitted; however, no payment will be made for
casing that is used for this purpose. If the slurry level in the excavation suddenly
changes or cannot be practically maintained, or the slurry construction method does not
produce the desired result, stop the pier construction until an alternate construction
procedure is accepted by the Engineer.

Thoroughly premix the slurry with water in tanks before introducing the slurry into the
excavation. Submit written approval from the slurry supplier that the mixing water is
acceptable. Allow bentonite slurry to hydrate 24 hours in tanks before use. Slurry
tanks of adequate capacity are required for slurry circulation, storage and treatment.
Excavated slurry pits are not allowed in lieu of slurry tanks without prior approval from
the Engineer. Take all steps necessary to prevent the slurry from “setting up” in the
excavation. Such methods include, but are not limited to agitation, circulation and/or
adjusting the properties of the slurry. Perform desanding operations as necessary to
achieve the acceptable sand contents before placing reinforcing steel.

1. Time

Adjust the excavation operations so that the maximum time the slurry is in contact
with the sidewalls of the uncased portions of the drilled pier excavation (from time
of drilling to concrete placement) does not exceed 36 hours. Do not work on more
than two drilled piers per drill rig below the steel casing at any time.

Agitate bentonite slurry in the drilled pier excavations a minimum of every 4 hours.
If the bentonite slurry is not agitated a minimum of every 4 hours, the Engineer may
require the excavation to be overreamed beneath the steel casing a minimum of 1
inch (25 mm) and a maximum of 3” (75 mm) before performing any other
operations in the excavation. Overream with a grooving tool, overreaming bucket
or other approved equipment at a minimum spacing of 12” (300 mm).

If concrete placement is not completed within 3 calendar days of beginning drilling,
enlarge the design drilled pier diameter by a minimum of 6” (150 mm), or as
required by the Engineer, the entire length of the pier at no additional cost to the
Department. Enlarging the drilled pier includes replacing the steel casing with steel
casing the same size to which the drilled pier is enlarged at no additional cost to the
Department.

2. Sampling
Collect all slurry samples using an approved sampling tool. - Test slurry samples to

determine density, viscosity, pH and sand content to establish an acceptable
working pattern during slurry use. Test a minimum of 4 samples during each
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8 hours of slurry use for each drilled pier. Take the first sample for the first 8 hours
from the slurry tank before introducing slurry into the excavation. Collect the
remaining samples from the bottom of the pier excavation. When the test results
are acceptable and consistent, a decrease in the testing frequency to one sample per
4 hours of slurry use is permitted.

Before placing reinforcing steel in the drilled pier excavation, extract slurry samples
from the bottom of each excavation and at intervals not exceeding 10 ft (3 m) up the
excavation, until two consecutive samples produce acceptable values for density,
viscosity, pH and sand content.

. Testing

Have qualified personnel conduct slurry tests to determine density, viscosity, pH
and sand content. The following tables show the acceptable range of values for the
slurry properties:

BENTONITE SLURRY
Sodium Montmorillonite (Commercial Bentonite)
Acceptable Range of Values
Property At Time of Slurry = In Excavation Test
(units) Introduction Immediately Method
Before Concrete
Placement
Mud Weight
Density, pcf 64.3 -69.1 (1030- 64.3 -75.0(1030- (Density)
(kg/m’) 1107) 1201) API 13B-1
Section 1
Viscosity, Marsh gllllnnel and
sec./quart 28 — 45 28 — 45 P
(sec./0.95 liters) APL13B-1
T Section 2.2
3 3 pH Paper or Glass
pH 8-11 8-11 Electrode pH Meter
Sand Content Less than or equal = Less than or equal AP?T;SBJ
(percent) to 4 to2 Section 5
Notes:
1.  Perform tests when the slurry temperature is above 40°F (4.4°C).
2. Increase density by 2 pef (32 kg/m’) in saltwater.
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SLURRYPRO CDP
KB Technologies Ltd.
Acceptable Range of Values
Property At Time of Slurry  In Excavation Test
(units) Introduction Immediately Method
Before Concrete
Placement
) Less than or equal  Less than or equal Mud Wf:ight
Density, pcf to 67 to 64 (Density)
3
(kg/m’) 1073 1025 API 13B-1
1073) - 1029) Sectionl
. . Marsh Funnel and
Viscosity, Less than or equal Cu
sec./quart 50-120 7 cquat API 1 ;B 1
(sec./0.95 liters) to 70 T
Section 2.2
B 3 pH Paper or Glass
pH 6115 6-11.5 Electrode pH Meter
Sand Content Less than or equal  Less than or equal AP?%(}B 1
t) to0 0.5 to 0.5 ey
k(percen Section 5
Notes:
1.  Perform tests when the slurry temperature is above 40°F (4.4°C).
2.  Increase density by 2 pcf (32 kg/m®) in saltwater.

10




B-4610

e rem -

113
SUPER MUD
PDS Company
Acceptable Range of Values
Property At Time of Slurry In Excavation Test
(units) Introduction Immediately Method
Before Concrete
Placement
) Less than or equal = Less than or equal Mud eright
Density, pcf to 64 (Density)
3 0 to 64
(kg/m”) 1005 1025 API 13B-1
( ) ( ) Section 1
. . Marsh Funnel and
Viscosity, Less than or equal Cu
sec./quart 32-60 . 4 P
(sec./0.95 liters) to 60 API 13B-1
o ) Section 2.2
_ 3 pH Paper or Glass
pH 8-10 8-10 Electrode pH Meter
Sand Content Less than or equal  Less than or equal Sand
t0 0.5 to 0.5 AP 13B-1
, (P??Cent) ' ) Section 5
Notes:
1.  Perform tests when the slurry temperature is above 40°F (4.4°C).
2. Increase density by 2 pcf (32 kg/m®) in saltwater.

11
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SHORE PAC
CETCO Construction Drilling Products
Acceptable Range of Values
Property At Time of Slurry  In Excavation Test
(units) Introduction Immediately Method
Before Concrete
Placement
N | V Mud Weight
Less th 1 = Less th 1
Density, pcf o tecl)n63r equa o8 t::)n6c;r equa (Density)
3
(kg/m’) API 13B-1
(1025) (1025) Section 1
Vi . Marsh Funnel and
iscosity, ,
Less than or equal Cup
sec./quart 32-98
(sec./0.95 liters) 075 API 13B-1
o Section 2.2
B B pH Paper or Glass
pH 8-10 8-10 Electrode pH Meter
Sand Content Less than or equal = Less than or equal Sand
API 13B-1
(percent) to 0.5 to 0.5 Section 5
Notes: o
1.  Perform tests when the slurry temperature is above 40°F (4.4°C).

2. Increase density by 2 pef (32 kg/m®) in saltwater.

12
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NOVAGEL POLYMER
Geo-Tech Drilling Fluids
Acceptable Range of Values
Property At Time of Slurry = In Excavation Test
(units) Introduction Immediately Method
Before Concrete
Placement
i Less than or equal  Less than or equal Mud W_eight
Density, pcf to 67 to 64 (Density)
3
(kg/m’) API 13B-1
(1073) (1025) Section 1
L Marsh Funnel and
Viscosity, Less than or equal Cup
sec./quart 45-104 104 1 API 13B-1
(sec./0.95 liters) to e
o Section 2.2
_ 3 pH Paper or Glass
pH 6.5-11.5 6.5-11.5 Electrode pH Meter
Sand Content Less than or equal  Less than or equal Sand
, API 13B-1
- (percent) to 0.5 to 0.5 Section 5
Notes: | o -
1.  Perform tests when the slurry temperature is above 40°F (4.4°C).
2. Increase density by 2 pcf (32 kg/m3) in saltwater.

When any slurry samples are found to be unacceptable, take whatever action is
necessary to bring the slurry within specification requirements. Do not place
reinforcing steel until resampling and testing produce acceptable results.

Sign and submit reports of all slurry tests required above to the Engineer upon
completion of each drilled pier. The Department reserves the right to perform
comparison slurry tests at any time.

4. Slurry Disposal

Comply with all applicable local, state and federal regulations, as well as with the
environmental permits of the project when disposing of excavated materials
contaminated with slurry. Keep all excavated materials, spoils from the desanding
unit and slurry out of the water and contain them at all times.

13
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CLEANING

Excavate the bottom of the drilled pier to a level plane or stepped with a maximum step
height of 12” (300 mm). Clean the bottom of the excavation of loose material using a
technique accepted in the construction sequence plan. When the drilled pier excavation is

not hand cleaned, clean the bottom of the excavation with a cleanout bucket and an airlift
or submersible pump.

INSPECTION METHODS AND REQUIREMENTS

After the drilled pier excavation is complete and immediately before placing reinforcing
steel and concrete, demonstrate the proper condition of the drilled pier excavation to the
Engineer. Provide bosun chairs, gas meters, safety equipment, lights, mirrors, weighted
tape measures, steel probes, personnel and all assistance required for the Engineer to
inspect the drilled pier excavations.

A. Tip Resistance

If the required tip resistance is not satisfied, increase the drilled pier length as directed
by the Engineer. Payment for the additional drilled pier length to achieve adequate
resistance will be made per the drilled pier pay items.

One or more of the following tests may be used to verify the conditions and continuity
of the material below the tip elevation before placing reinforcing steel.

1. Visual Inspection

The drilled pier excavation may be inspected either by entering the excavation or
visually from the top of the excavation.

2. Test Hole

If the tip of the drilled pier excavation is in rock as defined by Section 1.0, Item E,
drill a 1-1/2 inch (38 mm) diameter test hole in each drilled pier to a depth at least
6 ft (1.8 m) below the tip elevation.

3. Standard Penetration Test (SPT)

When noted on the plans that an SPT is required, drive a split barrel sampler a
minimum of 18” (450 mm) below the drilled pier tip elevation or to refusal in
accordance with ASTM D1586, “Penetration Test and Split-Barrel Sampling of
Soils”. Complete the SPT using NW rods through casing or another stabilizing
method as approved by the Engineer. Extend the SPT rods from the top of the
drilled pier excavation to the drilled pier tip elevation. Firmly support the SPT
casing at the top of the drilled pier excavation and rest it on the bottom of the
excavation. Conduct the SPT a minimum of 12” (300 mm) away from the sidewalls
of the excavation and be sure not to scrape the sidewalls of the excavation while

14
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inserting or withdrawing the SPT equipment. Have the SPT device on-site before
reaching the drilled pier tip elevation. Report the number of blows for each 6 inch
(150 mm) increment driven and a description of the recovered soil sample to the
Engineer. The Engineer determines the number of blows required.

B. Bottom Cleanliness

The pier excavation bottom is considered clean if a minimum of 50% of the bottom
area has less than 1/2" (13 mm) of sediment and no portion of the bottom area has more
than 1-1/2” (38 mm) of sediment as determined by the Engineer.

One or more of the following inspection procedures may be used to inspect the
cleanliness of the pier excavation bottom before placing the reinforcing steel and
congcrete.

1. Visual Inspection

The cleanliness of the drilled pier excavation bottom may be observed either by
entering the excavation or from the top of the excavation.

. Steel Probe

If the excavation is not dewatered or if the Engineer requires it, lower a steel probe
to the bottom of the drilled pier excavation to ensure that cleaning has been -
satisfactorily completed. Supply a steel probe that is 24” (600 mm) long with a flat
tip on the sounding end, weighs approximately 9 1bs, #10 rebar (4 kg, #32 rebar),
and is suspended from the opposite end with a non-stretch cable.

. Shaft Inspection Device (SID)

The Engineer may use the SID to take sediment measurements and observe the
bottom conditions of the drilled pier excavation at a minimum of five locations
selected by the Engineer. The SID is a remotely operated camera capable of
observing bottom conditions and measuring sediment underwater and slurry. Each
SID inspection (including all 5 locations) takes approximately 1 hour after the
equipment has been set up. The Engineer provides the SID and the personnel to
operate the device. Notify the Engineer a minimum of 2 calendar days before
beginning the drilled pier excavation so the Engineer can arrange for the
transportation of the SID to the site and the personnel to perform the inspections.
SID inspections are required until the cleanliness of the drilled pier excavation
bottom is acceptable in accordance with Section 4.0, Item B of this provision. Do
not conduct operations that interfere with the SID inspections. Remove all cleaning
and drilling equipment from the drilled pier excavation during any SID inspection.
Provide a working area large enough for the SID equipment and within reach of the
cabling supplied and clear sight distance of the drilled pier excavation. Assist the
Engineer in the transportation and handling of the SID and all the associated
equipment and in supporting the electric hoist and/or hoisting tripod for the SID. If
required, provide a safe and secure location to park the trailer for the SID while it is

15
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unattended on the project site. The Contractor is responsible in terms of both actual
expense and time delays for any damage to the SID equipment due to the
Contractor’s fault or negligence. Replace any damaged equipment at no additional
cost to the Department.

5.0 REINFORCING STEEL

Use reinforcing steel in accordance with Section 1070 of the Standard Specifications.
Completely assemble a cage of reinforcing steel, consisting of longitudinal and spiral bars
and place it in the drilled pier excavation as a unit immediately after the proper condition of
the excavation is demonstrated to the Engineer. When concrete placement does not follow
immediately after cage placement, remove the steel from the pier excavation unless the
Engineer directs otherwise. If the cage is removed, recheck pier excavation cleanliness in
accordance with this provision before reinstalling the cage.

If the drilled pier excavation is cased down to rock, immediate placement of the reinforcing
steel and the concrete is not required. If electing to delay placement of the reinforcing steel
and concrete due to the presence of rock, recheck the excavation for proper cleanliness
immediately before placing reinforcing steel.

A. Construction, Placement, Support and Alignment

If a longer drilled pier than that shown on the plans is required, adequate reinforcement
may be required in the extended length as directed by the Engineer. Lift the cage so
racking and cage distortion does not occur. Keep the cage plumb during concrete
operations and casing extraction. Check the position of the cage before and after
placing the concrete. Position the splice length of the drilled pier cage so that the
column or footing has the minimum concrete cover shown on the plans.

Securely cross-tie the vertical and spiral reinforcement at each intersection with double
wire. Support or hold down the cage so that the vertical displacement during concrete
placement and casing extraction does not exceed 6” (150 mm).

B. Bolsters and Spacers

Set the rebar cage directly on the bottom of the drilled pier excavation with plastic
bolsters under each vertical reinforcing bar. Ensure that spacers are tall enough to raise
the rebar cage off the bottom of the drilled pier excavation a minimum of 3” (75 mm).
If approved by the Engineer, the rebar cage may be hung in the excavation provided the
mechanisms supporting the cage are left in place until the Drilled Pier Concrete
strength has achieved 3000 psi (20.7 MPa).

In order to ensure the minimum required concrete cover and achieve concentric spacing
of the cage within the pier, attach plastic spacer wheels at five points around the cage
perimeter. Use spacer wheels that provide a minimum of 4 (100 mm) "blocking" from
the outside face of the spiral bars to the outermost surface of the drilled pier except in
rock as defined by Section 1.0, Item E and when using slurry construction. Use spacer
wheels for slurry construction or in rock that provide a minimum of 2” (50 mm)
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“blocking”. Tie spacer wheels that snap together with wire and allow them to rotate.
Use spacer wheels that span at least two adjacent vertical bars. Start placing spacer
wheels at the bottom of the cage and continue up along its length at maximum 10 ft (3
m) intervals.

6.0 CONCRETE

Use Drilled Pier Concrete in accordance with Section 1000 of the Standard Specifications.
Begin concrete placement immediately after inserting reinforcing steel into the drilled pier
excavation.

A. Concrete Mix

As an option, use Type IP blended cement with a minimum cement content of
665 lbs/yd® (395 kg/m3) and a maximum cement content of 833 lbs/yd® (494 kg/m3).
Use No. 78M coarse aggregate in the mix.

Use an approved water-reducer, water-reducing retarder, high-range water-reducer or
high-range water-reducing retarder to facilitate placement of the concrete if necessary.
Do not use a stabilizing admixture as a retarder in Drilled Pier Concrete without
approval of the Engineer. Use admixtures that satisfy AASHTO M194 and add them at
the concrete plant when the mixing water is introduced into the concrete. Redosing of
admixtures is not permitted.

Concrete Placement

Place concrete such that the drilled pier is a monolithic structure. Vibration is only
permitted in the top 10 ft (3 m) of the drilled pier. Remove any contaminated concrete
from the top of the drilled pier at the time of concrete placement. Contain and remove
all wasted concrete that spills over the casing.

Do not twist, move or otherwise disturb temporary casings until the concrete depth in
the casing is in excess of 10 ft (3 m) or half the head, whichever is greater, above the
bottom of the casing being disturbed. The head is defined as the difference between the
highest piezometric head along the depth of the pier and the static water elevation
inside the excavation.

Maintain the required concrete depth above the bottom of the innermost casing during
casing removal, except when the concrete level is at or above the top of drilled pier
elevation. Sustain a sufficient concrete depth above the bottom of casing to overcome
outside soil and water pressure. As the casing is withdrawn, exercise care in
maintaining an adequate concrete depth within the casing so that fluid trapped behind
the casing is displaced upward and discharged at the ground surface without
contaminating or displacing the Drilled Pier Concrete. Exerting downward pressure,
hammering and/or vibrating the temporary casing is permitted to facilitate removal.

Use the water inflow rate to determine the concrete placement procedure after any
pumps have been removed from the excavation. If the inflow rate is less than
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6” (150 mm) per half hour, the concrete placement is considered dry. If the water
inflow rate is greater than 6” (150 mm) per half hour, the concrete placement is
considered wet.

Keep a record of the volume of concrete placed in each drilled pier excavation and
make it available to the Engineer. For drilled piers constructed with slurry or as
directed by the Engineer, record a graphical plot of the depth versus theoretical
concrete volume and actual measured concrete volume for each drilled pier and provide
it to the Engineer when finished placing concrete.

1. Dry Placement

Before concrete placement, make certain the drilled pier excavation is dry so the
flow of concrete around the reinforcing steel can be verified by visual inspection. If
the concrete free fall does not exceed 60 ft (18.3 m), placing the concrete by a
central drop method where the concrete is chuted directly down the center of the
excavation is permitted.

For drilled piers exceeding 60 ft (18.3 m) in length, use a tremie or a pump to place
concrete unless otherwise approved by the Engineer. Support the tremie or pump
pipe so that the concrete free fall is less than 60 ft (18.3 m) at all times.

2. Wet Placement

Maintain a static water or slurry level in the excavation before placing concrete
underwater. When temporary casing is used as the method to stabilize the
excavation, place concrete with a sectional tremie or pump (no continuous tremie).

Once the concrete in the excavation reaches the same elevation as the static water
level, placing concrete with the dry method is permitted. Before changing to the
dry method of concrete placement, remove the water above the concrete and clean
the concrete surface of all scum and sediment to expose clean, uncontaminated
concrete.

3. Pump and Tremie

Pump concrete in accordance with Article 420-5 of the Standard Specifications.
Use a steel tremie with watertight joints and a minimum diameter of 10” (250 mm).
Use a discharge control to prevent concrete contamination when the tremie tube or
pump pipe is initially placed in the excavation. Extend the tremie tube or pump
pipe into the concrete a minimum of 5 ft (1.5 m) at all times except when the
concrete is initially introduced into the pier excavation. If the tremie tube or pump
pipe pulls out of the concrete for any reason after the initial concrete is placed,
restart concrete placement with a steel capped tremie tube or pump pipe.
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4. Placement Time

Place concrete within the time frames specified in Table 1000-2 of the Standard
Specifications for Class AA Concrete. Do not place concrete so fast as to trap air,
slurry, water, fluids, soil or any other deleterious materials in the vicinity of the
reinforcing steel and the annular zone between the rebar cage and the excavation
walls.

SCHEDULING AND RESTRICTIONS

If caving or sloughing occurs, compensation will not be provided for additional concrete to
fill the resulting voids.

For the first 16 hours after a drilled pier has achieved its initial concrete set (as determined
by the Engineer), do not drill adjacent piers, do not install adjacent piles, and do not allow
any equipment wheel loads or damaging vibrations within 20 ft (6 m) of the drilled pier.

In the event that the procedures described herein are performed unsatisfactorily, the
Engineer may suspend drilled pier construction in accordance with Article 108-7 of the
Standard Specifications. If the integrity of a drilled pier is in question, the Engineer may
reject the pier and require remediation. Remedial measures are proposed by the Contractor
and require approval of the Engineer. No compensation will be paid for losses or damage
due to remedial work or any investigation of drilled piers found defective or not in
accordance with this provision or the plans.

MEASUREMENT AND PAYMENT

_Dia. Drilled Piers in Soil and ____ Dia. Drilled Piers Not in Soil will be measured
and paid for in linear feet (meters). Not in soil is defined as material with a rock auger
penetration rate of less than 2” (50 mm) per 5 minutes of drilling at full crowd force. Once
not in soil is encountered, seams, voids and weathered rock less than 3 ft (1 m) thick with a
rock auger penetration rate of greater than 2” (50 mm) per 5 minutes of drilling at full
crowd force will be paid for at the contract unit price bid for  Dia. Drilled Piers Not in
Soil. Seams, voids and weathered rock greater than 3 ft (1 m) thick will be paid for at the
contract unit price bid for Dia. Drilled Piers in Soil where not in soil is no longer
encountered. Drilled piers through air or water will be paid for at the contract unit price
bid for Dia. Drilled Piers in Soil. The contract unit price bid for Dia. Drilled
Piers in Soil and Dia. Drilled Piers Not in Soil will also be full compensatlon for
spoils and slurry containment and disposal, any concrete removal, miscellaneous grading
and excavation and slurry construction including site assistance and overreaming and
enlarging piers. Reinforcing steel will be measured and paid for in accordance with
Section 425 of the Standard Specifications.

Permanent Steel Casing for __ Dia. Drilled Pier will be measured and paid for in linear
feet (meters). Permanent casings will only be paid for when required by the Engineer or as
shown on the plans. Permanent casings will be measured as the difference between the top
of casing or pier elevation, whichever is lower, and the permanent casing tip elevation. If a
permanent casing can not be installed to the tip elevation shown on the plans, up to
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3 ft (1 m) of casing cut-off will be paid for at the contract unit price bid for Permanent
Steel Casing for Dia. Drilled Pier. The contract unit price bid for Permanent Steel
Casing for Dia. Drilled Pier will also be full compensation for any permanent casing

removal. No payment will be made for temporary steel casings that become stuck, bound
or fouled and cannot be practically removed.

SID Inspection will be measured and paid for in units of each. SID Inspection will be
measured as one per pier. The contract unit price bid for SID Inspection will be full

compensation for the Engineer to perform SID inspections until the bottom cleanliness is in
accordance with this provision.

SPT Testing will be measured and paid for in units of each. SPT Testing will be measured
as the number SPT tests performed.

Payment will be made under:

Pay Item Pay Unit
_____Dia. Drilled Piers in Soil Linear Foot (Meter)
_____Dia. Drilled Piers Not in Soil Linear Foot (Meter)
Permanent Steel Casing for  Dia. Drilled Piers Linear Foot (Meter)
SID Inspection Each
SPT Testing Each

CROSSHOLE SONIC LOGGING (11-17-06)

1.0 GENERAL

Use the non-destructive testing method crosshole sonic logging (CSL) to verify the
integrity of the drilled pier and quality of concrete. The CSL test method is described in
ASTM D6760, “Integrity Testing of Concrete Deep Foundations by Ultrasonic Crosshole
Testing”. The Engineer will determine the number of CSL tests and which drilled piers
will be CSL tested. Drilled piers are referred to as piers in this special provision.

The CSL test measures the time for an ultrasonic pulse to travel from a signal source in one
tube to a receiver in another tube. In uniform, good quality concrete, the travel time
between equidistant tubes should yield relatively consistent arrival times and correspond to
a reasonable pulse velocity, signal amplitude and energy from the bottom to the top of the
pier. Longer travel times, decrease in pulse velocity and lower amplitude/energy signals
indicate the presence of irregularities such as poor quality concrete, voids, honeycombing,
cracking and soil intrusions. The signal may be completely lost by the receiver and CSL
recording system for severe defects such as voids.
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Retain a CSL Consultant to perform CSL testing on the selected drilled piers. The CSL
Consultant shall supply the Contractor with technical assistance and guidance during
preparation and testing. Provide suitable access to the site and to the top of piers to be
tested. Follow instructions from the CSL Consultant unless directed otherwise by the
Engineer.

Place CSL tubes in all drilled piers. Perform CSL testing after concrete achieves a
minimum compressive strength of 3000 psi (20.7 MPa) and within 7 to 30 days after
concrete placement. After CSL test results have been reviewed and the Engineer has
accepted the drilled pier, dewater the tubes and core holes, if any, and fill with an approved
grout. If the Engineer elects not to CSL test a pier, obtain approval from the Engineer to
dewater the tubes and fill them with an approved grout. Provide, mix and place grout in
accordance with the Grout for Structures Special Provision.

PREQUALIFICATION AND EXPERIENCE REQUIREMENTS

Use a CSL Consultant prequalified by the Contractual Services Unit of the Department for
Non-Destructive Foundation Testing work (work code 3070).

Submit documentation that the CSL Consultant has successfully completed at least 5 CSL
testing projects within the last 3 years of a scope and complexity similar to that anticipated
for this project. Documentation should include the General Contractor and Owner’s name
and current contact information with descriptions of each past project.

Provide the name of the Project Engineer that will be assigned to this project. Submit
documentation for the Project Engineer verifying employment with the CSL Consultant,
registration as professional engineer in North Carolina and a minimum of 5 years
experience in CSL testing with past projects of scope and complexity similar to that
anticipated for this project. =~ Documentation should include resumes, references,
certifications, project lists, experience descriptions and details, etc.

PREPARATION FOR CSL

Submit grout mix design or packaged grout type, CSL Consultant experience
documentation, CSL tube size and Type 7 Contractor’s Certification, cap details, couplings
or joint details and the method for attaching the tubes. Provide this information with the
drilled pier construction sequence plan.

Install 4 tubes in each drilled pier with a diameter of 5 ft (1524 mm) or less and 6 tubes in
each pier with a diameter of greater than 5 ft (1524 mm). Provide 2 in (50 mm) inside
diameter Schedule 40 steel pipe conforming to ASTM A53, Grade A or B, Type E, F or S.
The tubes shall have a round, regular internal diameter free of defects or obstructions,
including any at tube joints, in order to permit the free, unobstructed passage of source and
receiver probes. The tubes shall provide a good bond with the concrete and be watertight.

Fit the tubes with a watertight threaded cap on the bottom and a removable threaded cap on
the top. Securely attach the tubes to the interior of the reinforcing cage. Install the tubes in
each drilled pier in a regular, symmetric pattern such that each tube is equally spaced from
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the others around the perimeter of the cage. Place tubes such that large vertical reinforcing
bars do not block the direct line between adjacent tubes. The tubes are typically wire-tied
to the reinforcing cage every 3 ft (1 m) or otherwise secured such that the tubes remain in
position during placement of the cage and concrete. Install tubes as near to vertical and as
parallel as possible, as non-vertical tubes can adversely affect data analysis. Extend the
tubes from 6 in (150 mm) above the pier tip to at least 3 ft (1 m) above the top of the pier.
If the pier top elevation is below ground elevation, extend tubes at least 2 ft (610 mm)
above ground surface. If the drilled pier tip elevation is excavated more than 1 ft (305 mm)
below the tip elevation shown on the plans, extend the tubes using proper threaded
mechanical couplings to within 6 in (150 mm) of the revised pier tip elevation.

Before placing the reinforcing cage, record the tube lengths and positions along the length
of the cage. After concrete placement, measure the stickup of the tubes above the top of
the drilled piers and verify tube spacing.

After placing reinforcement and before placing concrete, fill the CSL tubes with clean
water and cap them to keep out debris. CSL tubes that are not filled with water and capped
will be rejected. When removing the caps, use care not to apply excess torque, force or
stress, which could break the bond between the tubes and the concrete.

CSL EQUIPMENT

The minimum requirements of the CSL equipment are as follows:

e A microprocessor based CSL system for display of individual CSL records, analog-
digital conversion and recording of CSL data, analysis of receiver responses and
printing of report quality CSL logs

o Ultrasonic source and receiver probes which can travel through 2 in (50 mm) 1.D. steel
pipe

e An ultrasonic voltage pulser to excite the source with a synchronized triggering system
to start the recording system

e A depth measurement device to electronically measure and record the source and
receiver depths associated with each CSL signal

e Appropriate filter/amplification and cable systems for CSL testing

e An acquisition system that stores each log in digital format, with drilled pier
identification, date, time and test details, including the source and receiver gain and
displays arrival time data graphically during data acquisition

¢ 3D tomographic imaging software or source for completing the work

CSL TEST PROCEDURE

Perform CSL testing between each adjacent perimeter CSL tube pair and opposite tube
pairs along the cross section diameter. Maintain the source and receiver probes in the same
horizontal plane unless test results indicate defects or poor concrete zones, in which case,
further evaluate the defect zones with angle tests (source and receiver vertically offset at
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greater than 1.5 ft (460 mm) in the tubes). Report any defects indicated by decreased
signal velocity and lower amplitude/energy signals at the time of testing and conduct angle
tests in the zones of the defects as defined by the Concrete Condition Rating Criteria
(CCRC) in Section 6.0 of this provision. Make CSL measurements at depth intervals of
2.5 in (65 mm) or less from the bottom of the tubes to the top of each pier. Pull the probes
simultaneously, starting from the bottom of the tubes, using a depth-measuring device to
electronically measure and record the depths associated with each CSL signal. Remove
any slack from the cables before pulling to provide for accurate depth measurements of the
CSL records. In the event defects are detected, conduct additional logs at no additional
cost to the Department.

If CSL probes will not pass through the entire length of the CSL tubes, core a 2 in (50 mm)
diameter hole through the concrete the full length of the drilled pier for each inaccessible
tube. If the CSL tubes debond from the concrete, core a 2 in (50 mm) diameter hole
through the concrete to the depth of the debonding for each debonded tube. Locate core
holes approximately 9 in (230 mm) inside the reinforcement as directed by the Engineer.
Fill core holes with clean water and cover to keep out debris. No additional payment will
be made for coring due to inaccessible or debonded tubes.

CSL RESULTS AND REPORTING

Submit two hard copies and an electronic copy (pdf or jpeg format on CD or DVD) of a
CSL report sealed by the Project Engineer within 5 calendar days after field testing is
complete. The CSL report should include but not limited to the following:

A. Title Sheet
e NCDOT TIP number and WBS element number
e Project description
¢ County
o Bridge station number
o Pier location
e Personnel
e Report date

B. Introduction

C. Site and Subsurface Conditions (including water table elevation)

D. Pier Details
o Pier and casing diameters, lengths and elevations
o Concrete compressive strength

o Installation methods and details including use of casing, slurry, pump, tremie, dry
or wet placement of concrete, etc.
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E. CSL Logs

F. Results/Conclusions

G. Attachments

o Boring log(s)

P
Ry
&

e Field Drilled Pier Inspection Forms, Drilling Logs, SID Inspection Forms and
Concrete Curves (from Engineer)

e CSL tube locations, elevations, lengths and identifications

¢ CSL hardware model

o Electronic copy of all CSL raw data

Include CSL logs for each tube pair tested with analysis of the initial pulse arrival time,
velocity, relative pulse energy/amplitude and stacked waveform plotted versus depth. List
all zones defined by the CCRC in a tabular format including the percent velocity reduction
and the velocity values used from the nearby zone of good quality concrete. Discuss each
zone defined by the CCRC in the CSL report as appropriate. Base the results on the
percent reduction in velocity value from a nearby zone of good quality concrete with good
signal amplitude and energy as correlated to the following:

Concrete Condition Rating Criteria (CCRC)
CCRC Rating Velocity Indicative Results
Symbol Reduction
Good G <10 % Good quality concrete
Questionable Q >10 % & <20 % Minor concrete contamination or intrusion
Defect and questionable quality concrete
Poor P/D >20% Defects exist, possible water/slurry
contamination, soil intrusion and/or poor
quality concrete
No Signal NS No Signal Soil intrusion or other severe defect absorbed
received the signal (assumes good bond of the tube-
congcrete interface)
Water w V =4750 fps Water intrusion or water filled gravel
(1450 mps) intrusion with few or no fines present
to 5000 fps
(1525 mps)
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The following are a few examples of types and causes of defects:

e Necking or arching of the concrete on withdrawal of the temporary casing.

« Necking or contamination of the concrete due to collapse of the side walls.

o Soft toe due to incomplete cleaning or collapse of the side walls.

o Horizontal lenses of silt\mud\slurry due to the tremie pipe rising above the concrete.
e Voids due to the use of low-slump concrete.

¢ Honeycombing due to washout of fines.

o Trapping of contaminants due to pumping concrete to fast.

The Engineer will require 5 working days to evaluate the CSL test results and determine
whether or not the drilled pier is acceptable. Evaluation of CSL test results, with ratings
other than good (G) per the CCRC may require further investigation and additional time for
review and analysis of the data. Do not grout the CSL tubes or perform any further work
on the CSL tested drilled pier until the Engineer determines whether the drilled pier is
acceptable.

Perform tomography in order to further investigate and delineate the boundaries of any
defective/unconsolidated zones with 20% or more reduction in velocity value as correlated
to the CCRC. Process CSL data to construct easy to understand 2D/3D (2D cross-sections
between tubes and 3D volumetric images for the entire pier) color-coded tomographic
images indicating velocity variations along the pier. Identify the location and geometry of
defective/unconsolidated zones in 3D color images with detailed discussion in the CSL
report. Any further tests deemed necessary by the Engineer in order to determine the
acceptability of the drilled pier will be determined after reviewing the CSL report.
Additional test or analysis options include 3D tomographic imaging, single-hole sonic
testing, sonic echo or impact response tests and concrete coring.

The Engineer determines the depth, location, diameter (PQ or NQ size) and number of core
holes when concrete coring is required. If the Engineer is concerned about concrete
strength or requires the use of a borehole camera for inspection, large diameter cores (PQ
size) are required. Drill a minimum of 2 core holes to intercept the suspected defect zones.
Use a coring method that provides maximum core recovery and minimizes abrasion and
erosion. Provide concrete cores properly marked in a wooden crate labeled with the drilled
pier depth at each interval of core recovery to the NCDOT Materials and Test Unit for
evaluation and testing. Submit coring records, signed by the Contractor that include
NCDOT project number, name of the Drilling Contractor, date cored and percent core
recovery. Allow 5 working days after submitting the core records for the Department’s

review.

CORRECTION OF UNACCEPTABLE DRILLED PIER

When the Engineer determines a drilled pier is unacceptable, submit remedial measures to
the Department for approval. No compensation will be made for remedial work or losses
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or damage due to remedial work of drilled piers found defective or not in accordance with
the Drilled Piers Special Provision or the plans. Modifications to the drilled pier design or
any load transfer mechanisms required by the remedial action shall be designed by a
Registered North Carolina Professional Engineer. Include supporting calculations and
drawings sealed by a Registered North Carolina Professional Engineer for all foundation
elements affected. Do not begin remedial action work until the Department has reviewed
and accepted the remedial action plan. Allow 5 working days after submitting the remedial
work plan for the Department’s review and acceptance. Furnish all materials and work
necessary to correct defective drilled piers.

MEASUREMENT AND PAYMENT

The complete and accepted CSL will be paid for at the unit bid price for “Crosshole Sonic
Logging” per each. The Department will only pay for the initial CSL test on a drilled pier;
no additional payment will be made for subsequent CSL tests performed on the same
drilled pier. Include in this unit bid price all costs incurred for procurements, conducting
the CSL testing, reporting of results and incidentals necessary to complete the work
including any other test required to determine the acceptability of the drilled pier.

Include the cost of the crosshole sonic logging tubes in the unit bid price for drilled piers.
No separate payment will be made for the CSL tubes. The unit bid price for the drilled
piers will include full compensation for furnishing, installing, extending tubes, dewatering
and grouting of all CSL tubes and core holes, if applicable, and all materials, labor, tools,
equipment and incidentals necessary to complete the work.

FALSEWORK AND FORMWORK (8-4-09)

1.0

DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads

imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.
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MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or

manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGN REQUIREMENTS

A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and

sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.
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Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph
(177 km/hr). In addition, Table 2.2A is included to provide the maximum wind
speeds by county in North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, 1b/ft? (kPa) for Indicated Wind Velocity,
mph (km/hr)
feet (m) above ground 70 80 90 100 110
(112.7) | (128.7) | (144.8) | (160.9) | (177.0)
0to 30 (0to9.1) 15 20 25 30 35
(0.72) (0.96) (1.20) (1.44) (1.68)
30to 50 (9.1t0 15.2) 20 25 30 35 40
(0.96) (1.20) (1.44) (1.68) (1.92)
50 to 100 (15.2 to 30.5) 25 30 35 40 45
(1.20) (1.44) (1.68) (1.92) (2.15)
over 100 (30.5) 30 35 40 45 50
(1.44) (1.68) (1.92) (2.15) (2.39)

2. Time of Removal

The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article
420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

25 YR 25 YR 25YR
COUNTY (mph) COUNTY (mph) COUNTY (mph)
(km/hr) (km/hr) (km/hr)

Alamance 70 (112.7) | Franklin 70 (112.7) | Pamlico 100 (160.9)
Alexander 70 (112.7) Gaston 70 (112.7) | Pasquotank 100 (160.9)
Alleghany 70 (112.7) Gates 90 (144.8) | Pender 100 (160.9)
Anson 70 (112.7) | Graham 80 (128.7) | Perquimans | 100 (160.9)
Ashe 70 (112.7) Granville 70 (112.7) | Person 70 (112.7)
Avery 70 (112.7) Greene 80 (128.7) | Pitt 90 (144.8)
Beaufort 100 (160.9) | Guilford 70 (112.7) | Polk 80 (128.7)
Bertie 90 (144.8) | Halifax 80 (128.7) | Randolph 70 (112.7)
Bladen 90 (144.8) | Harnett 70 (112.7) | Richmond 70 (112.7)
Brunswick 100 (160.9) | Haywood 80 (128.7) | Robeson 80 (128.7)
Buncombe 80 (128.7) | Henderson 80 (128.7) | Rockingham | 70 (112.7)
Burke 70 (112.7) | Hertford 90 (144.8) | Rowan 70 (112.7)
Cabarrus 70 (112.7) | Hoke 70 (112.7) | Rutherford 70 (112.7)
Caldwell 70 (112.7) | Hyde 110(177.0) | Sampson 90 (144.8)
Camden 100 (160.9) | Iredell 70 (112.7) | Scotland 70 (112.7)
Carteret 110 (177.0) | Jackson 80 (128.7) | Stanley 70 (112.7)
Caswell 70 (112.7) | Johnston 80 (128.7) | Stokes 70 (112.7)
Catawba 70 (112.7) Jones 100 (160.9) | Surry 70 (112.7)
Cherokee 80 (128.7) Lee 70 (112.7) Swain 80 (128.7)
Chatham 70 (112.7) | Lenoir 90 (144.8) | Transylvania | 80 (128.7)
Chowan 90 (144.8) | Lincoln 70 (112.7) | Tyrell 100 (160.9)
Clay 80 (128.7) | Macon 80 (128.7) | Union 70 (112.7)
Cleveland 70 (112.7) | Madison 80(128.7) | Vance 70 (112.7)
Columbus 90 (144.8) | Martin 90 (144.8) | Wake 70 (112.7)
Craven 100 (160.9) | McDowell 70 (112.7) | Warren 70 (112.7)
Cumberland | 80(128.7) | Mecklenburg | 70 (112.7) | Washington | 100 (160.9)
Currituck 100 (160.9) | Mitchell 70 (112.7) | Watauga 70 (112.7)
Dare 110 (177.0) | Montgomery 70(112.7) Wayne 80 (128.7)
Davidson 70 (112.7) | Moore 70 (112.7) | Wilkes 70(112.7)
Davie 70(112.7) | Nash 80 (128.7) { Wilson 80 (128.7)
Duplin 90 (144.8) | New Hanover | 100 (160.9) | Yadkin 70 (112.7)
Durham 70 (112.7) | Northampton | 80(128.7) | Yancey 70 (112.7)
Edgecombe 80 (128.7) Onslow 100 (160.9)

Forsyth 70 (112.7) Orange 70 (112.7)
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Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the
necessary corrosion protection required for a Corrosive Site, epoxy coat, galvanize
or metalize these devices. Electroplating will not be allowed. Any coating required
by the Engineer will be considered incidental to the various pay items requiring
temporary works.

Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders. Falsework hangers that support concentrated
loads and are installed at the edge of thin top flange concrete girders (such as bulb tee
girders) shall be spaced so as not to exceed 75% of the manufacturer’s stated safe
working load. Use of dual leg hangers (such as Meadow Burke HF-42 and HF-43) are
not allowed. Design the falsework and forms supporting deck slabs and overhangs on
girder bridges so that there will be no differential settlement between the girders and
the deck forms during placement of deck concrete.

4.0 CONSTRUCTION REQUIREMENTS

All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the

permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.
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Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch (25 mm). For
cast-in-place concrete structures, make sure that the calculated deflection of falsework
flexural members does not exceed 1/240 of their span regardless of whether or not the
deflection is compensated by camber strips.

A.

Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.

Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the

Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.

5.0 REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.
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Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

6.0 METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
7.0 BASIS OF PAYMENT
Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.
SUBMITTAL OF WORKING DRAWINGS (1-27-10)
1.0 GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision. For this provision, “submittals” refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
Resident Engineer. Either the Structure Design Unit or the Geotechnical Engineering Unit
or both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all
copies to the Resident Engineer. State the reason for the proposed variation in the
submittal. To minimize review time, make sure all submittals are complete when initially
submitted. Provide a contact name and information with each submittal. Direct any
questions regarding submittal requirements to the Resident Engineer, Structure Design Unit
contacts or the Geotechnical Engineering Unit contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings,
provide the name, address and telephone number of the facility where fabrication will
actually be done if different than shown on the title block of the submitted working
drawings. This includes, but is not limited to, precast concrete items, prestressed concrete
items and fabricated steel or aluminum items.
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2.0 ADDRESSES AND CONTACTS

For submittals to the Structure Design Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E.
State Bridge Design Engineer State Bridge Design Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structure Design Unit Structure Design Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P. E.

Submittals may also be made via email.

Send submittals to:

plambert@ncdot.gov (Paul Lambert)

Send an additional e-copy of the submittal to the following address:
jgaither@ncdot.gov (James Gaither)

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D, P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529
For projects in Divisions 8-14, use the following Western Regional Office address:
Via US mail: Via other delivery service:
Mr. John Pilipchuk, L. G., P. E. Mr. John Pilipchuk, L. G., P. E.
Western Regional Geotechnical Western Region Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office
5253 Z Max Boulevard 5253 Z Max Boulevard
Harrisburg, NC 28075 Harrisburg, NC 28075
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The status of the review of structure-related submittals sent to the Structure Design Unit
can be viewed from the Unit’s web site, via the “Contractor Submittal” link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: Paul Lambert
(919) 250 — 4041
(919) 250 — 4082 facsimile
plambert@ncdot.gov

Secondary Structures Contacts: James Gaither (919) 250 — 4042
David Stark (919) 250 — 4044

Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim
(919) 662 — 4710
(919) 662 — 3095 facsimile
kkim@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
John Pilipchuk
(704) 455 — 8902
(704) 455 — 8912 facsimile
jpilipchuk@ncdot.gov

3.0 SUBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Resident
Engineer. At the same time, submit the number of hard copies shown below of the same
complete submittal directly to the Structure Design Unit and/or the Geotechnical
Engineering Unit.

The first table below covers “Structure Submittals”. The Resident Engineer will receive
review comments and drawing markups for these submittals from the Structure Design
Unit. The second table in this section covers “Geotechnical Submittals”. The Resident
Engineer will receive review comments and drawing markups for these submittals from the
Geotechnical Engineering Unit.
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Unless otherwise required, submit one set of supporting calculations to either the Structure
Design Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit. Provide
additional copies of any submittal as directed by the Engineer.

STRUCTURE SUBMITTALS
Copies
Copies Required by
Required by Geotechnical
Structure  Engineering Contract Reference 1
Submittal Design Unit Unit Requiring Submittal
Arch Culvert Falsework 5 « Plan Note, SN Sheet & ’
Falsework and Formwork
7 Plan Note, SN Sheet &
Box Culvert Falsework 5 “Falsework and Formwork”
Cofferdams 6 Article 410-4
Evazote Joint Seals 6 9 “Evazote Joint Seals”
Expansion Joint Seals
(hold down plate type with base 9 “Expansion Joint Seals”
angle)
Expansion Joint Seals “Modular Expansion Joint
2, then 9 )
(modular) Seals
Expansion Joint Seals “Qtr »
(strip seals) 9 Strip Seals
Falsework & Forms 2 3 Article 420-3 & “Falsework
(substructure) and Formwork”
Falsework & Forms 8 Article 420-3 & “Falsework
(superstructure) and Formwork”
Girder Erection over Railroad 5 Railroad Provisions
Maintenance and Protection of “Mmgtenance and
Protection of Traffic
Traffic Beneath Proposed 8
Stru - Beneath Proposed Structure
cture : 2
at Station
Metal Bridge Railing 8 Plan Note
Metal Stay-in-Place Forms 8 Article 420-3
Metalwork for Elastomeric .
5 7 Article 1072-10

Bearings 4
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Optional Disc Bearings 4

Overhead Signs
Pile Splicers

Pile Points

Placement of Equipment on
Structures (cranes, etc.)

Pot Bearings 4
Precast Concrete Box Culverts

Precast Retaining Wall Panels

Prestressed Concrete Cored Slab
(detensioning sequences) 3

Prestressed Concrete Deck Panels

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Removal of Existing Structure
over Railroad

Revised Bridge Deck Plans
(adaptation to prestressed deck
panels)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Sound Barrier Wall Casting Plans

Sound Barrier Wall Steel
Fabrication Plans 3

Structural Steel 4

7
8

2, then
1 reproducible

10
6

6 and
1 reproducible

2, then
1 reproducible

2, then
1 reproducible

10

2, then 7
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Article 1072-10
“Optional Disc Bearings”

Article 903-3(C) &
Applicable Provisions

Subarticle 450-7(C) &
“Piles”

Subarticle 450-7(D) &
“Piles”

Article 420-20

“Pot Bearings”

“Optional Precast
Reinforced Concrete Box
Culvert at Station ”

Article 1077-2

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-
11

Railroad Provisions

Article 420-3

“Modular Expansion Joint
Seals”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-10 &
“Sound Barrier Wall”

Article 1072-10
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Article 400-3 &

“Construction,
Temporary Detour Structures 10 2 Maintenance and Removal
of Temporary Structure at
Station ”
TFE Expansion Bearings * 8 0 Article 1072-10
FOOTNOTES
1. References are provided to help locate the part of the contract where the submittals are

required. References in quotes refer to the provision by that name. Articles and subarticles
refer to the Standard Specifications.

Submittals for these items are necessary only when required by a note on plans.

3. Submittals for these items may not be required. A list of pre-approved sequences is available

from the producer or the Materials & Tests Unit.
The fabricator may submit these items directly to the Structure Design Unit.

5. The two sets of preliminary submittals required by Article 1072-10 of the Standard

Specifications are not required for these items.

Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.

Submittals are necessary only when the top slab thickness is 18” or greater.

37



B-4610

GEOTECHNICAL SUBMITTALS

140

Copies
Required by Copies
Geotechnical Required by
Engineering Structure Contract Reference s
Submittal ! Unit Design Unit  Requiring Submittal
Crosshole Sonic Logging (CSL) « . S
Reports 1 0 Crosshole Sonic Logging
Drilled Pier Construction 1 0 “Drilled Piers”
Sequence Plans
Pile Driving Analyzer (PDA) 2 0 “Pile Driving Analyzer”
Reports
Pile Driving Equipment Data 3 1 0 Article 450-5 & “Piles”
Retaining Walls 8 2 Applicable Provisions
“Temporary Shoring”,
. . “Anchored Temporary
Contractor Designed Shoring 7 2 Shoring” & “Temporary
Soil Nail Walls”

FOOTNOTES

1. With the exception of “Pile Driving Equipment Data”
submittals are required. See referenced provision.

, electronic copies of geotechnical

2. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles refer to the

Standard Specifications.

3. Download Pile Driving Equipment Data Form from following link:

http://www.ncdot.org/doh/preconstruct/highway/geotech/formdet/

Submit one hard copy of the completed form to the Resident Engineer. Submit a second
copy of the completed form electronically, by facsimile or via US Mail or other delivery
service to the Geotechnical Engineering Unit. Electronic submission is preferred. See

second page of form for submittal instructions.
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CONSTRUCTION, MAINTENANCE AND REMOVAL (SPECIAL)
OF TEMPORARY ACCESS AT STATION 19+00.00 -L-

1.0 GENERAL

Construct, maintain, and remove the temporary access required to provide the working area
necessary for construction of the new bridge, construction of the temporary detour
structure, or for the removal of an existing bridge, as applicable. Temporary access may
include other methods than those outlined in this Special Provision; however, all types of
temporary access are required to meet the requirements of all permits, the Standard
Specifications, and this Special Provision.

2.0  TEMPORARY WORK BRIDGE

Construction of a temporary work bridge as shown on the plans is permitted. The
temporary work bridge shall provide clearances for maintaining recreational
waterway traffic for the length of the work bridge from existing Bent 2 to existing
Bent 4. Provide horizontal and vertical clearances for this length of the work bridge
that are no less than those of the existing bridge between these bents. Submit details of
the temporary work bridge to the Engineer prior to constructing the work bridge to ensure
conformance with the plans and all permits. Completely remove the temporary bridge
prior to final acceptance or as otherwise required by the permits.

3.0 BASIS OF PAYMENT

The lump sum price bid for “Construction, Maintenance and Removal of Temporary
Access at Station 19+00.00 -L-" will be full compensation for the above work, or other
methods of access, including all material, work bridge components, equipment, tools, labor,
disposal, and incidentals necessary to complete the work.

CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s
crane chart capacity for the radius at which the load will be lifted or requires the use of more
than one crane. Changes in personnel or equipment must be reported to the Engineer and all

applicable items listed below must be updated and submitted prior to continuing with crane
operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.
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. Riggers: Provide the qualifications and experience of the persons responsible for

rigging operations. Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment, and safe rigging practices.

Crane Inspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

Certifications: By July 1, 2006, crane operators performing critical lifts shall be
certified by NC CCO (National Commission for the Certification of Crane Operators),
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's
Proficiency Program. Other approved nationally accredited programs will be
considered upon request. All crane operators shall also have a current CDL medical
card. Submit a list of anticipated critical lifts and corresponding crane operator(s).
Include current certification for the type of crane operated (small hydraulic, large
hydraulic, small lattice, large lattice) and medical evaluations for each operator.

(3-5-10)

Revise the Standard Specifications as follows:

Page 4-71, Delete Section 450 BEARING PILES and replace it with the following:

1.0 DESCRIPTION

Furnish and install piles with sufficient lengths in accordance with the contract and
accepted submittals. Provide steel and prestressed concrete piles and composite piles with
both concrete and steel sections as shown on the plans. Drive and drill in piles and use pile
tips and accessories as shown on the plans. Galvanize, restrike, redrive, splice, cut off and
build up piles and perform predrilling, spudding and pile driving analyzer (PDA) testing as
necessary or required. For this provision, “pile embedment” refers to the required pile
embedment in the cap or footing and “pile penetration” refers to the minimum required pile
tip elevation or penetration into natural ground, whichever is deeper.

2.0 MATERIALS

Refer to Division 10 of the Standard Specifications:

Item

Section
Flowable Fill, Non-Excavatable 340
Portland Cement Concrete, Class A 1000
Reinforcing Steel 1070
Steel Pipe Pile Plates 1072
Steel and Prestressed Concrete Piles 1084
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For drilled-in piles, use Class A Concrete in accordance with Article 1000-4 of the
Standard Specifications except as modified herein. Provide concrete with a slump of 6 to 8
inches (150 to 200 mm). Use an approved high-range water reducer to achieve this slump.

For galvanized steel piles, see Section 1076 of the Standard Specifications. For composite
piles with both prestressed concrete and steel H pile sections, use prestressed concrete piles
and steel H piles in accordance with Section 1084 of the Standard Specifications. Use
approved steel pile points and splicers. Obtain a list of approved pile points and splicers
from:

https://apps.dot.state.nc.us/vendor/approvedproducts/

PILE LENGTHS

The estimated pile lengths shown on the plans are for bid purposes only. Provide piles of
sufficient lengths for the required driving resistance, pile penetration and pile embedment.
At the Contractor’s option and no additional cost to the Department, make investigations as
necessary to determine required pile lengths.

CONSTRUCTION METHODS

A. Handling and Storing Piles

Handle, transport and store piles so that piles are kept clean and undamaged. Do not
use chains, cables or hooks that can damage or scar piles. Do not damage coatings on

steel piles. When handling prestressed concrete piles, support piles at pick-up points as
shown on the plans.

Protect steel piles as far as practicable from corrosion. Store piles above ground upon
platform skids, or other supports, and keep free from dirt, grease, vegetation and other
foreign material. Damaged, bent or cracked piles will be rejected.

B. Pile Installation

If applicable, completely excavate for caps and footings before installing piles. If
applicable and unless noted otherwise on the plans, construct embankments to bottom
of cap or footing elevations for a horizontal distance of 50 ft (15 m) from any pile
except where fill slopes are within 50 ft (15 m) of a pile.

Install piles with the following tolerances.

1. Axial alignment within % inch per foot (21 mm per meter) of vertical or batter
shown on the plans

2. Horizontal alignment within 3” (75 mm) of plan location, longitudinally and
transversely

3. Pile embedment within 3” (75 mm) more and 2” (50 mm) less of the embedment
shown on the plans '
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No additional payment will be made for increased cap or footing dimensions due to
piles installed out of position.

If necessary, build up prestressed concrete piles or splice steel piles as shown on the
plans. Do not use more than 3 sections (2 splices) of steel piling per pile. Cut off piles
at required elevations along a plane normal to the axis of the pile as necessary. Do not
damage or spall piles when cutting off prestressed concrete piles.

Pile Accessories

If required, use pile accessories including pipe pile plates and steel pile points and
splicers as shown on the plans. Perform any welding in accordance with the contract.
Weld pipe pile plates with the specified dimensions to steel pipe piles as shown on the
plans.

Attach steel pile points to steel piles in accordance with the manufacturer’s instructions.
The minimum weld length is twice the flange width for steel H piles.

Use steel pile tips with prestressed concrete piles as shown on the plans. Use steel pile
splicers for splicing steel H pile tips and composite piles. Attach pile splicers in
accordance with the manufacturer’s instructions.

Driven Piles

When predrilling, spudding and installing the initial portions of steel piles with
vibratory hammers, submit these pile installation methods with the proposed pile
driving methods and equipment for review and acceptance. Spudding is defined as
driving or dropping a steel H pile and then removing it. The Engineer will approve the
predrilling depth and diameter, spudding depth and H pile size and depth of pile
installation with a vibratory hammer. Do not use vibratory hammers to install
prestressed concrete piles.

Drive piles in accordance with the accepted submittals and this provision. Unless

otherwise approved, do not drive piles within 50 ft (15 m) of cast-in-place concrete
until the concrete cures for at least 3 days.

Limit driving stresses in accordance with the A4SHTO LRFD Bridge Design
Specifications. If a tip elevation is noted on the plans for steel and prestressed concrete
piles, drive piles to the minimum required driving resistance and tip elevation.
Otherwise, drive steel and prestressed concrete piles to the minimum required driving
resistance and a penetration into natural ground of at least 10 ft (3 m). For composite
piles, drive piles to the minimum required driving resistance and the prestressed

concrete and steel H pile sections to their respective minimum required tip elevations
noted on the plans.

Also, drive piles to the minimum required tip elevation or penetration into natural

ground, whichever is deeper, in a continuous operation unless stopped due to exceeding
the maximum blow count or driving stresses, insufficient pile length or other approved
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reasons. Natural ground within an area of a new embankment is defined as the bottom
of the embankment or footings, whichever is lower.

Protect coatings in an approved manner when driving coated steel piles through
templates. Redrive piles raised or moved laterally due to driving adjacent piles.

1. Predrilling and Spudding

If necessary or required, perform predrilling for piles and spudding with a steel H
pile as noted on the plans or in accordance with the accepted submittals. Predrill
pile locations to the specified elevations noted on the plans, revised elevations
approved by the Engineer or depths in accordance with the accepted submittals.
When noted on the plans and at the Contractor’s option, spudding may be used in
lieu of predrilling. Do not perform spudding below specified predrilling elevations,
revised elevations approved by the Engineer or depths in accordance with the
accepted submittals.

When noted on the plans or predrilling in water or wetlands, use temporary steel
casings meeting the requirements of steel casings for pile excavation in accordance
with this provision with the exception of casing diameter. For steel casing
diameters, use casings with a minimum inside diameter equal to the predrilling
diameter. Use steel casings from a minimum of 2 ft (0.6 m) above the static water
elevation or ground line, whichever is higher, to a minimum of 5 ft (1.5 m) below
the ground or mud line. More than 5 ft (1.5 m) embedment may be necessary if

steel casings are not stable or predrilling or spudding disturbs material outside the
casings.

Perform predrilling and spudding such that large ground movements and voids
below ground do not occur and piles can be driven to the required resistance and
pile penetration. Do not deposit spoils above the ground or mud line in water or
wetlands. Dispose of spoils in accordance with Section 802 of the Standard
Specifications and as directed by the Engineer. When predrilling or spudding is
complete, remove all steel casings before driving piles.

2. Driving Equipment

Submit the proposed pile driving methods and equipment (pile driving equipment
data form) including the pile driving hammer, hammer cushion, pile helmet and
cushion for review and acceptance. Do not submit more than two pile driving
hammers per pile type per submittal. Submit this information for review and
acceptance at least 30 calendar days before driving piles. All equipment is subject
to satisfactory field performance.

Drive piles with accepted driving equipment using air, steam or diesel hammers.
Use pile driving hammers that will not overstress piles and provide the required
driving resistance at a blows per foot ranging from 30 to 180. Use a variable energy
hammer to drive prestressed concrete piles. :
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Operate air and steam hammers within the manufacturer’s specified ranges and 10%
of the manufacturer's rated speed in blows per minute or a rate approved by the
Engineer. Use a plant and equipment for air or steam hammers with sufficient
capacity to maintain, under working conditions, the volume and pressure specified
by the manufacturer. Equip the plant and equipment with accurate pressure gauges
that are easily accessible. Provide striking parts of air and steam hammers that
weigh at least one-third the weight of the pile helmet and pile, with a minimum
weight of 2,750 1bs (1,250 kg).

Equip open-end (single acting) diesel hammers with a graduated scale (jump stick)
extending above the ram cylinder, graduated rings or grooves on the ram or an

electric sound activated remote measuring instrument to determine the hammer

stroke during driving. Equip closed-end (double acting) diesel hammers with a
calibrated bounce chamber pressure gauge mounted near the ground and provide a
current calibrated chart or graph equating bounce chamber pressure and gauge hose
length to equivalent energy. Submit this chart or graph with the proposed pile
driving methods and equipment for closed-end diesel hammers.

Hold pile heads in position with pile helmets that closely fit over the pile heads and
extend down the sides of piles a sufficient distance. Protect pile heads of
prestressed concrete piles from direct impact with accepted pile cushions. Use pile
cushions made of pine plywood with a minimum thickness of 4” (100 mm). Unless
otherwise approved, provide a new pile cushion for each prestressed concrete pile.
Replace pile cushions during driving when a cushion is compressed more than one-
half its original thickness or begins to burn.

The Engineer may inspect the hammer cushion before beginning driving and
periodically throughout the project. Expose the hammer cushion for inspection as
directed by the Engineer. Replace or repair any hammer cushion that is less than
25% of its original thickness. '

. Required Driving Resistance

The Engineer will determine the acceptability of the proposed pile driving methods
and equipment and provide the blows per foot and equivalent set for 10 blows for
the required driving resistance. The minimum required driving resistance is equal
to the factored resistance noted on the plans plus any additional resistance for
downdrag and scour, if applicable, divided by a resistance factor. When performing
PDA testing in accordance with the A4SHTO LRFD Bridge Design Specifications,

the resistance factor is 0.75. Otherwise, the resistance factor for the wave equation
analysis is 0.60.

Unless otherwise approved, stop driving piles when refusal is reached. Refusal is
defined as 240 blows per foot or any equivalent set.
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4. Redriving Piles

Once the required pile penetration is achieved, the Contractor may choose to or the
Engineer may require the Contractor to stop driving, wait and restrike or redrive
piles to achieve the required driving resistance. If the Contractor chooses to restrike
or redrive piles, no payment will be made for restrikes or redrives. If the Engineer
requires the Contractor to restrike or redrive piles, payment will be made in
accordance with this provision. When the Engineer requires restrikes or redrives,
the Engineer will determine the number of restrikes or redrives and the time to wait
after stopping driving and between restrikes and redrives. The time to wait will
range from 4 to 24 hours.

Use the same pile driving methods, equipment and compressed pile cushion from
the previous driving to restrike or redrive the pile unless the cushion is unacceptable
due to deterioration. Do not use a cold diesel hammer for a restrike or redrive,
unless it is impractical to do otherwise as determined by the Engineer. In general,
warm up the hammer by applying at least 20 blows to a previously driven pile or
timber mats on the ground.

E. Drilled-in Piles

If required, perform pile excavation to specified elevations shown on the plans or
revised elevations approved by the Engineer. Excavate holes at pile locations with
diameters that will result in at least 3” (75 mm) of clearance all around piles. Before
filling holes, support and center piles in excavations and when noted on the plans, drive
piles to the required driving resistance. Remove any fluid from excavations, and at the
Contractor’s option, fill holes with either concrete or flowable fill unless required
otherwise in the contract.

1. Pile Excavation

Use equipment of adequate capacity and capable of drilling through soil, rock,
boulders, debris, man-made objects and any other materials encountered. Blasting
is not permitted to advance excavations. Blasting for core removal is only
permitted when approved by the Engineer. Dispose of drilling spoils in accordance
with Section 802 of the Standard Specifications and as directed by the Engineer.
Drilling spoils consist of all excavated materials including fluids removed from
excavations by pumps or drilling tools.

If unstable, caving or sloughing soils are anticipated or encountered, stabilize holes
with either slurry or temporary steel casings. When using slurry, submit slurry
details including product information, manufacturer’s recommendations for use,
slurry equipment details and written approval from the slurry supplier that the
mixing water is acceptable before beginning drilling. When using steel casings, use
either the sectional type or one continuous corrugated or non-corrugated piece.
Steel casings should consist of clean watertight steel of ample strength to withstand
handling and driving stresses and the pressures imposed by concrete, earth and
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backfill. Use steel casings with an outside diameter equal to the hole size and a
minimum wall thickness of % inch (6 mm).

2. Filling Holes

Check the water inflow rate at the bottom of holes after all pumps have been
removed. If the inflow rate is less than 6” (150 mm) per half hour, remove any
fluid and free fall concrete or flowable fill into excavations. Ensure that concrete or
flowable fill flows completely around piles. If the water inflow rate is greater than
6” (150 mm) per half hour, propose and obtain acceptance of a procedure for
placing concrete or flowable fill before filling holes. Place concrete or flowable fill
in a continuous manner and remove all steel casings.

Pile Driving Analyzer

If required, test piles with a pile driving analyzer (PDA) manufactured by Pile
Dynamics, Inc., analyze data and provide PDA reports. Perform PDA testing in
accordance with ASTM D4945. Either the Engineer will perform the PDA testing and
analysis or use a PDA Consultant prequalified by the NCDOT Contractual Services
Unit for Pile Driving Analyzer Work (work code 3060) to perform the PDA testing and
analysis and provide a PDA report.

The Engineer will determine the number of piles and which piles to be tested with a
PDA. Do not drive piles with a PDA until the proposed pile driving methods and
equipment has been preliminarily accepted. Notify the Engineer of the pile driving
schedule a minimum of 7 calendar days in advance.

The Engineer will complete the review and acceptance of the proposed pile driving
methods and equipment and provide the blows per foot and equivalent set for 10 blows
for the required driving resistance within 10 calendar days after the Engineer receives
the PDA report or the Engineer finishes PDA testing. A PDA report for or PDA testing

on multiple piles may be required as determined by the Engineer before the 10 day time
period begins.

1. Preparation

Provide piles for PDA testing that are 5 ft (1.5 m) longer than the estimated pile

lengths shown on the plans. Supply an AC electrical power source of a voltage and
frequency suitable for computer equipment.

Provide a shelter to protect the PDA equipment and operator from conditions of
sun, water, wind and temperature. The shelter should have a minimum floor size of
6 ft by 6 ft (1.8 m by 1.8 m) and a minimum roof height of 8 ft (2.4 m). If
necessary, heat or cool the shelter to maintain a temperature between 50 and 85
degrees F (10 and 30 degrees C). Place the shelter within 75 ft (23 m) of the pile
such that the PDA cables reach the computer and the operator can clearly observe

the pile. The Engineer may waive the shelter requirement if weather conditions
allow.
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Drill up to a total of 16 bolt holes in either 2 or 4 sides of the pile, as directed by the
PDA Consultant or Engineer, at an approximate distance equal to 3 times the pile
diameter below the pile head. If the PDA Consultant or Engineer chooses to drill
the bolt holes, provide the necessary equipment, tools and assistance to do so. A
hammer drill is required for concrete piles. Allow for 2 hours per pile to drill holes.

Lift, align and rotate the pile to be tested with a PDA as directed by the PDA
Consultant or Engineer. Place the pile in the leads and template so that the PDA
instruments and their accompanying wires will not be damaged. Attach PDA
instruments as directed by the PDA Consultant or Engineer after the pile is placed
in the leads and the template.

. Testing

Use only the preliminarily accepted pile driving methods and equipment to drive
piles with the PDA instruments attached. Drive piles in accordance with this
provision and as directed by the PDA Operator or Engineer. The PDA Operator or
Engineer may require the Contractor to modify the pile installation procedure
during driving. Dynamic measurements will be recorded and used to evaluate the
hammer performance, driving resistance and stresses, energy transfer, pile integrity
and various soil parameters such as quake and damping.

If required, reattach the PDA instruments and restrike or redrive the pile in
accordance with this provision. Obtain the required stroke and at least 6” (150 mm)
of penetration as directed by the PDA Operator or Engineer. Dynamic
measurements will be recorded during restriking and redriving. The Engineer will
determine when PDA testing has been satisfactorily completed.

The Contractor is responsible in terms of both actual expense and time delays for
any damage to the PDA instruments and supporting equipment due to the

Contractor’s fault or negligence. Replace any damaged equipment at no additional
cost to the Department.

. Analysis

When using a PDA Consultant, analyze data with the CAse Pile Wave Analysis
Program (CAPWAP), version 2006 or later, manufactured by Pile Dynamics, Inc.
At a minimum, analysis is required for a hammer blow near the end of initial drive
and for each restrike and redrive. Additional CAPWARP analysis may be required as
determined by the PDA Consultant or Engineer.

. Report

When using a PDA Consultant, submit three hard copies and an electronic copy
(PDF on CD or DVD) of PDA reports sealed by a Professional Engineer registered
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in North Carolina within 7 calendar days of completing field testing. Include the
following in the PDA Report:

a.

Title Sheet

NCDOT TIP number and WBS element number
Project description

County

Bridge station number

Pile location

Personnel

Report date

Introduction

Site and Subsurface Conditions (including water table elevation)

Pile Details

Pile type and length

Required driving resistance and resistance factor

Concrete compressive strength and/or steel pile yield strength
Pile splice type and locations

Pile batter

Installation methods including use of predrilling, spudding, vibratory
hammer, template, barge, etc.

Driving Details

Hammer make, model and type
Hammer and pile cushion type and thickness
Pile helmet weight

Hammer efficiency and operation data including fuel settings, bounce
chamber pressure, blows per minute, equipment volume and pressure

Ground or mud line elevation and template reference elevation at the time of
driving
Final pile tip elevation

Driving data (ram stroke, blows per foot (0.3 meter) and set for last 10
hammer blows)

Restrike and redrive information
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f. PDA Field Work Details

g. CAPWAP Analysis Results

o Table showing percent skin and tip, skin and toe damping, skin and toe
quake and match quality

h. Summary/Conclusions

i. Attachments
o Boring log(s)
o Pile driving equipment data form (from Contractor)
o Field pile driving inspection data (from Engineer)
o Accelerometer and strain gauge locations
o Accelerometer and strain gauge serial numbers and calibration information
e PDA hardware model and CAPWAP software version information

o Electronic copy of all PDA data and executable CAPWAP input and output
files

5.0 MEASUREMENT AND PAYMENT

Prestressed Concrete Piles, Steel Piles and Galvanized
Steel Piles will be measured and paid for in linear feet (meters). Steel and prestressed
concrete piles will be measured as the pile length before installation minus any pile cut-
offs. No payment will be made for pile cut-offs or cutting off piles. No payment will be
made for damaged, defective or rejected piles or any piles for falsework, bracing, templates
or temporary work bridges. The contract unit prices for Prestressed Concrete

Piles, Steel Piles and Galvanized Steel Piles will also be full
compensation for driving piles.

Composite piles will be measured as the pile length of the prestressed concrete and steel H
pile sections before installation minus any pile cut-offs. The concrete and steel sections
will be measured and paid for at the contract unit prices for Prestressed
Concrete Piles and Steel Piles, respectively. No payment will be made for
portions of steel H pile sections embedded in prestressed concrete sections or steel pile
splicers and any associated hardware or welding.

For driven piles, once the required resistance and pile penetration is achieved, the
Contractor may drive the remaining portion of piles to grade in lieu of cutting off piles
provided the remaining portions do not exceed 5 ft (1.5 m) and the piles can be driven
without being damaged or reaching the maximum blow count or refusal. When this occurs,
the additional length of piles driven will be measured and paid for at the contract unit

prices for Prestressed Concrete Piles, Steel Piles and
Galvanized Steel Piles.

49



B-4610

152
For prestressed concrete piles that are built up, the build-up will be measured and paid for
at the contract unit price for Prestressed Concrete Piles. Steel pile tips are not

included in the measurement of prestressed concrete piles. No separate payment will be
made for steel pile tips or splicers and any associated hardware or welding. Steel pile tips
and steel pile splicers will be considered incidental to the contract unit price for
Prestressed Concrete Piles.

Steel Pile Points and Pipe Pile Plates will be measured and paid for in units of each. Steel
Pile Points and Pipe Pile Plates will be measured as one per pile.

Predrilling for Piles will be measured and paid for in linear feet (meters). For bents with a
predrilling pay item as shown on the substructure plans, predrilling will be paid for as
Predrilling for Piles and measured per pile location as the depth from the ground or mud
line to specified predrilling elevations or revised elevations approved by the Engineer. The
contract unit price for Predrilling for Piles will also be full compensation for using
temporary steel casings. For bents without a predrilling pay item as shown on the
substructure plans, predrilling will be considered incidental to the contract unit prices for

Prestressed Concrete Piles, Steel Piles and Galvanized
Steel Piles.

No direct payment will be made for spudding or using temporary steel casings for
spudding. Spudding and using temporary steel casings for spudding will be considered
incidental to the contract unit prices for Prestressed Concrete Piles,

Steel Piles and Galvanized Steel Piles.

Pile Redrives will be measured and paid for in units of each. Pile Redrives will be
measured as the number of restrikes or redrives required by the Engineer. No payment will
be made for restrikes or redrives when the Contractor chooses to restrike or redrive piles.

Pile Excavation in Soil and Pile Excavation Not in Soil will be measured and paid for in
linear feet (meters). Pile excavation will be measured as the depth from the ground line to
the specified elevations or revised elevations approved by the Engineer. Not in soil is
defined as material with a rock auger penetration rate of less than 2” (50 mm) per 5 minutes
of drilling at full crowd force. Once not in soil is encountered, seams, voids and weathered
rock less than 3 ft (1 m) thick with a rock auger penetration rate of greater than 2” (50 mm)
per 5 minutes of drilling at full crowd force will be paid for at the contract unit price for
Pile Excavation Not in Soil. Seams, voids and weathered rock greater than 3 ft (1 m) thick
will be paid for at the contract unit price for Pile Excavation in Soil where not in soil is no
longer encountered. The contract unit prices for Pile Excavation in Soil and Pile

Excavation Not in Soil will also be full compensation for stabilizing and filling holes with
either concrete or flowable fill.

PDA Testing will be measured and paid for in units of each. No payment for PDA Testing
will be made if the Engineer performs PDA testing. If the Engineer does not perform PDA
testing, PDA Testing will be measured as one per pile. The contract unit price for PDA
Testing will be full compensation for performing PDA testing the first time a pile is tested
with a PDA, performing analysis on data collected during initial drive, restrikes and
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redrives and providing the PDA report. Subsequent PDA testing of the same piles will be
considered incidental to the contract unit price for Pile Redrives.

PDA Assistance will be measured and paid for in units of each. PDA Assistance will be
measured as one per pile. The contract unit price for PDA Assistance will be full
compensation for the Contractor’s assistance to perform the PDA testing during initial
drive, restrikes and redrives.

Payment will be made under:

Pay Item Pay Unit
Prestressed Concrete Piles Linear Foot (Meter)
Steel Piles Linear Foot (Meter)
Galvanized Steel Piles Linear Foot (Meter)
Steel Pile Points Each
Pipe Pile Plates Each
Predrilling for Piles Linear Foot (Meter)
Pile Redrives Each
Pile Excavation in Soil Linear Foot (Meter)
Pile Excavation Not in Soil Linear Foot (Meter)
PDA Testing Each
PDA Assistance A Each
GROUT FOR STRUCTURES (7-12-07)
1.0 DESCRIPTION
This special provision addresses grout for use in structures, including continuous flight
auger (CFA) piles, micropiles, soil nail and anchored retaining walls and backfilling
crosshole sonic logging (CSL) tubes or grout pockets, shear keys, dowel holes and recesses
for cored slabs and box beams. This provision does not apply to grout placed in post-
tensioning ducts for bridge beams, girders, or decks. Provide grout composed of portland
cement, water and at the Contractor’s option, fine aggregate and/or pozzolan. If necessary,
use set controlling admixtures. Proportion, mix and place grout in accordance with the
plans, the applicable section of the Standard Specifications or special provision for the
application and this provision.
2.0 MATERIALS
Refer to Division 10 of the Standard Specifications:
Item Article
Portland Cement 1024-1
Water 1024-4
Fine Aggregate 1014-1
Fly Ash 1024-5
Ground Granulated Blast Furnace Slag 1024-6
Admixtures 1024-3
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At the Contractor’s option, use an approved packaged grout in lieu of the materials above
with the exception of the water. Contact the Materials and Tests (M&T) Unit for a list of
approved packaged grouts. Consult the manufacturer to determine if the packaged grout
selected is suitable for the application and meets the compressive strength and shrinkage
requirements.

REQUIREMENTS

Unless required elsewhere in the Contract, provide non-metallic grout with minimum
compressive strengths as follows:

Property Requirement
Compressive Strength @ 3 days 2500 psi (17.2 MPa)
Compressive Strength @ 28 days 4500 psi (31.0 MPa)

For applications other than micropiles, soil nails and ground anchors, use non-shrink grout
with shrinkage of less than 0.15%.

When using approved packaged grout, a grout mix design submittal is not required.
Submit grout mix designs in terms of saturated surface dry weights on M&T Form 312U in
accordance with the applicable section of the Standard Specifications or special provision
for the structure. Use an approved testing laboratory to determine the grout mix
proportions. Adjust proportions to compensate for surface moisture contained in the
aggregates at the time of mixing. Changes in the saturated surface dry mix proportions will
not be permitted unless a revised grout mix design submittal is accepted.

For each grout mix design, provide laboratory test results for compressive strength, density,
flow and if applicable, aggregate gradation and shrinkage. Submit compressive strength
for at least 3 cube and 2 cylinder specimens at the age of 3, 7, 14 and 28 days for a total of
at least 20 specimens tested. Perform laboratory tests in accordance with the following:

Property Test Method
Compressive Strength AASHTO T106 and T22
Density AASHTO T133
Flow for Sand Cement Grout ASTM C939 (as modified below)
Flow for Neat Cement Grout Marsh Funnel and Cup
(no fine aggregate) APIRP 13B-1, Section 2.2
Aggregate Gradation for Sand Cement Grout AASHTO T27
Shrinkage for Non-shrink Grout ASTM C1090

When testing grout for flow in accordance with ASTM C939, modify the flow cone outlet
diameter from Y2 to % inch (13 to 19 mm).

When grout mix designs are submitted, the Engineer will review the mix designs and notify

the Contractor as to their acceptability. Do not use grout mix designs until written
acceptance has been received. Acceptance of grout mix designs or use of approved
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packaged grouts does not relieve the Contractor of responsibility to furnish a product that
meets the Contract requirements.

Upon written request from the Contractor, a grout mix design accepted and used
satisfactorily on a Department project may be accepted for use on other projects.

4.0 SAMPLING AND PLACEMENT

The Engineer will determine the locations to sample grout and the number and type of
samples collected for field and laboratory testing. Use API RP 13B-1 for field testing grout
flow and density of neat cement grout. The compressive strength of the grout will be

considered the average compressive strength test results of 3 cube or 2 cylinder specimens
at 28 days.

Do not place grout if the grout temperature is less than 50°F (10°C) or more than 90°F
(32°C) or if the air temperature measured at the location of the grouting operation in the
shade away from artificial heat is below 40°F (4°C).

Provide grout at a rate that permits proper handling, placing and finishing in accordance
with the manufacturer’s recommendations unless directed otherwise by the Engineer. Use

grout free of any lumps and undispersed cement. Agitate grout continuously before
placement.

Control grout delivery so the interval between placing batches in the same component does
not exceed 20 minutes. Place grout before the time between adding the mixing water and
placing the grout exceeds that in the table below.

ELAPSED TIME FOR PLACING GROUT
(with continuous agitation)
Maximum Elapsed Time
Air or Grout Temperature No Set Retarding Set Retarding
Whichever is Higher Admixture Admixture
Used Used
90°F (32°C) or above 30 min. 1 hr. 15 min.
80°F (27°C) through 89°F (31°C) 45 min. 1 hr. 30 min.
79°F (26°C) or below 60 min. 1 hr. 45 min.

5.0 MISCELLANEOUS

Comply with Articles 1000-9 through 1000-12 of the Standard Specifications to the extent
applicable for grout in lieu of concrete.
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PRESTRESSED CONCRETE MEMBERS (4-02-07)

The 2006 Standard Specifications shall be revised as follows:

In Section 1078-1 “General” of the Standard Specifications, add the following after the second
paragraph:

(A)Producer Qualification

Producers of precast, prestressed concrete members are required to establish proof of their
competency and responsibility in accordance with the Precast/Prestressed Concrete Institute’s
(PCI) Plant Certification Program in order to perform work for the project. Certification of the
manufacturing plant under the PCI program and submission of proof of certification to the State
Materials Engineer is required prior to beginning fabrication. Maintain certification at all times
while work is being performed for the Department. Submit proof of certification following each
PCI audit to the State Materials Engineer for continued qualification. These same requirements
apply to producers subcontracting work from the producer directly employed by the Contractor.

Employ producers PCI certified in Product Group B, Bridge Products, and in one of the
appropriate categories as listed below:

e B2 Prestressed Miscellaneous Bridge Products: Includes solid piles, sheet piles and
bent caps.

e B3 Prestressed Straight-Strand Bridge Members: Includes all box beams, cored slabs,
straight-strand girders and bulb-tees, bridge deck panels, hollow piles, prestressed
culverts and straight strand segmental components.

e B4 Prestressed Deflected-Strand Bridge Members: Includes deflected strand girders

and bulb-tees, haunched girders, deflected strand segmental superstructure
components and other post-tensioned elements.

Categories for other elements will be as required by the project special provision or plans.

CURING CONCRETE (6-12-09)
The 2006 Standard Specifications shall be revised as follows:

Replace the first paragraph of Section 420-15(A) — Curing Concrete — General with the
following:

Unless otherwise specified in the contract, use any of the following methods except for
membrane curing compounds on bridge deck and approach slab, or on concrete which is to
receive epoxy protective coating in accordance with 420-18. Advise the Engineer in advance of
the proposed method. Have all material, equipment, and labor necessary to promptly apply the
curing on the site before placing any concrete. Cure all patches in accordance with this article.
Improperly cured concrete is considered defective.
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Replace the third paragraph of Section 420-15(C) — Curing Concrete — Membrane Curing
Compound Method with the following:

Seal the surface with a single uniform coating of the specified type of curing compound applied
at the rate of coverage recommended by the manufacturer or as directed, but not less than
1 gallon per 150 square feet of surface area.

VERTICAL CONCRETE BARRIER RAIL (1-27-10)

Use Vertical Concrete Barrier Rail in accordance with the concrete barrier rail provisions of

Section 460 of the Standard Specifications. Replace references to “concrete barrier rail” with
“vertical concrete barrier rail.”

Payment will be made under:

Vertical Concrete Barrier Rail............ccooviiiiiininiininin, Linear Feet (Meter)
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