



**PROJECT SPECIAL PROVISIONS**  
Utility Construction

All proposed utility construction shall meet the applicable requirements of the NC Department of Transportation's Standard Specifications for Roads and Structures dated July 2006.

Revise the *2006 Standard Specifications* as follows:

**Utility Owners' Contact Information:**

**Page 15-1, Subarticle 1500-2 Cooperation with the Utility Owner**, paragraph 2, add the following sentences:

All water and sanitary sewer lines on this project belong to Town of Bolton.

The Contractor shall provide access for the owner's representatives to all phases of construction and keep all valves and meters accessible during construction. A preconstruction meeting shall be held with Town of Bolton, the Utility Contractor and D.O.T. prior to any work beginning. The Contractor shall notify the owner two weeks before commencement of any work and three weeks before service interruption.

The contact person for Town of Bolton is  
Mr. Frank A. Wilson, he can be contacted at 901-520-6191.

The contractor shall provide a set of as-built plans to Town of Bolton after all the work shown on the Utility Construction Plans is completed.

PROJECT: R-0061C  
COUNTY: Columbus

PROJECT SPECIAL PROVISIONS

Utility

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Progress Energy
- B. AT&T

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. Progress Energy
  1. See Utility Conflict Plans by others.
  2. Progress Energy will complete all relocation work prior to date of availability.
  3. The contact person is Warren Chadwick. (Tel: 910-642-2489)
- B. AT&T
  1. See Utility Conflict Plans by other.
  2. AT&T will complete all relocation work prior to date of availability.
  3. The contact person is Lance Lalibertie. (Tel: 910-620-3901)