

June 30, 2010

Project: R-3403 AA
County: Craven

95



PROJECT SPECIAL PROVISIONS
Utility Construction

Utility Owners and Contact Information

The water line on this project belong to First Craven Sanitary District. The owner's representative is Mr. Ed Riggs who can be reached by telephone at (252) 633-6500.

The sewer force main on this project belong to town of Bridgeton. The owner's representative is Mr. Kevin Mullineaux who can be reached by telephone at (252) 723-0101

For this project, revise the Standard Specifications for Roads and Structures July 2006 as follows:

Owner's Requirements

The Contractor shall install new fire hydrants and the removed hydrants will become the property of the Contractor.

Water mains shall be flushed only in the presence of the Engineer and First Craven Sanitary District representative. No valves or hydrants owned by First Craven Sanitary District shall be operated without the express permission of the District.

All testing and chlorination of new lines shall be done in the presence of the Engineer and First Craven Sanitary District representative.

The town of Bridgeton's representative is to inspect sewer lines before they are covered and released to the town.

If there is any deviation as originally submitted, the town requires that DOT furnish an " as Built" copy.

PROJECT SPECIAL PROVISIONS
Utility By Others

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. PROGRESS ENERGY-POWER
- B. CENTURY LINK- TELEPHONE
- C. SUDDEN LINK-CABLE

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Progress Energy

The Contractor's attention is directed to the fact that Progress Energy has conflicts within the project limits. The primary conflicts are shown on plan sheet UO-4. Progress Energy will complete temporary work that will permit construction access by March 1, 2011. During this temporary phase, the Contractor will be required to work around several poles that may be in conflict with construction.

Permanent work to completely clear Progress Energy conflicts will be completed by June 15, 2011.

See "Utility By Others Plans" for utility conflicts.

Contact: Warren Chadwick: office-(910) 256-7288; cell (910)520-9541

B. Century Link

Century Link will need 2 weeks notice prior to completion of clearing and grubbing and 8 weeks to complete their facility relocation.

See "Utility By Others Plans" for utility conflicts.

Contact: Rod Medlin (252) 413 7711

C. Sudden Link

Sudden Link will need 2 weeks notice prior to completion of clearing and grubbing and 8 weeks to complete their facility relocation.

See "Utility By Others Plans" for utility conflicts.

Contact: Melvin Hart (252) 948-3363