

Project Special Provisions

Utilities by Others

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Four County EMC (power)
- B. Century Link (telephone)
- C. AT&T (telephone)
- D. Time Warner Cable (cable TV)

The conflicting facilities of these concerns will be adjusted prior to the date of availability unless otherwise noted and therefore listed in these special provisions for the benefit of the Contractor. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A) Four County EMC (power)

- 1) All Four County EMC work within the limits of this project will be completed prior to the date of availability. See "Utilities by Others" Plans for details.

Contact person: Joe Dail (910-617-0688)

B) Century Link (telephone)

- 1) All of Century Link's work within the limits of this project will be completed prior to the date of availability. See "Utilities by Others" Plans for details.

Contact person: Evelyn Andrews (910-990-5084)

C) AT&T (telephone)

- 1) AT&T's inner-office fiber optic cable will remain in place. The Contractor shall provide AT&T at least a 72 hour notice prior to excavating near the fiber optic cable. AT&T will excavate around the cable and provide guidance and assistance for protection of the cable. This notice is not a substitution for the Contractors responsibility to contact "NC One Call".

Contact person: J. D. Branch (910-827-1048)

D) Time Warner Cable (cable TV)

- 1) All of Time Warner's work within the limits of this project will be completed prior to the date of availability.

Contact person: Robert John (910-772-5757)