

PROJECT SPECIAL PROVISIONS
Utilities by Others

The Contractor's attention is directed to Article 105.8 of the Standard Specifications. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The following utility companies have facilities within the project limits:

A. Progress Energy

They will relocate their facilities by March 1, 2011.

B. Bell South

No anticipated conflicts.

C. City of Raleigh

No anticipated conflicts.