County: Clay
01/27/2010 Project: B-4467
PROJECT SPECIAL PROVISIONS
Utility
UTILITIES BY OTHERS:
General:

The following utility companies have facilities that will be in conflict with the
construction of this project.

A) FRONTIER COMMUNICATIONS-TELEPHONE

The conflicting facilities of these concerns will be adjusted prior to the date of availability
unless otherwise noted and are therefore listed in these special provisions for the benefit
of the Contractor. All utility work listed herein will be done by the utility owner. All
utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.

Frontier Communications:
The temporary relocation of telephone line will be done by date of availability. The
underground cable line installed along left side of the road up to each side of the bridge,

including the overhead creek crossing, will be done after the bridge construction is
complete.



