

PROJECT SPECIAL PROVISIONS**UTILITIES BY OTHERS:**

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A) CenturyLink – Telecommunications**
- B) City of Rocky Mount – Natural Gas**
- C) City of Rocky Mount – Power Distribution and Transmission**
- D) SuddenLink- Cable Television**

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner or his Contractor. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:**A) CenturyLink – Telecommunications**

- See Utilities by Others Plans for Details. All work to be started by November 30, 2010 and to be completed by July 31, 2011.
- Contact Mr. William Owens @ 252-446-7746

County: Nash
Project: U-4019 SR 1613 Winstead Ave.

B) City of Rocky Mount – Natural Gas

- See Utilities by Others Plans for Details. All work to be started by November 30, 2010 and to be completed by July 31, 2011.
- Contact Mr. Bradley Walters @ 252-467-4827

C) City of Rocky Mount – Power Distribution and Transmission

- See Utilities by Others Plans for Details. All work to be started by November 30, 2010 and to be completed by July 31, 2011.
- Contact Mr. Darryl Strother @ 252-467-4808

D) SuddenLink – Cable Television

- See Utilities by Others Plans for Details. All work to be started by November 30, 2010 and to be completed by July 31, 2011.
- Contact Mr. Jonathan Carter @ 252-757-2256