



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

August 4, 2011

Addendum No. 1

RE: Contract ID C202648

WBS # 34482.3.1

F. A. # STPDA-1008(22)

Guilford County (R-2611)

SR-1008 (West Market St.) From SR-2007 (Bunker Hill Rd.)

At Colfax To NC-68 In Greensboro

August 16, 2011 Letting

To Whom It May Concern:

Reference is made to the plans and proposal furnished to you on this project.

The following revisions have been made to the Roadway plans:

Sheet No. TCP-3A has been revised to change the ICT language in Phase 1 Step 2. Please void Sheet No. TCP-3A in your plans and staple the revised Sheet No. TCP-3A thereto.

The following revisions have been made to the Roadway Sub-surface plans:

Sheet Nos. 2 of 3 and 3 of 3 of the Earthwork Balance Sheets have been revised to correct the "Class IV Subgrade Stabilization" quantities. Please void Sheet Nos. 2 of 3 and 3 of 3 in your plans and staple the revised sheets thereto.

The following revisions have been made to the proposal form:

On Page No. 5 the project special provision entitled "Intermediate Contract Time Number 5 and Liquidated Damages" has been revised. Please void Page No. 5 in your proposal and staple the revised Page No. 5 thereto.

On Page No. 6 a new project special provision entitled "Intermediate Contract Time Number 9 and Liquidated Damages" has been added. Please void Page No. 6 in your proposal and staple the revised Page No. 6 thereto.

MAILING ADDRESS:

NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591

TELEPHONE: 919-707-6900

FAX: 919-250-4119

WEBSITE: WWW.NCDOT.ORG

LOCATION:

CENTURY CENTER COMPLEX
ENTRANCE B-2
1020 BIRCH RIDGE DRIVE
RALEIGH NC 27610

New Page No. 6-A has been added to include the project special provision entitled "Delay In Right of Entry" which was moved from Page No. 6. The provision did not change. Please staple New Page No. 6-A after revised Page No. 6 in your proposal.

The first page of the Table of Contents has been revised to reflect the above noted change. Please void the first page of the Table of Contents in your proposal and staple the revised Table of Contents thereto.

Sincerely,



R. A. Garris, PE
Contract Officer

RAG/jag
Attachments

cc:	Mr. Jon Nance, PE	Mr. R.E. Davenport, PE
	Mr. Ron Hancock, PE	Ms. Natalie Roskam, PE
	Mr. J. M. Mills, PE	Mr. Larry Strickland
	Ms. D. M. Barbour, PE	Ms. Penny Higgins
	Mr. Art McMillan, PE	Ms. Jaci Kincaid
	Mr. J. V. Barbour, PE	Mr. Ronnie Higgins
	Ms. Lori Strickland	Ms. Marsha Sample
	Project File (2)	