

PROJECT: B-4090
COUNTY: Cumberland

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A) PWC (power) – Electric Power
- B) CenturyLink – Telephone
- D) Time Warner Cable – CATV
- E) Piedmont Natural Gas – Gas

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted, and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information. For utility relocations, see the Utilities By Others Plans.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

A) PWC (power) – Electric Power

1. Existing facilities will be abandoned, and temporary power lines will be installed outside the project limits.
2. Proposed overhead power lines will be installed after completion of the roadway project.
3. Contact is Jim Cline (910) 223-4523
4. See Utilities By Others Plans for details.

B) CenturyLink – Telephone Energy

1. Existing telephone lines will be abandoned.
2. Telephone lines will be relocated outside the project limits.

3. Contact is Kevin Godwin (910) 366-2142
4. See Utilities By Others Plans for details.

C) Time Warner Cable – CATV

1. Existing CATV lines will be abandoned.
2. Proposed CATV lines will be relocated outside the project limits.
3. Contact is Tony Mlynski (910) 303-2266
4. See Utilities By Others Plans for details.

D) Piedmont Natural Gas – Gas

1. Existing Gas line will be abandoned.
2. The Gas line will be installed 46' from center line along the right hand side of the project by directional bore.
3. Contact is Tracy Maddox (910) 321-2909
4. See Utilities By Others Plans for details.