

49

PROJECT SPECIAL PROVISIONS Utilities by Others

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A. Town of Smithfield (Power)
- B. Telephone (CenturyLink)
- C. CATV (Time Warner)
- D. Fiber Optics Communications (BTI)
- E. Water (Town of Smithfield)
- F. Sewer (Town of Smithfield)
- G. Sewer (Johnston County)

The conflicting facilities of these concerns will be adjusted prior to the date of availability unless noted otherwise and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. Town of Smithfield (Power)
 - 1. Power line work will be completed by April 15, 2012.
See "Utilities By Others Plans" for details
Contact person: Rodney Johnson (919-934-1377)
- B. CenturyLink (Telephone)
 - See "Utilities By Others Plans" for details
Contact person: Kevin Godwin (910-366-2142)
- C. Time Warner (CATV)
 - 1. CATV line work will be completed by April 15, 2012.
See "Utilities By Others Plans" for details
Contact person: Bob Bennett (252-265-4168)
- D. BTI (Fiber Optics Communications)
 - See "Utilities By Others Plans" for details
Contact person: Scott Powell (919-557-1829)
- E. Town of Smithfield (Water)
 - See "Utilities By Others Plans" for details
Contact person: Earl Botkin (919-934-2798)

F. Town of Smithfield (Sewer)

See "Utilities By Others Plans" for details

Contact person: Earl Botkin (919-934-2798)

G. Johnston County (Sewer)

See "Utilities By Others Plans" for details

Contact person: Chandra Coats (919-989-5075)