192
Project R-2414B Camden County

Project Special Provisions

Culverts
Table of Contents
Page
#
Falsework and Formwork (4-1-11) 1
Submittal of Working Drawings 4-1-11) 7
Crane Safety (8-15-05) 14
Aluminum Box Culvert (SPECIAL) 14
Foundation Material (SPECIAL) 15
Culvert Backfill (SPECIAL) 15
Grout for Structures (7-12-07) 16
Pile Driving Analyzer (11-17-06) 18
Piles (8-04-09) 23
usse
SN ChRo;



193

PROJECT SPECIAL PROVISIONS
CULVERTS

PROJECT R-2414B CAMDEN COUNTY

FALSEWORK AND FORMWORK (4-1-11)

1.0

2.0

3.0

DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.
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On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in

temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders. Falsework hangers that support concentrated
loads and are installed at the edge of thin top flange concrete girders (such as bulb tee
girders) shall be spaced so as not to exceed 75% of the manufacturer’s stated safe
working load. Use of dual leg hangers (such as Meadow Burke HF-42 and HF-43) are
not allowed on concrete girders with thin top flanges. Design the falsework and forms
supporting deck slabs and overhangs on girder bridges so that there will be no
differential settlement between the girders and the deck forms during placement of deck
concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour
components when the mid-span girder deflection due to deck weight is greater than %”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the necessary
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize
these devices. Electroplating will not be allowed. Any coating required by the
Engineer will be considered incidental to the various pay items requiring temporary
works.
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Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

1. Wind Loads

e Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph
(177 km/hr). In addition, Table 2.2A is included to provide the maximum wind
speeds by county in North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, 1b/ft? (kPa) for Indicated Wind Velocity,
mph (km/hr)
feet (m) above ground 70 80 90 100 110
(112.7) | (128.7) | (144.8) | (160.9) | (177.0)
0t030(0to09.1) 15 20 25 30 35
(0.72) (0.96) (1.20) (1.44) (1.68)
30t0 50 (9.1to0 15.2) 20 25 30 35 40
(0.96) (1.20) (1.44) (1.68) (1.92)
50 to 100 (15.2 to 30.5) 25 30 35 40 45
(1.20) (1.44) (1.68) (1.92) (2.15)
over 100 (30.5) 30 35 40 45 50
(1.44) (1.68) (1.92) (2.15) (2.39)

2. Time of Removal

The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article
420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

25 YR 25 YR 25 YR
COUNTY (mph) COUNTY (mph) COUNTY (mph)
(km/hr) (km/hr) (km/hr)

Alamance 70 (112.7) | Franklin 70 (112.7) | Pamlico 100 (160.9)
Alexander 70 (112.7) Gaston 70 (112.7) | Pasquotank 100 (160.9)
Alleghany 70 (112.7) | Gates 90 (144.8) | Pender 100 (160.9)
Anson 70 (112.7) | Graham 80 (128.7) | Perquimans | 100 (160.9)
Ashe 70 (112.7) | Granville 70 (112.7) | Person 70 (112.7)
Avery 70 (112.7) | Greene 80(128.7) | Pitt 90 (144.8)
Beaufort 100 (160.9) | Guilford 70 (112.7) | Polk 80 (128.7)
Bertie 90 (144.8) | Halifax 80(128.7) | Randolph 70 (112.7)
Bladen 90 (144.8) | Harnett 70 (112.7) | Richmond 70 (112.7)
Brunswick 100 (160.9) | Haywood 80(128.7) | Robeson 80 (128.7)
Buncombe 80 (128.7) | Henderson 80 (128.7) | Rockingham | 70 (112.7)
Burke 70 (112.7) | Hertford 90 (144.8) | Rowan 70 (112.7)
Cabarrus 70 (112.7) | Hoke 70 (112.7) | Rutherford 70 (112.7)
Caldwell 70(112.7) | Hyde 110(177.0) | Sampson 90 (144.8)
Camden 100 (160.9) | Iredell 70 (112.7) | Scotland 70 (112.7)
Carteret 110 (177.0) | Jackson 80 (128.7) | Stanley 70 (112.7)
Caswell 70 (112.7) | Johnston 80 (128.7) | Stokes 70 (112.7)
Catawba 70 (112.7) | Jones 100 (160.9) | Surry 70 (112.7)
Cherokee 80 (128.7) | Lee 70 (112.7) | Swain 80 (128.7)
Chatham 70 (112.7) | Lenoir 90 (144.8) | Transylvania | 80 (128.7)
Chowan 90 (144.8) | Lincoln 70 (112.7) | Tyrell 100 (160.9)
Clay 80 (128.7) | Macon 80 (128.7) | Union 70 (112.7)
Cleveland 70 (112.7) | Madison 80 (128.7) | Vance 70 (112.7)
Columbus 90 (144.8) | Martin 90 (144.8) | Wake 70 (112.7)
Craven 100 (160.9) [ McDowell 70 (112.7) | Warren 70 (112.7)
Cumberland | 80 (128.7) | Mecklenburg | 70 (112.7) | Washington | 100 (160.9)
Currituck 100 (160.9) [ Mitchell 70 (112.7) | Watauga 70 (112.7)
Dare 110(177.0) | Montgomery 70(112.7) Wayne 80 (128.7)
Davidson 70 (112.7) | Moore 70 (112.7) | Wilkes 70 (112.7)
Davie 70 (112.7) | Nash 80 (128.7) | Wilson 80 (128.7)
Duplin 90 (144.8) | New Hanover | 100 (160.9) | Yadkin 70 (112.7)
Durham 70 (112.7) | Northampton | 80(128.7) | Yancey 70 (112.7)
Edgecombe 80 (128.7) | Onslow 100 (160.9)

Forsyth 70 (112.7) | Orange 70 (112.7)
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B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

4.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch (25 mm). For
cast-in-place concrete structures, make sure that the calculated deflection of falsework
flexural members does not exceed 1/240 of their span regardless of whether or not the
deflection is compensated by camber strips.

Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.



R-2414B

198

Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.

5.0 REMOVAL

Unl

ess otherwise permitted, remove and keep all temporary works upon completion of the

work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

6.0 METHOD OF MEASUREMENT

Unl

ess otherwise specified, temporary works will not be directly measured.

7.0 BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.



R-2414B
199

SUBMITTAL OF WORKING DRAWINGS 4-1-11)

1.0 GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision. For this provision, “submittals” refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
Resident Engineer. Either the Structure Design Unit or the Geotechnical Engineering Unit
or both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all
copies to the Resident Engineer. State the reason for the proposed variation in the
submittal. To minimize review time, make sure all submittals are complete when initially
submitted. Provide a contact name and information with each submittal. Direct any
questions regarding submittal requirements to the Resident Engineer, Structure Design Unit
contacts or the Geotechnical Engineering Unit contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings,
provide the name, address and telephone number of the facility where fabrication will
actually be done if different than shown on the title block of the submitted working
drawings. This includes, but is not limited to, precast concrete items, prestressed concrete
items and fabricated steel or aluminum items.
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2.0 ADDRESSES AND CONTACTS
For submittals to the Structure Design Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E.
State Bridge Design Engineer State Bridge Design Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structure Design Unit Structure Design Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P. E.

Submittals may also be made via email.

Send submittals to:

plambert@ncdot.gov (Paul Lambert)

Send an additional e-copy of the submittal to the following address:

jgaither@ncdot.gov (James Gaither)

For submittals to the Geotechnical Engineering Unit, use the following addresses:
For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D, P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529
For projects in Divisions 8-14, use the following Western Regional Office address:
Via US mail: Via other delivery service:
Mr. John Pilipchuk, L. G., P. E. Mr. John Pilipchuk, L. G., P. E.
Western Regional Geotechnical Western Region Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office
5253 Z Max Boulevard 5253 Z Max Boulevard
Harrisburg, NC 28075 Harrisburg, NC 28075
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The status of the review of structure-related submittals sent to the Structure Design Unit
can be viewed from the Unit’s web site, via the “Contractor Submittal” link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: Paul Lambert
(919) 250 — 4041
(919) 250 — 4082 facsimile

plambert@ncdot.gov
Secondary Structures Contacts: James Gaither (919) 250 — 4042

David Stark (919) 250 — 4044

Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim
(919) 662 — 4710
(919) 662 — 3095 facsimile

kkim@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
John Pilipchuk
(704) 455 — 8902
(704) 455 — 8912 facsimile
jpilipchuk@ncdot.gov

SUBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Resident
Engineer. At the same time, submit the number of hard copies shown below of the same
complete submittal directly to the Structure Design Unit and/or the Geotechnical
Engineering Unit.

The first table below covers “Structure Submittals”. The Resident Engineer will receive
review comments and drawing markups for these submittals from the Structure Design
Unit. The second table in this section covers “Geotechnical Submittals”. The Resident
Engineer will receive review comments and drawing markups for these submittals from the
Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structure
Design Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit. Provide
additional copies of any submittal as directed.
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STRUCTURE SUBMITTALS

Copies
Copies Required by
Required by Geotechnical

Structure Engineering Contract Reference

.o . 1
Submittal Design Unit Unit Requiring Submittal
Plan Note, SN Sheet &
Arch Culvert Falsework 5 «Falsework and Formwork”
7 Plan Note, SN Sheet &
Box Culvert Falsework 5 “Falsework and Formwork”
Cofferdams 6 Article 410-4
Evazote Joint Seals 6 9 “Evazote Joint Seals”
Expansion Joint Seals
(hold down plate type with base 9 “Expansion Joint Seals”
angle)
Expansion Joint Seals 2, then 9 “Modular Expa,?smn Joint
(modular) Seals
Expansion Joint Seals “Qiet »
(strip seals) 9 Strip Seals
Falsework & Forms 2 8 Article 420-3 & “Falsework
(substructure) and Formwork”
Falsework & Forms 8 Article 420-3 & “Falsework
(superstructure) and Formwork”
Girder Erection over Railroad 5 Railroad Provisions
. . “Maintenance and
Maintenance and Protection of Protection of Traffic
Traffic Beneath Proposed 8
S Beneath Proposed Structure
tructure . 9
at Station __°
Metal Bridge Railing 8 Plan Note
Metal Stay-in-Place Forms 8 Article 420-3
Metalwork for Elastomeric .
. 45 7 Article 1072-10
Bearings
Miscellaneous Metalwork 45 7 Article 1072-10

10
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Optional Disc Bearings 4
Overhead Signs

Placement of Equipment on
Structures (cranes, etc.)

Pot Bearings 4
Precast Concrete Box Culverts

Precast Retaining Wall Panels

Prestressed Concrete Cored Slab
(detensioning sequences) 3

Prestressed Concrete Deck Panels

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Removal of Existing Structure
over Railroad

Revised Bridge Deck Plans
(adaptation to prestressed deck
panels)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Sound Barrier Wall Casting Plans

Sound Barrier Wall Steel
Fabrication Plans 5

Structural Steel *
Temporary Detour Structures

TFE Expansion Bearings 4

13

7
8

2, then

203

1 reproducible

10

6

6 and

1 reproducible

2, then

1 reproducible

2, then

1 reproducible

10

2,then 7

10

11

“Optional Disc Bearings”
Article 903-3(C) &
Applicable Provisions

Article 420-20

“Pot Bearings”

“Optional Precast
Reinforced Concrete Box
Culvert at Station »

Article 1077-2

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-
11

Railroad Provisions

Article 420-3

“Modular Expansion Joint
Seals”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-10 &
“Sound Barrier Wall”

Article 1072-10

Article 400-3 &
“Construction,
Maintenance and Removal
of Temporary Structure at
Station ”

Article 1072-10
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FOOTNOTES

1.

References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles and subarticles
refer to the Standard Specifications.

Submittals for these items are necessary only when required by a note on plans.

Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials & Tests Unit.

The fabricator may submit these items directly to the Structure Design Unit.

5. The two sets of preliminary submittals required by Article 1072-10 of the Standard

Specifications are not required for these items.

Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.

Submittals are necessary only when the top slab thickness is 18” or greater.

12
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GEOTECHNICAL SUBMITTALS

Copies
Required by Copies
Geotechnical Required by

Engineering Structure Contract Reference .
Submittal Unit Design Unit  Requiring Submittal
Drilled Pier Construction Plans 1 0 “Drilled Piers”
: . “Crosshole Sonic Logging”
hol L CSL
Cross 02e Sonic Logging (CSL) 1 0 % “Drilled Piers”
Reports
Pile Driving Equipment Data 1 0 Article 450-5 & “Piles”
Form 23
Pile Driving Analyzer (PDA) 1 0 “Pile Driving Analyzer”
2 & “Piles”
Reports
Retaining Walls * 8 2 Applicable Provisions
“Temporary Shoring”,
. . 4 “Anchored Temporary
Contractor Designed Shoring 7 2 Shoring” & “Temporary
Soil Nail Walls”
FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles refer to the
Standard Specifications.

2. Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer. Submit
a second copy of submittal electronically (PDF via email) or by facsimile, US mail or other
delivery service to the Geotechnical Engineering Unit. Electronic submission is preferred.

3. Download Pile Driving Equipment Data Form from the following link:
www.ncdot.org/doh/preconstruct/highway/geotech/formdet/
See second page of form for submittal instructions.

4. Electronic copies of submittal are required. See referenced provision.

13
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CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s
crane chart capacity for the radius at which the load will be lifted or requires the use of more
than one crane. Changes in personnel or equipment must be reported to the Engineer and all
applicable items listed below must be updated and submitted prior to continuing with crane
operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for
rigging operations. Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment, and safe rigging practices.

C. Crane Inspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Certifications: By July 1, 2006, crane operators performing critical lifts shall be
certified by NC CCO (National Commission for the Certification of Crane Operators),
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's
Proficiency Program. Other approved nationally accredited programs will be
considered upon request. All crane operators shall also have a current CDL medical
card. Submit a list of anticipated critical lifts and corresponding crane operator(s).
Include current certification for the type of crane operated (small hydraulic, large
hydraulic, small lattice, large lattice) and medical evaluations for each operator.

ALUMINUM BOX CULVERT (SPECIAL)
The work covered by this special provision consists of furnishing all labor, equipment, materials,

and a manufacturer representative on site, to install foundations if needed and the aluminum box
culvert as indicated on the plans and the Standard Specifications.

14
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Design of the aluminum box culvert shall be the responsibility of the Contractor and shall
comply with the latest AASHTO design specifications and requirements. The Contractor shall
submit to the Engineer two sets of detailed plans and design calculations and shall be checked
and sealed by a North Carolina Registered Professional Engineer.

All work covered by this section will be paid for at the contract lump sum price for “Aluminum
Box Culvert.” .

FOUNDATION MATERIAL (SPECIAL)
Description

The Contractor shall place the Foundation Material in accordance with Section 414 of the

Standard Specifications except that a well graded granular material meeting the requirements of
section 1016-3 Class II Type 2 or Class III Type 2 material or as recommended by the culvert

manufacturer may be used.

Measurement and Payment

The pay item “Foundation Material” will be paid at the unit price bid per metric ton, which price
shall be full compensation for furnishing all labor, materials, tools, equipment, and incidentals
required to complete this work in accordance with this special provision and applicable parts of
the Standard Specifications.

Payment will be made under:

Foundation Material........cc.oiviiiiiiieiiiiieiiitieiteitetteeseeeeeseeeeanneeenns Metric Ton
CULVERT BACKFILL (SPECIAL)
Description

The Contractor shall backfill the culvert with well graded granular material meeting the
requirements of section 1016-3 Class II Type 2 or Class III Type 2 material or as recommended
by the culvert manufacturer. Backfill will be placed symmetrically on each side of the culvert in
6” to 8” lifts. Each lift shall be compacted as directed by the Engineer.

Measurement and Payment

The pay item “Culvert Backfill” will be paid at the unit price bid per metric ton, which price
shall be full compensation for furnishing all labor, materials, tools, equipment, and incidentals
required to complete this work in accordance with this special provision and applicable parts of
the Standard Specifications.

Payment will be made under:

(01107 ol 5 F:Te a1 | D Metric Ton

15
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GROUT FOR STRUCTURES (7-12-07)

1.0 DESCRIPTION
This special provision addresses grout for use in structures, including continuous flight
auger (CFA) piles, micropiles, soil nail and anchored retaining walls and backfilling
crosshole sonic logging (CSL) tubes or grout pockets, shear keys, dowel holes and recesses
for cored slabs and box beams. This provision does not apply to grout placed in post-
tensioning ducts for bridge beams, girders, or decks. Provide grout composed of portland
cement, water and at the Contractor’s option, fine aggregate and/or pozzolan. If necessary,
use set controlling admixtures. Proportion, mix and place grout in accordance with the
plans, the applicable section of the Standard Specifications or special provision for the
application and this provision.

2.0 MATERIALS
Refer to Division 10 of the Standard Specifications:
Item Article
Portland Cement 1024-1
Water 1024-4
Fine Aggregate 1014-1
Fly Ash 1024-5
Ground Granulated Blast Furnace Slag 1024-6
Admixtures 1024-3
At the Contractor’s option, use an approved packaged grout in lieu of the materials above
with the exception of the water. Contact the Materials and Tests (M&T) Unit for a list of
approved packaged grouts. Consult the manufacturer to determine if the packaged grout
selected is suitable for the application and meets the compressive strength and shrinkage
requirements.

3.0 REQUIREMENTS

Unless required elsewhere in the Contract, provide non-metallic grout with minimum
compressive strengths as follows:

Property Requirement
Compressive Strength @ 3 days 2500 psi (17.2 MPa)
Compressive Strength @ 28 days 4500 psi (31.0 MPa)

For applications other than micropiles, soil nails and ground anchors, use non-shrink grout
with shrinkage of less than 0.15%.

When using approved packaged grout, a grout mix design submittal is not required.

Submit grout mix designs in terms of saturated surface dry weights on M&T Form 312U in
accordance with the applicable section of the Standard Specifications or special provision

16
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4.0

for the structure. Use an approved testing laboratory to determine the grout mix
proportions. Adjust proportions to compensate for surface moisture contained in the
aggregates at the time of mixing. Changes in the saturated surface dry mix proportions will
not be permitted unless a revised grout mix design submittal is accepted.

For each grout mix design, provide laboratory test results for compressive strength, density,
flow and if applicable, aggregate gradation and shrinkage. Submit compressive strength
for at least 3 cube and 2 cylinder specimens at the age of 3, 7, 14 and 28 days for a total of
at least 20 specimens tested. Perform laboratory tests in accordance with the following:

Property Test Method

Compressive Strength AASHTO T106 and T22

Density AASHTO T133
Flow for Sand Cement Grout ASTM C939 (as modified below)
Flow for Neat Cement Grout Marsh Funnel and Cup
(no fine aggregate) APIRP 13B-1, Section 2.2

Aggregate Gradation for Sand Cement Grout AASHTO T27
Shrinkage for Non-shrink Grout ASTM C1090

When testing grout for flow in accordance with ASTM C939, modify the flow cone outlet
diameter from Y to % inch (13 to 19 mm).

When grout mix designs are submitted, the Engineer will review the mix designs and notify
the Contractor as to their acceptability. Do not use grout mix designs until written
acceptance has been received. Acceptance of grout mix designs or use of approved
packaged grouts does not relieve the Contractor of responsibility to furnish a product that
meets the Contract requirements.

Upon written request from the Contractor, a grout mix design accepted and used
satisfactorily on a Department project may be accepted for use on other projects.

SAMPLING AND PLACEMENT

The Engineer will determine the locations to sample grout and the number and type of
samples collected for field and laboratory testing. Use API RP 13B-1 for field testing grout
flow and density of neat cement grout. The compressive strength of the grout will be
considered the average compressive strength test results of 3 cube or 2 cylinder specimens
at 28 days.
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Do not place grout if the grout temperature is less than 50°F (10°C) or more than 90°F
(32°C) or if the air temperature measured at the location of the grouting operation in the
shade away from artificial heat is below 40°F (4°C).

Provide grout at a rate that permits proper handling, placing and finishing in accordance
with the manufacturer’s recommendations unless directed otherwise by the Engineer. Use
grout free of any lumps and undispersed cement. Agitate grout continuously before
placement.

Control grout delivery so the interval between placing batches in the same component does
not exceed 20 minutes. Place grout before the time between adding the mixing water and
placing the grout exceeds that in the table below.

ELAPSED TIME FOR PLACING GROUT
(with continuous agitation)
Maximum Elapsed Time
Air or Grout Temperature No Set Retarding Set Retarding
Whichever is Higher Admixture Admixture
Used Used
90°F (32°C) or above 30 min. 1 hr. 15 min.
80°F (27°C) through 89°F (31°C) 45 min. 1 hr. 30 min.
79°F (26°C) or below 60 min. 1 hr. 45 min.

5.0 MISCELLANEOUS
Comply with Articles 1000-9 through 1000-12 of the Standard Specifications to the extent

applicable for grout in lieu of concrete.

PILE DRIVING ANALYZER (11-17-06)
1.0 GENERAL

This special provision governs driving piles with a pile driving analyzer (PDA) in
accordance with the plans and as directed by the Engineer. The PDA test method is
described in ASTM D4945, “Standard Test Method for High-Strain Dynamic Testing of
Piles”. Install piles in accordance with Section 450 of the Standard Specifications and this
provision.
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2.0

3.0

Submit the proposed pile driving methods and equipment (Pile Driving Equipment Data
Form) in accordance with the Submittal of Working Drawings Special Provision and the
Standard Specifications. The Engineer will respond with preliminary approval or rejection
of the proposed pile driving methods and equipment within 10 calendar days. Preliminary
approval is required before driving piles with a PDA. Notify the Engineer of the pile
driving schedule a minimum of 14 calendar days in advance.

Either a PDA Consultant or the NCDOT Geotechnical Engineering Unit, as directed by the
Engineer, shall perform PDA testing and analysis. If required, retain a PDA Consultant
and submit experience documentation with the proposed pile driving methods and
equipment.

The Engineer will determine the number of piles and which piles to be tested with the PDA
based upon the subsurface conditions and the pile installation sequence and progress.

The Engineer will complete the review of the proposed pile driving methods and equipment
and provide the required driving resistance within 10 calendar days after the Engineer
receives the PDA report or the Geotechnical Engineering Unit completes the PDA testing,
A PDA report for PDA testing on multiple piles may be required as directed by the
Engineer before the 10 day time period begins.

PREQUALIFICATION AND EXPERIENCE REQUIREMENTS

Use a PDA Consultant prequalified by the Contractual Services Unit of the Department for
Pile Driving Analyzer work (work code 3060).

Submit documentation that the PDA Consultant has successfully completed at least 5 PDA
testing projects within the last 3 years of a scope and complexity similar to that anticipated
for this project. Documentation should include the General Contractor and Owner’s name
and current contact information with descriptions of each past project. Also, submit
documentation of experience with PDA manufactured by Pile Dynamics, Inc and the CAse
Pile Wave Analysis Program (CAPWAP).

Provide a list of PDA Operators and the Project Engineer that will be assigned to this
project. Submit documentation for each PDA Operator verifying employment with the
PDA Consultant and a minimum of 1 year experience in collecting PDA data with past
projects of scope and complexity similar to that anticipated for this project. Submit
documentation for the Project Engineer verifying employment with the PDA Consultant,
registration as professional engineer in North Carolina and a minimum of 5 years
experience in PDA testing and analysis with past projects of scope and complexity similar
to that anticipated for this project. Documentation should include resumes, references,
certifications, project lists, experience descriptions and details, etc.

PREPARATION FOR PDA TESTING

Provide piles for PDA testing that are 5 ft (1.5 m) longer, or as directed by the Engineer,
than the estimated pile lengths shown on the plans. Supply 110 V, 60 Hz, 30 Amp of AC
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4.0

electrical power to operate the PDA equipment. Direct current welders or non-constant
power sources are unacceptable.

Provide a suitable shelter to protect the PDA equipment and operator from conditions of
sun, water, wind and temperature. The shelter should have a minimum floor size of 6 ft x 6
ft (2 m x 2 m) and a minimum roof height of 8 ft (2.5 m). If necessary, heat or cool the
shelter to maintain a temperature between 50 and 85 degrees F (10 and 30 degrees C).
Place the shelter within 75 ft (23 m) of the pile such that the PDA cables reach the
computer and the operator can clearly observe the pile. The Engineer may waive the
shelter requirement if weather conditions allow.

Drill up to a total of 16 bolt holes in either 2 or 4 sides of the pile, as directed by the PDA
Consultant or the Engineer, at an approximate distance equal to 3 times the pile diameter
below the head of the pile. If the PDA Consultant or the Engineer choose to drill the bolt
holes, provide the necessary equipment, tools and assistance to do so. A hammer drill is
required for concrete piles and up to 2 hours may be required to drill the holes.

Lift, align and rotate the pile to be tested with the PDA as directed by the PDA Consultant
or the Engineer. Place the pile in the leads and template so that the PDA instruments and
their accompanying wires will not be damaged.

The PDA Consultant or the Engineer will furnish the PDA measuring instruments and
materials for installing the instruments. Attach the PDA instruments as directed by the
PDA Consultant or the Engineer after the pile is placed in the leads and the template.

PDA TESTING

Use only the preliminarily approved pile driving methods and equipment to drive piles with
the PDA instruments attached. Drive the pile as directed by the PDA Operator or the
Engineer in order to measure the wavespeed of the pile.

Drive the pile to the required bearing capacity and specified tip elevation, if applicable, as
shown on the plans or as directed by the PDA Consultant or the Engineer. During pile
driving, the PDA will be used to evaluate, including but not limited to, the following:

hammer performance, bearing capacity, distribution of soil resistance, pile driving stresses,
energy transfer, pile integrity and various soil parameters such as quake and damping,.

The PDA Operator or the Engineer may require the Contractor to modify the pile
installation procedure during driving as follows:

e Reduce the hammer energy
¢ Drive deeper or shallower because of variations in the subsurface conditions
e Readjust the transducers

e Realign the pile
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5.0

6.0

The Contractor is responsible in terms of both actual expense and time delays for any
damage to the PDA instruments and supporting equipment due to the Contractor’s fault or
negligence. Replace any damaged equipment at no additional cost to the Department.

REDRIVING PILES

When directed by the Engineer, reattach the PDA instruments and restrike or redrive the
pile in accordance with Section 4.0 above and Subarticle 450-7(E) of the Standard
Specifications. Obtain the required stroke and penetration (at least 6 in or 150 mm) or as
directed by the PDA Operator or the Engineer. The PDA Operator or the Engineer will
record dynamic measurements during restriking and redriving. The Engineer may require
restriking and redriving more than once on the same pile. The Engineer will determine
when PDA testing has been satisfactorily completed.

CAPWAP ANALYSIS AND PDA REPORT

The PDA Consultant shall perform analysis of the PDA raw data with the CAPWAP
(version 2006 or later). At a minimum, analysis is required for a hammer blow near the
end of initial drive and for each restrike and redrive. Additional CAPWAP analysis may be
required as determined by the PDA Consultant or the Engineer.

Submit three hard copies and an electronic copy (pdf or jpeg format on CD or DVD) of a
PDA report sealed by the Project Engineer within 7 calendar days after field testing is
complete. The PDA report shall include but not be limited to the following:

A. Title Sheet
NCDOT TIP number and WBS element number
Project description
County
Bridge station number
Pile location
Personnel

Report date
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B.
C.
D.

214
Introduction
Site and Subsurface Conditions (including water table elevation)
Pile Details
Pile type and length
Required bearing capacity and factor of safety
Concrete compressive strength and/or steel pile yield strength
Pile splice type and locations

Pile batter

Installation methods including use of jetting, preaugering, spudding, vibratory hammer,
template, barge, etc.

Driving Details

Hammer make, model and type

Hammer and pile cushion type and thickness
Pile helmet weight

Hammer efficiency and operation data including fuel settings, bounce chamber
pressure, blows per minute, equipment volume and pressure

Ground or mud line elevation and template reference elevation at the time of driving
Final pile tip elevation

Driving resistance (ram stroke, blows per foot (0.3 meter) and set for last 10 hammer
blows)

Restrike and redrive information

F. PDA field work details

CAPWAP analysis results

Table showing percent skin and tip, skin and toe damping, skin and toe quake and
match quality
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H. Summary/Conclusions
I. Attachments
Boring log(s)
Pile Driving Equipment Data Form (from Contractor)
Field pile driving inspection data (from Engineer)
Accelerometer and strain gauge locations
Accelerometer and strain gauge serial numbers and calibration information
PDA hardware model and CAPWAP software version information

Electronic copy of all PDA raw data and executable CAPWAP input and output files
(version 2006 format)

7.0 MEASUREMENT AND PAYMENT

The complete and accepted PDA testing will be paid for at the unit bid price for “PDA
Testing” per each. Include in the unit bid price for “PDA Testing” all costs for providing
the PDA, PDA instruments and materials for installing the instruments and recording the
dynamic measurements the first time the pile is tested with the PDA. Costs for providing
these items for the same pile after the pile is initially tested with the PDA will be
considered incidental to the unit bid price for “Pile Redrives”. Also include in the unit bid
price for “PDA Testing” all costs for performing the CAPWAP analysis on data collected
during initial drive, restrikes and redrives and preparing and submitting the PDA report.
No payment for “PDA Testing” will be made if the PDA report submitted is incomplete as
described in Section 6.0. No payment for “PDA Testing” will be made if the Department
performs PDA testing. If the Department does not perform PDA testing, the number of
“PDA Testing” per pile will be equal to one.

The complete and accepted PDA assistance will be paid for at the unit bid price for “PDA
Assistance” per each. Include in the unit bid price for “PDA Assistance” all costs for PDA
preparation and support including all materials, labor, tools, equipment, mobilization and
incidentals necessary to complete the work described in this provision excluding the costs
for the PDA testing described above. Costs for PDA preparation and support for restrikes
and redrives will not be paid for separately. The number of “PDA Assistance” per pile will
be equal to one for each pile tested with the PDA.

The cost of the pile and the installation including driving, restriking and redriving will be
paid for separately in accordance with the Standard Specifications and will not be part of
these PDA pay items.

PILES (8-4-09)
Refer to Section 450 of the Standard Specifications.
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