

PROJECT SPECIAL PROVISIONS

Utilities

December 6, 2011

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Comporium Communications – Telephone
- B. Haywood EMC – Power Distribution

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications dated January, 2012.

Utilities Requiring Adjustment:

- A. Comporium Communications – Telephone
 1. Comporium Communications will adjust, relocate or remove its facilities within the project limits as shown on the Utility by Others Plans.
 2. Contact person for Comporium Communications is Mr. Jimmy Aldridge at 828-883-6451.
- B. Haywood EMC – Power Distribution
 1. Haywood EMC will temporarily relocate its overhead lines to accommodate bridge construction. The facilities will return to the approximate original location as directed by the Engineer upon project completion.
 2. Contact person for Haywood EMC is Mr. Mike Whitmyre at 828-966-4215.