

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Four County EMC (Power)
- B) EarthLink (Telephone)
- C) AT&T (Telephone)

The utility conflicts will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be performed by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications for Roads and Structures.

Utilities Requiring Adjustments:

- A) Four County EMC
Mr. Edward Pope
Distribution Engineer
910-259-1854

1. See "Utilities By Others Plans" for utility conflicts.
2. Four County EMC will complete all work by January 30, 2013.

To provide time for the contractor to build the work bridge in the Cape Fear River the proposed transmission power pole lines will be built in two phases. The first phase, Four County EMC will relocate the transmission power pole lines left of Line -L- from Sta. 10+00 to Sta. 40+00 by December 15, 2012. The remaining transmission power pole lines will be relocated by January 30, 2013.

B) EarthLink
Mr. Scott Powell
(919) 600-4934

1. See "Utilities By Others Plans" for utility conflicts.

C) AT&T
Mr. Shannon Coston
Telephone: (910) 341-1623
Fax: (910) 341-7588

1. See "Utilities By Others Plans" for utility conflicts.