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The proposed utility construction shall meet the applicable requirements of the
NC Department of Transportation's "Standard Specifications for Roads and
Structures” dated January 2012, the City of Winston-Salem Standard
Specifications and Standard Drawings for water and sewer line construction
dated June 2011, and the following provisions.

Revise the 2012 Standard Specifications as follows:

Utility Owner’s Contact Information: -

Page 15-1; Sub-article 1500-2 Cooperation with the Utility Owner, paragraph
2, add the following sentences:

The utility owner is the Winston-Salem Forsyth County Utility Commission. The
contact person is Mr. Michael Patton and he can be reached by phone at
(336)771-5121. Prior to beginning any work, the contractor must notify the
engineering field office (336)727-2362 to arrange for construction inspection.

Page 15-6; Subarticle 1510-3 (B) Testing and Sterilization, change the
allowable leakage formula to:

W=LD (P) 4/148,000

Page 15-6; Subarticle 1510-3 (B) Testing and Sterilization; seventh paragraph
delete the words (concurrently or) in the following sentence.

Testing, cleaning and sterilization may be performed eoncurrenthy-or
consecutively.
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UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the
construction of this project.

A) Duke Energy -- Power

B) AT&T Distribution — Telephone

C) Piedmont Natural Co. — Gas

D) AT&T Long Distance — TFO Cable
E) Time Warner Cable- CATV

The conflicting facilities of these concerns will be adjusted prior to the date of availability
unless otherwise noted and are therefore listed in these special provisions for the benefit
of the Contractor. All utility work listed herein will be done by the utility owner. All
utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.
Utilities Requiring Adjustment:

A) Duke Energy will relocate their power lines by February 15, 2013.
Contact person is Mrs. Paula Butner at (336)917-2525 office and (336)817-4585 cell.
See Utilities by Others Plans for details.

B) AT&T Distribution will relocate telephone lines prior to the date of availability.
Contact person is Mr. Jim Brooks at (336)788-015.
See Utilities by Others Plans for details.

C) Piedmont Natural gas Co. will adjust gas lines during construction if necessary.
The Contractor will give the gas company one week notice and one week to do their
work at each conflict relocation.
Contact person is Mr. David Robertson at (336)726-7769.
See Utilities by Others Plans for details.

D) AT&T Long Distance will relocate cable prior to the date of availability.
Contact person is Mr. Homer Marona at (910)-638-1798
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E) Time Warner Cable will relocate their lines joint use with Duke Poles. They need 2
weeks’ notice prior to Duke completing their work and 6 weeks work time for

installation.
Contact person is Mr. Mike Westgard at (336)-669-8824.
See Utilities by Others Plans for details.



