

PROJECT SPECIAL PROVISIONS

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) RUTHERFORD EMC-POWER
- B) AT&T –TELEPHONE

The conflicting facilities of these concerns will be adjusted prior to the date of availability unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Rutherford EMC

Rutherford EMC will relocate the aerial power line and will complete by December 15, 2012.

See Utilities by Others Plans for details.

Contact: Thomas Conner at (828)-245-1621

- B) AT&T

AT&T will relocate the telephone line and will complete by January 15, 2012.

See Utilities By Others Plans for details.

Contact: Benny Rose at (828)-258-7138