


August 10, 2012

Project: B-4656  
County: Wake



**PROJECT SPECIAL PROVISIONS**  
Utility Construction

Revise the 2012 Standard Specifications as follows:

**Utility Owner's Contact Information:**

**Page 15-1; Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2, add the following sentences:**

The utility owner is the City of Raleigh Public Utilities Department. The contact person is Mr. John Sorrell, PE and he can be reached by phone at (919)996-3485. All work on these lines must be coordinated through the Engineer and the utility owner before beginning.

PROJECT SPECIAL PROVISIONS

## Utility

UTILITIES BY OTHERS

## General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy – Power (Distribution)
- B) AT&T - Telephone
- C) Time Warner Cable – CATV
- D) City of Raleigh - Sewer
- E) City of Raleigh – Water
- F) PSNC Energy - Gas

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities identified herein are based on the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

## Utilities Requiring Adjustment:

- A) Progress Energy - Power (Distribution)  
Contact: Mr. Bob Campbell 919-882-5056
  - 1) See Utilities by Others Plans.
  - 2) Progress Energy will be complete with the relocations of their power distribution facilities by the date of availability.
  
- B) AT&T – Telephone  
Contact: Mr. Billy Griner 919-612-9856
  - 1) See Utilities by Others Plans.
  - 2) AT&T Communications will be in joint use with Progress Energy and will be complete with all of the relocations of their telephone facilities by the date of availability. All other telephone facilities shall remain in place to be adjusted as necessary.

C) Time Warner Cable – CATV

Contact: Mr. Joe Fahey 919-632-3688

- 1) See Utilities by Others Plans.
- 2) Time Warner Cable will be in joint use with Progress Energy and will be complete with all of the relocations of their telephone facilities by the date of availability. All other CATV facilities shall remain in place to be adjusted as necessary.

D) City of Raleigh – Sewer

Contact: Mr. Dennis Lassiter 919-996-3477

- 1) See Utilities by Others Plans.
- 2) All sewer facilities shall remain in place to be adjusted as necessary.

E) City of Raleigh – Water

Contact: Mr. Dennis Lassiter 919-996-3477

- 1) See Utilities by Others Plans.
- 2) All water facilities shall remain in place to be adjusted as necessary.

F) PSNC Energy – Gas

Contact: Mrs. Frances Grimsley 919-367-2715

- 1) See Utilities by Others Plans.
- 2) All gas facilities shall remain in place to be adjusted as necessary.

NOTE: All other utilities will remain in place and will be adjusted as necessary.