

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy - Power (Distribution)
- B) Charter Communications – Cable TV

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Progress Energy - Power (Distribution)

- 1) Progress Energy will remove its existing poles and overhead lines and install new poles and lines within the project limits at the locations shown on the Utilities by Others Plans prior to date of availability.
- 2) Contact person for Progress Energy is Mr. Bob Campbell at 919-882-5056.

- B) Charter Communications – Cable TV

- 1) Charter Communications will remove its existing facilities and will install new facilities to the new Progress Energy poles within the project limits at the locations shown on the Utilities by Others Plans prior to date of availability.
- 2) Contact person for Charter Communications is Mr. Barry Creasy at 336-599-2226.