

Project: B-4744  
County: Forsyth

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Duke Energy Carolinas, LLC -- POWER
- B) Windstream Communications, -- TELEPHONE
- C) Time Warner Cable,-- CATV

The conflicting facilities of these concerns will be adjusted prior to the date of availability unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Duke Energy will install temporary power poles and abandon the existing power lines prior to the date of availability. After completion of the project, Duke will reinstall their in their original alignment.  
Contact person is Ms. Lydia Hoots at (336) 917-2524.  
See Utilities by Others Plans for details.
- B) Windstream Communication will relocate their facilities attached to temporary power poles prior to date of availability. After completion of the project, Windstream will reinstall their lines attached to Duke permanent poles.  
Contact person is Mr. Robert Melton at (336)785-6393.  
See Utilities by Others Plans for details.
- C) Time Warner Cable will relocate their lines joint use with Duke Temporary Poles prior to date of availability. After completion of the project, Time Warner will reinstall their lines attached Duke permanent poles.  
Contact person is Mr. Adrian Wall at (336)-217-3102.  
See Utilities by Others Plans for details.