STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY ANTHONY J. TATA
GOVERNOR SECRETARY
May 1, 2013
Addendum No. 1

RE: Contract ID C203332

WRBS # 34416.3.3, 34416.3.4

State Funded

Cumberland, Sampson Counties (R-2303 A & B) (Proposal No. 3 Cluster)
NC-24 From West Of SR-1006 (Maxwell Road/Clinton Road) To

SR-1404 (Dowdy Road) In Sampson County

May 21, 2013 Letting
To Whom It May Concern:
Reference is made to the proposal form furnished to you on this project.

The first page of the Table of Contents has been revised to reflect the below noted provisions
being added. Please void the first page of the Table of Contents in your proposal and staple the
revised page thereto.

On Page No. 31 and on New Page Nos. 31A thru 31C the project special provisions entitled
“Delay in Right of Entry”, “Field Office (Lump Sum)” and “State Owned Borrow Source” have
been added. Please void Page No. 31 in your proposal and staple the revised Page No. 31 and
new Page Nos. 31A thru 31C thereto.

Page Nos. 90 thru 92 has been revised to add a statement concerning stockpiling meters and
hydrants to the project special provisions for “Utility Construction”. Please void Page Nos. 90
thru 92 in your proposal and staple the revised Page Nos. 90 thru 92 thereto.

On Page No. R-22 an asterisk has been added to the heading “Stipulations” which indicates that
this is the responsibility of the NCDOT. On Page No. R-32 an asterisk has been added to
condition #10 of the permit to also indicate that this is the responsibility of the NCDOT. Please
void Page Nos. R-22 and R-32 in your proposal and staple the revised Page Nos. R-22 and R-32

thereto.

New Page Nos. R-156 thru R-165 has been added to include the 404 and 401 permit
modifications to authorize utility installation for the R-2303A portion of this project. Please
staple New Page Nos. R-156 thru R-165 after Page No. R-155 in your proposal.

MAILING ADDRESS: TELEPHONE: 919-707-6900 LOCATION:
NC DEPARTMENT OF TRANSPORTATION FAX: 919-250-4119 CENTURY CENTER COMPLEX
CONTRACT STANDARDS AND DEVELOPMENT UNIT ENTRANCE B-2
1591 MaiL SERVICE CENTER WEBSITE: www.NCDOT.GOV 1020 BiRcH RIDGE DRIVE

RALEIGH NC 27699-1591 RALEIGH NC 27610



C203332 R-2303 A& B
Cumberland, Sampson County

On the item sheets the following pay item quantities have been revised, added or deleted:

Item Description Old Quantity New Quantity
059-1110000000-E-510 Stabilizer Aggregate 35,000 TON 2,000 TON
317-0000700000-N-SP Field Office NEW ITEM LUMP SUM
307-8365000000-E-450 HP 12X53 Galvanized Steel 14,990 LF DELETED

Piles
307-8384200000-E-450 HP 14X73 Galvanized Steel NEW ITEM 14,990 LF
Piles

The Contractor’s bid must be based on these revised pay item quantities and new pay items. The
contract will be prepared accordingly.

The Expedite File has been updated to reflect these revisions. Please download the Expedite
Addendum File and follow the instructions for applying the addendum. Bid Express will not
accept your bid unless the addendum has been applied.

Sincerely,
R. A. Garris, PE
Contract Officer
RAG/jag
Attachments
cc: Mr. Ron Hancock, PE Mr. Ray Armold, PE
Mr. Greg Burns, PE Ms. Natalie Roskam, PE
Ms. Karen Fussell, PE Ms. Penny Higgins
Ms. D. M. Barbour, PE Ms. Jaci Kincaid
Mr. J. V. Barbour, PE Mr. Ronnie Higgins
Mr. R.E. Davenport, PE Mr. Larry Strickland
Mr. John Pilipchuk, PE Ms. Marsha Sample

Ms. Lori Strickland Project File (2)
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The Contractor may use cation exchange capacity (CEC) values from proposed site borings to
plan and develop the bid for the project. CEC values exceeding 15 milliequivalents per
100 grams of soil may indicate a high potential for turbidity and should be avoided when
dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:
Page 1-20, Subarticle 102-15(0), delete and replace with the following:
(O) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete
all of line 32, the first sentence of the second paragraph and the first word of the second sentence
of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

DELAY IN RIGHT OF ENTRY:
(7-1-95) 108 SP1 G22 A

The Contractor will not be allowed right of entry to the parcels listed below before May 15, 2013
unless otherwise permitted by the Engineer.

~ Parcel No. Prgperti? >Ownerm ‘

158 City of Fayetteville
FIELD OFFICE (Lump Sum):
e SP18-1
Description

This work consists of furnishing, erecting, equipping, and maintaining a field office for the
exclusive use of Department Engineers and Inspectors at a location on the project approved by
the Engineer. Provide a field office that complies with the current ADA Design and
Accessibility Standards, the National Electric Code, local, state, and federal regulations, and the

following requirements.

Procedures

The field office and equipment will remain the property of the Contractor upon completion of the
contract. The field office shall be separated from buildings and trailers used by the Contractor
and shall be erected and functional as an initial operation. Failure to have the field office
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functional when work first begins on the project will result in withholding payment of the
Contractor's monthly progress estimate. The field office shall be operational throughout the
duration of the project and shall be removed upon completion and final acceptance of the project.

Provide a field office that is weatherproof, tightly floored and roofed, constructed with an air
space above the ceiling for ventilation, supported above the ground, has a width of at least
10 feet, and the floor-to-ceiling height that is at least 7 feet 6 inches. Provide inside walls and a
ceiling constructed of plywood, masonite, gypsum board, or other suitable materials. Have the
exterior walls, ceiling, and floor insulated.

Provide a field office with at least 500 square feet of floor space and that is equipped with the
following:

Number Item
1 Double-pedestal desk (approximately 60 by 34 inches, at least 2,000 square
inches).
1 Plan and drafting table (approximately 30 by 96 inches) with adjustable stool.
1 Computer table at least 48 by 30 by 29 inches.
1 Plan rack for 24 by 36 inch drawings with 6 plan clamps.
1 Printing calculator.
2 2-drawer fire protection file, 15 inch drawer width, minimum UL rating of Class

350.
6 Office chairs with at least two chairs having casters.
2 Wastebaskets.

1 Pencil sharpener.

1 Copy machine (8 inch x 11 inch copies)

1 Telephone.

1 Fax Machine.

1 Answering machine.

Windows and Doors

Provide a field office with at least three windows with blinds, each having an area of at least 540
square inches, capable of being easily opened and secured from the inside and having at least
two exterior passage doors. Provide doors at least 30 inches in width and 78 inches in height.
Provide screens for windows and doors. Equip exterior passage doors with locks, and furnish at
least two keys to the Engineer.

Steps
Provide accessibility in compliance with the current ADA Design and Accessibility Standards,
and the State Building Code and maintain them free from obstructions.

Storage Facility For Nuclear Gage

Furnish the field office with an outside storage facility for the Department's nuclear gage. The
storage facility shall not be located within 10 feet of any other structure including the field

office.
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Lighting, Heating, and Air Conditioning

The field office shall have satisfactory lighting, electrical outlets, heating equipment, an exhaust
fan, and an air conditioner connected to an operational power source. Provide at least one of the
light fixtures that is a fluorescent light situated over the plan and drafting table. Furnish
electrical current and fuel for heating equipment.

Fire Extinguishers

Furnish and maintain one fire extinguisher for each required exterior passage door. Fire
extinguisher may be chemical or dry powder. UL Classification 10-B:C (minimum), suitable for
Type A:B:C: fires. Mount and maintain fire extinguishers in accordance with OSHA Safety and
Health Standards.

Toilets

Provide a toilet conforming to the requirements of the state and local boards of health or other
bodies or courts having jurisdiction in the area. When separate facilities for men and women are
not available, place a sign with the words "Rest Room" (with letters at least 1 inch in height)
over the doorway, and provide an adequate positive locking system on the inside of the doorway.
Maintain responsibility for the water and sewer connections or the installation and connection of
a water well and septic tank and drain field. These facilities shall conform to all local and state
permits.

Utilities

Except for telephone service, make necessary utility connections, maintain utilities, pay utility
service fees and bills, and handle final disconnection of utilities. Furnish a telephone in each
field office and permit the work necessary to install it.

Storage Facility for Test Equipment

Provide the field office with a storage facility, separate from the office for storage of test
equipment, other than the nuclear gage. Provide a facility that has at least 64 square feet of floor
space, is weatherproof, tightly floored and roofed, and has a tamper resistant key operated lock.

Miscellaneous Items
The field office shall also include the following:

1. A certification that the office is free of asbestos and other hazardous materials.

2. A broom, dust pan, mop and bucket, and general cleaning supplies.

3 Provide and maintain an all weather parking area for six vehicles, including graveled
access to the paved surface.
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Measurement and Payment

Payment at the contract lump sum bid price for Field Office will be full compensation for all
work covered by this provision including but not limited to furnishing, erecting, maintaining, and
removing the field office as outlined in this provision.

Installation and service fees for the telephone will be paid for by the Department.

Payment will be made under:

Pay Item Pay Unit
Field Office Lump Sum

STATE OWNED BORROW SOURCE:

The Contractor’s attention is called to the fact that a state owned potential borrow source is
available approximately 1 mile from this project located on SR 1006 (Maxwell Road) (see map
located on the DOT website). The property is approximately 20 to 25 acres in size. The material
will be made available upon request and at no cost to the Contractor.

The Contractor will be responsible for determining the suitability of the material prior to placing
his bid and shall have no claims regarding the amount or suitability of the material at the site.
The Contractor shall provide his own labor and loading equipment at the state furnished source.

Leave the State Furnished borrow sources in a neat and presentable condition after use. The
perimeter shall be secured with a 6 ft. chain link fence with extension arms and 3 strand barbed
wire. Payment for the fence will be by supplemental agreement. Smooth, round and construct all
slopes no steeper than 3:1. Seed and mulch the area in accordance with the Standard
Specifications. The Contractor shall be responsible for the maintenance of the existing haul road
and shall leave the haul road in an acceptable condition.

A reclamation plan will be required for this state furnished borrow source. Comply with
Article 230-4 of the Specifications concerning Reclamation Plan, Buffer Zones, Evaluation of
Wetlands and Endangered Species, and approvals.

Measurement and Payment

Borrow Excavation will be measured in accordance with Article 230-5(A) of the Specifications,
and will be paid for in cubic yards.

Pay Item Pay Unit
Borrow Excavation Cubic Yard
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.

Prepared by:

Rummal, Klepper & Kahl, LLP
Consulting Engjneers

900 Ridgefield Drive, Suite 350
Raleigh, NC 27609

Phone: (919) 878-9560

Fax: (919) 790-8382

FINAL PROJECT SPECIAL PROVISIONS
Sampson County; Water Line Construction
February 27,2013 : - Revised March 20,2013

GENERAL CONSTRUCTION REQUIREMENTS:
Specifications:

The proposed utility construction shall meet the applicable requirements of the NC
Department of Transportation "Standard Specifications for Roads and Structures" dated
January 2012, Sampson County standard specifications and the provisions outlined
below.

Contractor shall meet the installation standards of the AWWA or ASTM for water line
_construction.

Owner and Owner's Requirements:

The existing water mains are owned by Samspon County. The primary contact person
for the County is Mr. Lee Cannady; office phone: (910) 592-0188. The contractor shall
provide access for the owner's representatives to all phases of construction. The owner
shall also be notified two (2) weeks prior to commencement of any work and one (1)
week prior to service interruption. Interruption of water service on main lines shall be
limited to a maximum of 4 hours during regular working hours unless approved
otherwise by Sampson County Water Department.. '

It shall be the Contractor's responsibility to notify customers affected by necessary shut
downs of the existing water system at least 24 hours in advance.

Only Sampson County Water Department personnel shall operate valves and hydrants
except in the case of an emergency. Notify the County immediately of an emergency

requiring valve or hydrant operation.

All removed water meters and fire hydrants shall be stockpiled by the Contractor in one
area accessible for the owner to pick up.

Page 1of3 R I:s
~~/ .
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Any cracked, damaged, or defective pipe, fittings, or other attachments discovered as a
result. of the pressure test, shall be removed and replaced with sound material.. The tests
shall be repeated until test results are satisfactory.

Revise the NCDOT 2012 "Standard Specifications for Roads and Structures" as follows:
Page 15-6, Sub article 1510-3 (A) Construction Requirements:

Follow the allowable léakage formula from the most current versions of AWWA C600
(for ductile iron pipe) or AWWA C605 (for PVC pipe). The allowable leakage formula
Is:

W=LD(P)Y2 /148,000

For disinfection, use the "Continuous-Feed Method" as described in the most current
version of AWWA C651, Section 4.4.3 and as directed in NCDENR "The Rules of
Governing Public Water Systems", Section .1003. This method requires a solution of at
least 50ppm chlorine to be introduced into the new pipe line and held for at least 24
hours. During this time, the residual concentration of chlorine shall remain at least
10ppm. If the chlorine concentration drops below 10ppm, the test shall be repeated.
Collected samples shall be analyzed at a state approved laboratory ~and the result. provided
to the utility owner.

The testing, cleaning and sterilization shall be performed consecutively.
Utility, Locations Shown on the Plans:

The locations, sizes, and type material of the existing utilities shown on the plans are
from the best available information. The contractor will be responsible for determining
the exact location, size, and type of material of the existing facilities necessary for the
construction of the proposed utilities and to avoid damage to existing facilities. All water
and sanitary sewer services disturbed during construction shall be reconnected, even if
not shown on the plans. Contractor is to make the Engineer aware of any plan
discrepancies.

Water line location in relation to sewers shall conform. to NCDOT's 2012 "Standard
Specifications for Roads and Structures” Section 1500-5 and NCDENR's "The Rules of
Governing Public Water Systems" Section .0906.

Open Cut Installation:
All water line construction performed using open cut installation within or adjacent to

traffic shall have the final approved traffic control measures in place prior to beginning
any open cut installation.

Page 2 of3 RK?;(K
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County: Sampson
Material Specifications:

When brand names of materials have been determined, the Contractor shall obtain
appraval, through the engineer and the owner prior to their use and/or installation.

Then Contractor shall furnish, but is not limited to furnishing, catalog cuts and/or shop
drawings of the materials. Thicty days shall be allowed for the Engineer's review of each
submittal.. Eight copies of each catalog cut and/or shop drawing (signed and sealed) shall
be submitted.

COMPENSATION:

No direct payment will be made for utility construction work required by the preceding
provisions which are general requirements applying to utility construction, and all of the
requirements stated will be considered incidental work, paid for at the previously agreed
upon lump sum price.

1. Relocation of Water Booster Pump Station:

Contractor shall relocate the existing water booster pump station, portable generator and
above ground propane storage tank. Prior to relocating the booster pump station the
contractor shall clear and grub the new site than grade the site allowing a level area to
place the relocated water booster pump station. The contractor shall construct a new
concrete pad at least 4 inches thick with 4 inch of No. 67 stone as a base. The concrete
pad shall match the dimension of the existing pad in length and width. The concrete shall
be 3,000 psi concrete and the openings for the water line connections shall be formed
prior to pouring the concrete. All water line connections to the booster pump station shall
be preliminarily fitted together, making sure all connections are sizes propenly and
aligned to match up with the booster pump station pipes and fittings. All electrical work
shall be performed by a licensed electrician in the State of North Carolina. Contractor
shall coordinate with the power company to provide a new service pole with area light
and a connection to the relocated meter box. Contractor shall reconnect all require
electrical connection to the booster pump station and generator.. Finally the contractor
shall fence the new boost pump station site with galvanized chain link fence and a gate
for access which matches the existing fence around the water booster pump station site.

Relocation of Water Booster Pump Station installed in accordance with the plans and
provisions herein and accepted, will be measured and paid for at the contract lump sum
price for" Relocation of Water Booster Pump Station". Such prices and payments will be
full compensation for all materials, labor, equipment, excavation and incidentals
necessary to complete the work as required.

M: projects. 201 141 1030_NCDOT Utility. Design'C01_R-2303B-UC\R-2303B Sampson  County Final Specyal Provissons. doc

R®:X
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% Stipulations:
FHwA will ensure that the following measures are carried out:

L The NCDOT will develop separate Data Recovery Plans (DRP) for sites
31SP331 and 31DP226/226**, the sites that will be affected by the subject
Undertaking, in consultation with the HPO.

II. The NCDOT will ensure that the DRP will be implemented after Right of
Way is acquired or once Right of Entry is secured from the property owners
and prior to construction activities within the site locations as shown in the
DRP.

III.  Upon completion of each Data Recovery effort, the NCDOT will prepare and
forward a Management Summary to HPO detailing the results of the Data
Recovery field investigations. The Management Summaries will contain
sufficient information to demonstrate that the field investigation portions of
the DRP have been implemented.

IV.  Upon receipt of each Management Summary HPO will respond within ten

(10) days to the recommendations contained within the document.

Upon acceptance of the recommendations contained in each Management

Summary HPO will issue the NCDOT documentation that the Data Recovery

field investigations have been completed.

VI.  The analyses and reports detailing sites 31SP331 and 31SP226/226** will be
completed by the NCDOT or their consultants within twelve (12) months after
completion of the fieldwork.

VII. If historic properties are discovered or unanticipated effects on historic
properties are found after FHwA approves the Undertaking and construction
has commenced, FHwWA will consult with HPO and the property owner(s) in
accordance with 36 CFR 800.13(b). Inadvertent or accidental discovery of
human remains will be handled in accordance with North Carolina General
Statutes 65 and 70.

VII. Any Signatory may terminate this MOA by providing notice to the other

- party(ies) provided that the party(ies) will consult during the period prior to
termination to seek agreement on amendments or other actions that would
avoid termination. Termination of this MOA will require compliance with 36
CFR 800. This MOA may be terminated by the execution of a subsequent
MOA that explicitly terminates or supersedes its terms.

<
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3.

% 10.

11.

12.

All channel relocations will be constructed in a dry work area and stabilized before stream flows are diverted.
Channel relocations will be completed and stabilized, and must be approved on site by NCDWQ staff, prior
to diverting water into the new channel. Whenever possible, channel relocations shall be allowed to stabilize
for an entire growing season. Vegetation used for bank stabilization shall be limited to native woody species,
and should include establishment of a 30 foot wide wooded and an adjacent 20 foot wide vegetated buffer on
both sides of the relocated channel to the maximum extent practical. All stream banks shall be matted with
coir fiber matting. Also, rip-rap may be allowed if it is necessary to maintain the physical integrity of the
stream, but the applicant must provide written justification and any calculations used to determine the extent
of rip-rap coverage requested. Once the stream has been turned into the new channel, it may be necessary to
relocate stranded fish to the new channel to prevent fish kills.

Riprap shall not be placed in the active thalweg channel or placed in the streambed in a manner that precludes
aquatic life passage. Bioengineering boulders or structures should be properly designed, sized and installed.

For streams being impacted due to site dewatering activities, the site shall be graded to its preconstruction
contours and revegetated with appropriate native species.

The stream channel shall be excavated no deeper than the natural bed material of the stream, to the maximum
extent practicable. Efforts must be made to minimize impacts to the stream banks, as well as to vegetation
responsible for maintaining the stream bank stability. Any applicable riparian buffer impact for access to
stream channel shall be temporary and be revegetated with native riparian species.

Pipes and culverts used exclusively to maintain equilibrium in wetlands, where aquatic life passage is not a
concern, shall not be buried. These pipes shall be installed at natural ground elevation.

Compensatory mitigation for 278 linear feet of impact to streams is required. We understand that you have
chosen to perform compensatory mitigation for impacts to streams through the North Carolina Ecosystem
Enhancement Program (EEP), and that the EEP has agreed to implement the mitigation for the project. EEP
has indicated in a letter dated July 26, 2012 that they will assume responsibility for satisfying the federal
Clean Water Act compensatory mitigation requirements for the above-referenced project, in accordance with
the EEP Mitigation Banking Instrument signed July 28, 2010.

Compensatory mitigation for impacts to 5.22 acres of non-riparian wetlands is required. We understand that
you have chosen to perform compensatory mitigation for impacts to non-riparian wetlands through the North
Carolina Ecosystem Enhancement Program (EEP), and that the EEP has agreed to implement the mitigation
for the project. EEP has indicated in a letter dated July 26, 2012 that they will assume responsibility for
satisfying the federal Clean Water Act compensatory mitigation requirements for the above-referenced
project, in accordance with the EEP Mitigation Banking Instrument signed July 28, 2010.

Compensatory mitigation for the 2.46 acres of riparian wetland impacts is required. We understand that
you have chosen to debit mitigation from Privateer Farm Mitigation Bank. Privateer Farm Mitigation Bank
is located in Cumberland and Bladen County in HUC 03030005; adjacent to Section A of the project HUC
(03030006). Since there are no available credits existing in HUC 03030006, it is DWQ’s policy to debit
adjacent HUC:s at a 3:1 ratio. This certification gives you approval to debit 7.38 acres of riparian wetland
mitigation from the Privateer Farm Mitigation Bank to satisfy the mitigation requirements of this permit.

When final design plans are completed for R-2303 Section(s) B through F, a modification to the 401 Water
Quality Certification shall be submitted with five copies and fees to the NC Division of Water Quality. Final
designs shall reflect all appropriate avoidance, minimization, and mitigation for impacts to wetlands, streams,
and other surface waters, and buffers. No construction activities that impact any wetlands, streams, surface
waters, or buffers located in R-2303 Section(s) B through F shall begin until after the permittee applies for,
and receives a written modification of the 401 Water Quality Certification and the from the NC Division of

Water Quality.

General Conditions

Unless otherwise approved in this certification, placement of culverts and other structures in open waters and
streams shall be placed below the elevation of the streambed by one foot for all culverts with a diameter
greater than 48 inches, and 20 percent of the culvert diameter for culverts having a diameter less than 48
inches, to allow low flow passage of water and aquatic life. Design and placement of culverts and other
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WILMINGTON DISTRICT, CORPS OF ENGINEERS gy i
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REPLY TO
ATTENTION OF: March 22, 2013
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Regulatory Division anOF{ngVPISl}(:J_N x }:C} %F{\Y?w

TR A M AT St ha ot mE L %

Action ID No. SAW-1992-03237

Note - Pages 156-165 are
modifications applicable
to R-2303A Permit.

Dr. Gregory J. Thorpe, Ph.D.

Environmental Management Director, PDEA
North Carolina Department of Transportation
1598 Mail Service Center

Raleigh, North Carolina 27699-1598

Dear Dr. Thorpe:

Reference the Department of the Army (DA) permit issued on December 12, 2012, for the
discharge of fill material into waters and wetlands adjacent to various Creeks, and their
tributaries in order to construct Section A of TIP# R-2303 (NC 24), Cumberland County, North
Carolina. Reference is also made to your Section A permit modification request dated March 13,
2013 with revision to work plan drawings dated March 18, 2013. This information was submitted
to request authorization to complete utility installation which will result in hand clearing within
jurisdictional areas. Specifically, the request is to impact an additional 0.19 acre of wetland that
will be cut and maintained in a different vegetative state under overhead power lines.

I have determined that the proposed project modifications described above are not contrary
to the public interest and consistent with the 404 (B)(1) and therefore, the DA permit is hereby

modified.

This modification approval will be utilized for future compliance of the project. If you have
questions, please contact Brad Shaver of the Wilmington Regulatory Field Office, at telephone

(910) 251-4611.

Sincerely,

X

e Steven A. Baker
Colonel, U. S. Army
District Commander

N
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Copies Furnished (electronic):

Mr. Mason Herndon, NCDWQ
Mr. Stoney Mathis, NCDOT
Mr. Chris Rivenbark, NCDOT
Mr. Chris Manley, NCDOT
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North Carolina Department of Environment and Natural Resources

Division of Water Quality
Pat McCrory Charles Wakild, P. E. ' John E. Skvarla, Il
Governor Director Secretary

March 18,2013

Dr. Greg Thorpe, PhD., Manager

Project Development and Environmental Analysis
North Carolina Department of Transportation
1598 Mail Service Center

Raleigh, North Carolina, 27699-1598

Subject: Modification to the 401 Water Quality Certification Pursuant to Section 401 of the Federal Clean Water
with ADDITIONAL CONDITIONS for Proposed improvements to NC 24 from 2.8 miles east of I-95 in
Cumberland County to 1-40 in Sampson County, Federal Aid Project No. STPNHF-F-8-2(17), WBS No.

34416.1.1, TIP R-2303A
NCDWQ Project No. 20120240 v.4

Dear Dr. Thorpe:

Attached hereto is a modification of Certification No. 3942 issued to The North Carolina Department of
Transportation (NCDOT) dated September 24, 2012 and modification issued February 25, 2013.

If we can be of further assistance, do not hesitate to contact us.

Director

Attachments

cc:  Brad Shaver, US Army Corps of Engineers, Wilmington Field Office (electronic copy only)
Greg Burns, PE, Division 6 Engineer
Jim Rerko, Division 6 Environmental Officer
Chris Militscher, Environmental Protection Agency (electronic copy only)
Gary Jordan, US Fish and Wildlife Service (electronic copy only)
Travis Wilson, NC Wildlife Resources Commission
Jason Elliott, NCDOT, Roadside Environmental Unit
Jim Stanfill, Ecosystem Enhancement Program
Sonia Carrillo, NCDWQ Central Office

File Copy
Transportation and Permitiing Unit One .
1650 Mail Service Center, Raleigh, North Carolina 27699-1617 NorthCarolina
Location: 512 N. Salisbury St. Raleigh, North Carolina 27604 Nﬂfl[fﬂ[/y

Phone: 919-807-6300 \ FAX: 919-807-6488
Intemet: www.ncwaterquality.orq

An Equal Opportunity \ Affirmative Action Empioyer
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Modification to the 401 Water Quality Certification Pursuant to Section 401 of the Federal Clean Water Act
with ADDITIONAL CONDITIONS

THIS CERTIFICATION is issued in conformity with the requirements of Section 401 Public Laws 92-500 and
95-217 of the United States and subject to the North Carolina Division of Water Quality (NCDWQ) Regulations in
15 NCAC 2H .0500. This certification authorizes the NCDOT to impact an additional 0.19 acres of jurisdictional

wetlands in Cumberland County. The project shall be constructed pursuant to the modification dated received

March 13, 2013 and revisions received on March 18, 2013. The authorized impacts are as described below:

Wetland Impacts in the Cape Fear River Basin

Site Station Wetland | Fill Fill Excavation | Mechanized Hand Total
Type* (ac) | (temporary) (ac) Clearing Clearing Wetland
(ac) (ac) (ac) . | Impact (ac)
. ) : R-2303A Utilities
U-21 168+00-L-RT NR 0 0 0 0 0.11 0.11
U-34 322+00-L-LT R 0 0 0 0 0.01 0.01
U-35 322+50-L-RT R 0 0 0 0 0.05 0.05
U-36 348+75-L-RT NR 0 0 0 ‘0 0.02 0.02
Total 0 0 0 0 0.19 0.19

The application provides adequate assurance that the discharge of fill material into the waters of the Cape Fear River

*Basin in conjunction with the proposed development will not result in a violation of applicable Water Quality

Standards and discharge guidelines. Therefore, the State of North Carolina certifies that this activity will not violate
the applicable portions of Sections 301, 302, 303, 306, 307 of PL 92-500 and PL 95-217 if conducted in accordance
with the application and conditions hereinafter set forth.

This approval is only valid for the purpose and design that you submitted in your modified application dated
received March 13, 2013 and revisions received on March 18, 2013. All the authorized activities and conditions of
certification associated with the original Water Quality Certification dated September 24, 2012 and modification
issued February 25, 2013 still apply except where superceded by this certification. Should your project change, you
are required to notify NCDWQ and submit a new application. If the property is sold, the new owner must be given a
copy of this Certification and approval letter, and is thereby responsible for complying with all the conditions. If
any additional wetland impacts, or stream impacts, for this project (now or in the future) exceed one acre or 150
linear feet, respectively, additional compensatory mitigation may be required as described in 15A NCAC 2H .0506
(h) (6) and (7). For this approval to remain valid, you are required to comply with all the conditions listed below. In
addition, you should obtain all other federal, state or local permits before proceeding with your project including
(but not limited to) Sediment and Erosion control, Coastal Stormwater, Non-discharge and Water Supply watershed
regulations. This Certification shall expire on the same day as the expiration date of the corresponding Corps of
Engineers Permit.

Condition(s) of Certification:

1. This modification is applicable only to the additional proposed utility relocation activities. All of the
authorized activities and conditions of certification associated with the original Water Quality
Certification dated September, 24, 2012 and subsequent modification dated February 15, 2013 still apply
except where superceded by this certification.

Violations of any condition herein set forth may result in revocation of this Certification and may result in criminal
and/or civil penalties. This Certification shall become null and void unless the above conditions are made
conditions of the Federal 404 and/or Coastal Area Management Act Permit. This Certification shall expire upon the

expiration of the 404 or CAMA permit.

If you wish to contest any statement in the attached Certification you must file a petition for an administrative
hearing. You may obtain the petition form from the office of Administrative hearings. You must file the petition
with the office of Administrative Hearings within sixty (60) days of receipt of this notice. A petition is considered
filed when it is received in the office of Administrative Hearings during normal office hours. The Office of
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Administrative Hearings accepts filings Monday through Friday between the hours of 8:00am and 5:00pm, except
for official state holidays. The original and one (1) copy of the petition must be filed with the Office of
Administrative Hearings.

The petition may be faxed-provided the original and one copy of the document is received by the Office of
Administrative Hearings within five (5) business days following the faxed transmission.
The mailing address for the Office of Administrative Hearings is:

Office of Administrative Hearings

6714 Mail Service Center

Raleigh, NC 27699-6714

Telephone: (919)-431-3000, Facsimile: (919)-431-3100
A copy of the petition must also be served on DENR as follows:

Mr. Lacy Presnell, General Counsel

Department of Environment and Natural Resources
1601 Mail Service Center

This the 18th day of March 2013

DIVISION OF WATER QUALITY

e

les Wakild
Director

WQC No. 3942
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