



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

June 3, 2013

Addendum No. 1

RE: Contract ID C203025

WBS # 42264.3.1

F. A. # BRNHS-0013(24)

Bertie County (B-5122)

Bridge # 51 over Cashie River on US-13

June 18, 2013 Letting

To Whom It May Concern:

Reference is made to the proposal form furnished to you on this project.

The following revision has been made to the proposal:

On Page No. 47 the project special provisions entitled "Utilities By Others" have been revised. Please void Page No. 47 in your proposal and staple the revised Page No. 47 thereto. The contract completion date has been re-evaluated in light of these revised dates and it has been determined that no change will be made to the contract completion date.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, PE
Contract Officer

RAG/jag

Attachment

cc: Mr. Ron Hancock, PE
Mr. Jerry Jennings, PE
Ms. D. M. Barbour, PE
Mr. J. V. Barbour, PE
Mr. R.E. Davenport, PE
Project File (2)

Mr. Ray Arnold, PE
Ms. Natalie Roskam, PE
Mr. Ronnie Higgins
Mr. Larry Strickland
Ms. Marsha Sample
Ms. Lori Strickland

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591

TELEPHONE: 919-707-6900
FAX: 919-250-4119

WEBSITE: www.ncdot.gov

LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B-2
1020 BIRCH RIDGE DRIVE
RALEIGH NC 27610

47

PROJECT SPECIAL PROVISIONS
Utilities by Others

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A. Telephone (CenturyLink)
- B. Gas (Piedmont Natural Gas)

The conflicting facilities of these concerns will be adjusted prior to the date of availability unless noted otherwise and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. CenturyLink (Telephone)

1. CenturyLink is requiring the rough grading be completed in the areas where their aerial facilities are being relocated. CenturyLink shall be notified two weeks prior to rough grading being completed and allowed forty five days to complete the work.

See "Utilities By Others Plans" for details
Contact person: Rod Medlin (252-413-7711)

B. Piedmont Natural Gas (Gas)

1. The gas line relocation will be completed by October 1, 2013.

See "Utilities By Others Plans" for details
Contact person: Mr. Chris Albers (704-731-4269)