

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Duke Energy - Power Transmission
- B) City of High Point - Power Transmission
- C) City of High Point - Power Distribution
- D) Water and Sanitary Sewer - City of High Point
- E) North State Communication - Telephone
- F) Time Warner Cable - Cable TV

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities:

- A) Duke Energy - Power Transmission
  - 1) Duke Energy will raise the lower conductors on their power transmission facilities prior to date of availability at the locations shown on the Utilities by Other Plans.
  - 2) Contact person for Duke Energy transmission is Mr. Mike Montgomery 704-382-6468 office and 704-560-0715 cell.
- B) City of High Point - Power Transmission
  - 1) City of High Point power transmission lines are not in conflict.
  - 2) Contact person for City of High Point power transmission is Mr. Curtis Brower at 336-883-3134 office and 336-991-6986 cell.

## C) City of High Point - Power Distribution

- 1) City of High Point will remove its overhead facilities within the project limits at the locations shown on the Utilities by Others Plans by date of availability.
- 2) After completion of the bridge project City of High Point will install its overhead facilities in their original locations.
- 3) Contact person for City of High Point power distribution is Mr. Curtis Brower at 336-883-3134 office and 336-991-6986 cell.

## D) City of High Point - Water and Sanitary Sewer

- 1) City of High Point water and sanitary sewer facilities are not in conflict.
- 2) Contact person for the City of High Point is Mr. Scott Cherry at 336-883-3229.

## E) North State Communications - Telephone

- 1) North State Communications will leave its existing facilities in place along the right side pole line during construction.
- 2) Contact person for North State Communications is Mr. Casey Fox at 336-886-3750.

## F) Time Warner Cable - Cable TV

- 1) Time Warner Cable will leave its existing facilities in place along the right side pole line during construction.
- 2) Contact person for Time Warner Cable is Mr. Mike Westgard at 336-217-3458.