

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Lumbee River EMC (Power)
- B) AT&T of NC (Telephone)
- C) Carolina Partners (CATV)

The utility conflicts will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be performed by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications for Roads and Structures.

Utilities Requiring Adjustments:

A) Lumbee River EMC (Power)

- 1. Lumbee River will complete their work by September 19, 2013.
- 2. See "Utilities By Others Plans" for utility conflicts.

B) AT&T of NC (Telephone)

- 1. See "Utilities By Others Plans" for utility conflicts.

C) Carolina Partners (CATV)

- 1. Carolina Partners (no longer in business) has an abandoned cable attached to Lumbee River EMC's poles which will be torn out by Lumbee River when they relocate their poles.
- 2. See "Utilities By Others Plans" for utility conflicts.