



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

August 19, 2013

Addendum No. 1

RE: Contract ID C203161

WBS # 34416.3.S1

State Funded

Sampson County (R-2303C) (Proposal No. 1)

NC-24 From SR-1404 (Dowdy Road) To SR-1303 (Mitchell Loop Road)

September 17, 2013 Letting

To Whom It May Concern:

Reference is made to the proposal form furnished to you on this project.

The first page of the Table of Contents has been revised to reflect the below noted provision being added. Please void the first page of the Table of Contents in your proposal and staple the revised page thereto.

On Page No. 34 the project special provision entitled "Delay In Right Of Entry" has been added. Please void Page No. 34 in your proposal and staple the revised Page No. 34 thereto.

Sincerely,

R. A. Garris, PE
Contract Officer

RAG/jag

Attachments

cc: Mr. Ron Hancock, PE
Ms. Karen Fussell, PE
Ms. D. M. Barbour, PE
Mr. J. V. Barbour, PE
Mr. R.E. Davenport, PE
Ms. Lori Strickland
Project File (2)

Mr. Ray Arnold, PE
Ms. Natalie Roskam, PE
Ms. Penny Higgins
Ms. Jaci Kincaid
Mr. Ronnie Higgins
Mr. Larry Strickland
Ms. Marsha Sample

TABLE OF CONTENTS

COVER SHEET
PROPOSAL SHEET

PROJECT SPECIAL PROVISIONS

NOTICE TO BIDDERS (2 projects): 1

CONTRACT TIME AND LIQUIDATED DAMAGES: 2

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:..... 2

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES..... 3

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:..... 4

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES:..... 4

PERMANENT VEGETATION ESTABLISHMENT:..... 4

MAJOR CONTRACT ITEMS:..... 5

SPECIALTY ITEMS: 5

FUEL PRICE ADJUSTMENT: 6

PAYOUT SCHEDULE:..... 6

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 7

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 7

SUBSURFACE INFORMATION:..... 21

LOCATING EXISTING UNDERGROUND UTILITIES: 21

RESOURCE CONSERVATION:..... 21

DOMESTIC STEEL: 22

REMOVABLE PAVEMENT MARKINGS - (Partial Payments for Materials): 22

MAINTENANCE OF THE PROJECT:..... 22

COOPERATION BETWEEN CONTRACTORS: 23

TWELVE MONTH GUARANTEE: 23

OUTSOURCING OUTSIDE THE USA: 24

GIFTS FROM VENDORS AND CONTRACTORS: 24

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 24

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 30

EMPLOYMENT:..... 31

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:..... 31

FIELD OFFICE (Lump Sum): 32

DELAY IN RIGHT OF ENTRY: 34

ROADWAY 35

GEOTECHNICAL 57

TRAFFIC CONTROL 60

UTILITY CONSTRUCTION 61

UTILITIES BY OTHERS..... 65

EROSION CONTROL..... 69

PROJECT SPECIAL PROVISIONS STRUCTURE / CULVERTS 105

PERMITS..... R-1

Storage Facility for Test Equipment

Provide the field office with a storage facility, separate from the office for storage of test equipment, other than the nuclear gage. Provide a facility that has at least 64 square feet of floor space, is weatherproof, tightly floored and roofed, and has a tamper resistant key operated lock.

Miscellaneous Items

The field office shall also include the following:

1. A certification that the office is free of asbestos and other hazardous materials.
2. A broom, dust pan, mop and bucket, and general cleaning supplies.
3. Provide and maintain an all weather parking area for six vehicles, including graveled access to the paved surface.

Measurement and Payment

Payment at the contract lump sum bid price for *Field Office* will be full compensation for all work covered by this provision including but not limited to furnishing, erecting, maintaining, and removing the field office as outlined in this provision.

Installation and service fees for the telephone will be paid for by the Department.

Payment will be made under:

Pay Item Field Office	Pay Unit Lump Sum
---------------------------------	-----------------------------

DELAY IN RIGHT OF ENTRY:

(7-1-95)

108

SP1 G22 A

The Contractor will not be allowed right of entry to the parcels listed below before **October 1, 2013** unless otherwise permitted by the Engineer.

<u>Parcel No.</u>	<u>Property Owner</u>
57	State of North Carolina