

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

PAT MCCRORY GOVERNOR ANTHONY J. TATA SECRETARY

March 14, 2014

Addendum No. 2

RE: Contract ID C203456 WBS # 43836.3.D1 State Funded Harnett County (R-5526) SR-1841 (Saddlebred Road) South of I-95 and SR-1808 (Jonesboro Road)/I-95 Interchange

March 18, 2014 Letting

To Whom It May Concern:

Reference is made to the proposal furnished to you on this project.

The following revision has been made to the proposal:

On Page No. 50 the dates for "Duke Energy Progress" and "Charter Communications" within the project special provision entitled "Utilities By Others" has been revised. Please void Page No. 50 in your proposal and staple the revised Page No. 50 thereto.

Sincerely

R. A. Garris, PE Contract Officer

RAG/jag Attachment

cc:

Mr. Ron Hancock, PE

Mr. Greg Burns, PE

Ms. D. M. Barbour, PE

Mr. Rodger Rochelle, PE

Mr. R.E. Davenport, PE

Ms. Lori Strickland

Mr. Ray Arnold, PE

Ms. Natalie Roskam, PE

Mr. Dwayne Sykes, PE

Mr. Ronnie Higgins

Ms. Marsha Sample

Project File (2)

TELEPHONE: 919-707-6900 FAX: 919-250-4119

WEBSITE: www.NCDOT.GOV

Project: R-5526 County: Harnett

PROJECT SPECIAL PROVISIONS

Utilities by Others

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Duke Energy Progress Power distribution
- B. City of Dunn Water and Sanitary Sewer
- C. Charter Communications
- D. Century Link

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

Utilities Requiring Adjustment:

A. Duke Energy Progress

- 1. See utilities by others plans for utility conflicts.
- 2. The contact for Duke Energy Progress is Mr. Eddie Watkins. Mr. Watkins may be reached at (919)-882-5051.
- 3. All facilities will be relocated by June 06th, 2014

B. City of Dunn

- 4. See utilities by others plans for utility conflicts.
- 5. The contact for the City of Dunn is Mr. Dean Gastor. Mr. Gastor may be reached at (910)-230-3510.
- 6. All facilities will be relocated by April 15th, 2014

C. Charter Communications

- 7. See utilities by others plans for utility conflicts.
- 8. The contact for Charter is Mr. Rex Gray. Mr. Gray may be reached at (919)-353-2712.
- 9. All facilities will be relocated by June 13th, 2014

D. Century Link

- 10. See utilities by others plans for utility conflicts.
- 11. The contact for Century Link is Mr. Kevin Godwin. Mr. Godwin may be reached at (910)-980-2233.
- 12. All facilities will be relocated by April 15th, 2014