STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY ANTHONY J. TATA
GOVERNOR SECRETARY

April 8, 2014

Addendum No. 2

RE: Contract ID C203547

WBS # 34497.3.FS4, 34497.3 . FS5

FA # NHF-0074(142), NHF-0074(107)

Cleveland County (R-2707AB &R-2707B) (Combined Proposal No. 3)
US-74 (Shelby Bypass) From East of SR-1161 (Pleasant Ridge Road) To
East of NC-226

April 15, 2014 Letting

To Whom It May Concern:

Reference is made to the proposal furnished to you on this project.

The following revisions have been made to the proposal:

On Page No. 96 and New Page No. 96-A the project special provisions entitled “Utilities
By Others” has been updated to include information concerning “City of Shelby- Gas and
Sewer” and “Duke Energy- Power Distribution”. Please void Page No. 96 in your

proposal and staple revised Page No. 96 and New Page No. 96-A thereto.

On the item sheets the following pay item has been deleted:

Item Description Old Quantity  New Quantity
160-5691600000-E-  16” Sanitary Gravity Sewer 281 LF DELETED
1520
The Contractor’s bid must not include this pay item. The contract will be prepared
accordingly.
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C203547

R-2707AB&B
Cleveland County

The Expedite File has been updated to reflect this revision. Please download the Expedite
Addendum File and follow the instructions for applying the addendum. Bid Express will
not accept your bid unless the addendum has been applied.

RAG/jag

Attachments

cc: Mr. Ron Hancock, PE
Mr. Rueben Chandler, PE
Ms. D. M. Barbour, PE
Mr. Rodger Rochelle, PE
Mr. R.E. Davenport, PE
Ms. Lori Strickland
Project File (2)

Sincerely,

KU

R. A. Garris, PE
Contract Officer

Mr. Ray Armold, PE

Ms. Natalie Roskam, PE
Ms. Penny Higgins

Ms. Jaci Kincaid

Mr. Ronnie Higgins

Mr. Mike Gwyn

Ms. Marsha Sample



Kevised 4-8-14

Project: R-2707B 36 County: Cleveland

PROJECT SPECIAL PROVISIONS
Utilities by Others

General:

The following utility companies have facilities that will be in conflict with the
construction of this project:

A) TELICS/AT&T — Telephone

B) City of Shelby — Gas, Sewer

C) Duke Energy — Power Distribution
D) Duke Energy — Power Transmission
E) Time Warner Cable — CATV

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. All utility work listed herein will be done by the utility
owners. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105.8 of the 2012 Standard
Specifications.

Utilities Requiring Adjustment:

A) TELICS/AT&T — Telephone
1) TELICS/AT&T will abandon, adjust or relocate its facilities as shown on the
Utilities by Others Plans. Relocation work to be completed by July 31, 2014.
2) Contact person for TELICS/AT&T is Danny Little at (704) 254-4289.

B) City of Shelby — Gas, Sewer
1) The City of Shelby gas and sewer relocation work shown on the Utilities by
Others Plans, has been completed.
2) Contact person for the City of Shelby is Brad Cornwell at (704) 484-6840.

C) Duke Energy — Power Distribution
1) Duke Energy power distribution relocation work shown on the Utilities by
Others Plans, has been completed.
2) Contact person for Duke Energy is Fred Liles at (828) 850-2371.

D) Duke Energy — Power Transmission
1) Duke Energy will relocate multiple towers and a segment of their transmission
utility (crossing Washburn Switch Road), to enable NCDOT project
construction to be completed. Construction work to be completed by
May 19, 2014.
2) Contact person for Duke Energy is Mike Montgomery at (704) 382-6468.
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Project: R-2707B County: Cleveland

PROJECT SPECIAL PROVISIONS
Utilities by Others

E) Time Warner Cable — CATV
1) Time Warner Cable will follow the Duke Energy power distribution pole lines.
Fiber installation and cutover will be completed by April 14, 2014.
2) Contact person for Time Warner Cable is Jason Paysour at (704) 671-6139.
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