



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

July 31, 2014

Addendum No. 1

RE: Contract ID C203398

WBS # 34817.3.S8

State Funded

Cumberland County (U-2519CB)

Fayetteville Outer Loop From South Of SR-1400 (Cliffdale Road) To
East Of SR-1007 (All American Freeway)

August 19, 2014 Letting

To Whom It May Concern:

Notice is hereby given that Roadway sub-surface information for this project for the station range beginning at -L- 996+82 to the east end of the project can be found on the NCDOT Project Letting webpage. In the Roadway sub-surface folder for this project the information is contained in a file labeled U-2519 DA.

Reference is made to the plans and proposal form furnished to you on this project.

The following revisions have been made to the Roadway plans:

On Sheet No. 2-J, Typical #23 has been revised. Please void Sheet No. 2-J in your plans and staple the revised Sheet No. 2-J thereto.

Sheet No. 2-AA has been revised to replace the NCDOT standard security fence with the U. S. Army security fence details. Please void Sheet No. 2-AA in your plans and staple the new Sheet Nos. 2-AA(1) and 2-AA(2) thereto.

On Sheet No. 3-V the Pavement Removal Summary has been revised. Please void Sheet No. 3-V in your plans and staple the revised Sheet No. 3-V thereto.

On Sheet Nos. UO-8 thru UO-18B some revisions have been made to the transmission line and water and sewer line locations. Please void Sheet Nos. UO-8 thru UO-18B in your plans and staple the revised Sheet Nos. UO-8 thru UO-18B thereto.

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591

TELEPHONE: 919-707-6900
FAX: 919-250-4119
WEBSITE: www.ncdot.gov

LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B-2
1020 BIRCH RIDGE DRIVE
RALEIGH NC 27610

The following revisions have been made to the Structure plans:

Sheet	Revisions
S-343	Revised note concerning galvanized piles
S-345	Revised note concerning galvanized piles
S-403	Revised note concerning galvanized piles
S-405	Revised note concerning galvanized piles
S-629	Revised top of column elevation
S-639	Clarified elevation callout at top of column
S-667	Revised note concerning galvanized piles

Please delete the above listed sheets in your plans and staple the revised sheets thereto.

The following revisions have been made to the proposal:

On Page No. 39 New Note to Contractor #6 has been added. Please void Page No. 39 in your proposal and staple the revised Page No. 39 and new Page No. 39A thereto.

On Page Nos. 55 and 56 the Project Special Provision entitled "Chain Link Fencing With Barbed Wire On Extension Arms" has been replaced with the Project Special Provision entitled " 84" Chain Link Security Fencing With Barbed Wire On Extension Arms". Please void Page Nos. 55 and 56 in your proposal and staple the revised Page No. 55, New Page Nos. 55A thru 55D and revised Page No. 56 thereto.

On Page Nos. 144 and 145 the contact names within paragraph "I. Fort Bragg DPW (Telephone)" and paragraph "J. Fort Bragg DPW (Gas)" have been revised. Please void Page Nos. 144 and 145 in your proposal and staple the revised Page Nos. 144 and 145 thereto.

On Page Nos. 210 and 211 the Project Special Provision entitled "Metal Signal Pole Removals" has been revised to state that metal poles are to be salvaged. Please void Page Nos. 210 and 211 in your proposal and staple the revised Page Nos. 210 and 211 thereto.

On Page Nos. 310 and 317 thru 320 some revisions were made to the grouting requirements in the Project Special Provision entitled "Post-Tensioning Tendons". Please void Page Nos. 310 and 317 thru 320 in your proposal and staple the revised Page Nos. 310 and 317 thru 320 thereto.


On the item sheets the following pay item quantity has been revised:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
026-0156000000-E-250	Removal Of Existing Asphalt Pavement	28,710 SY	56,500 SY

The Contractor's bid must be based on this revised pay item quantity. The contract will be prepared accordingly.

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE
Contract Officer

RAG/jag
Attachments

cc: Mr. Ron Hancock, PE
Mr. Greg Burns, PE
Ms. D. M. Barbour, PE
Mr. Rodger Rochelle, PE
Mr. Ron King, PE
Mr. R.E. Davenport, PE
Mr. G. R. Perfetti, PE
Project File (2)

Mr. Ray Arnold, PE
Ms. Natalie Roskam, PE
Mr. Ronnie Higgins
Mr. Mike Gwyn
Ms. Marsha Sample
Ms. Lori Strickland
Ms. Jaci Kincaid