



PAT McCRORY  
Governor

NICHOLAS J. TENNYSON  
Secretary

May 5, 2016

**Addendum No. 1**

RE: Contract # C203780

WBS # 50080.3.FD1

F. A. # HSIP-4315(2)

**Forsyth County (W-5510)**

SR-4315 (South Main Street) From I-40 Business Ramp To SR-4278  
(South Cherry Street) and SR-2648 (Old Winston Road)

**May 17, 2016 Letting**

To Whom It May Concern:

Reference is made to the proposal form furnished to you on this project.

The following revisions have been made to the proposal:


| Page No.       | Revisions   |
|----------------|---|
| Proposal Cover | Note added that reads "Includes Addendum No. 1 Dated 05-05-16"                  |
| UbO-1          | Revised the date that Duke Energy-Power (Distribution) will complete their work |

Please void the proposal cover and Page UbO-1 in your proposal and replace with the revised proposal cover and Page UbO-1.

The contract time was evaluated in light of the revised UbO date and it was determined that no change was needed in the completion date for the project.

The contract will be prepared accordingly.

Sincerely,

  
 R. A. Garris, PE  
 Contract Officer

RAG/jag



cc: Mr. Ron Hancock, PE  
Mr. Pat Ivey PE  
Mr. Rodger Rochelle, PE  
Mr. R.E. Davenport, PE  
Mr. Ken Kennedy, PE  
Ms. Jaci Kincaid  
Project File (2)

Mr. Ray Arnold, PE  
Ms. Theresa Canales, PE  
Ms. Marsha Sample  
Mr. Mike Gwyn  
Ms. Penny Higgins  
Ms. Lori Strickland

STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION  
RALEIGH, N.C.

PROPOSAL

**INCLUDES ADDENDUM No. 1 DATED 05-05-16**

DATE AND TIME OF BID OPENING: **MAY 17, 2016 AT 2:00 PM**

CONTRACT ID      C203780  
WBS                50080.3.FD1

FEDERAL-AID NO. HSIP-4315(2)  
COUNTY            FORSYTH  
T.I.P. NO.         W-5510  
MILES               0.312  
ROUTE NO.         SR 4315  
LOCATION            SR-4315 (SOUTH MAIN STREET) FROM I-40 BUSINESS RAMP TO  
                      SR-4278 (SOUTH CHERRY STREET) & SR-2648 (OLD WINSTON ROAD).

TYPE OF WORK    GRADING, DRAINAGE, PAVING, SIGNALS & RETAINING WALLS.

**NOTICE:**

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS \$30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.


**BIDS WILL BE RECEIVED AS SHOWN BELOW:**

**THIS IS A ROADWAY PROPOSAL**

**5% BID BOND OR BID DEPOSIT REQUIRED**

---

PROJECT SPECIAL PROVISIONS  
Utilities by Others



**General:**

The following utility companies have facilities that will be in conflict with the construction of this project:

- A) Duke Energy Progress – Power (Distribution)
- B) AT&T – Communications (Transmission)
- C) CenturyLink-Communications (Distribution)
- D) FiberTech – Communications (Distribution)
- E) Time Warner Cable – Communications (Distribution)
- F) Piedmont Natural Gas – Gas (Distribution)

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted, and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information. For utility relocations, see the Utilities By Others Plans.

The Contractor's attention is directed to Article 105-8 of the 2012 Standard Specifications.

**Utilities Requiring Adjustment:**

Utility relocations are shown on the Utilities by Others Plans.

**A) Duke Energy – Power (Distribution)**

- 1) Duke Energy will install new poles and lines within the project limits. Duke will complete their work on or before November 14, 2016.
- 2) Contact person for Duke Energy is Larry Robinson, phone 336-209-6631  
larry.robinson2@duke-energy.com

**B) AT&T – Communications (Transmission)**

- 1) AT&T will install aerial cables on Duke's new poles within the project limits and will require Duke, FiberTech and TWC to finish before they can begin. AT&T